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REQUEST FOR QUOTATION 
 

FOR 
 

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND 
RENOVATIONS FOR STORM DAMAGE AT CLUSTER 4 SCHOOLS ON 

BEHALF OF THE EASTERN CAPE DEPARTMENT OF EDUCATION  
 

CLUSTER 4 SCHOOLS : 
 

1. JONGINGWE SENIOR PRIMARY SCHOOL 
2. VULINDLELA SENIOR PRIMARY SCHOOL 
3. ZIBODLA JUNIOR SECONDARY SCHOOL 
4. ZWELEBHUNGA PRIMARY SCHOOL 

 
 

 
BIDDER:  ………………………………………………………………… 
 

CRS NO:  ………………………………………………………………... 
 
 
 
 

 

  

Compiled for:  
 
SUPPLY CHAIN MANAGEMENT 
Eastern Cape Department of Education 
Steve Tshwete Complex, Zone 6 
ZWELITSHA 
5608 
 
Website:  www.edu.ecprov.gov.za  
 

Compiled by: 
 
The Disability Economic Empowerment Trust 
(DEET) 
20 Suffolk Street 
Berea 
East London 
5200 
Website: www.deet.co.za 

http://www.edu.ecprov.gov.za/
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RENOVATIONS FOR STORM DAMAGE AT VULINDLELA SENIOR 

PRIMARY SCHOOL ON BEHALF OF THE EASTERN CAPE 
DEPARTMENT OF EDUCATION  

 
CLUSTER 4  

 
3GB OR HIGHER 

 

EMIS NO:  200401129 
 

DISTRICT: OR TAMBO INLAND 
 

RFQ NO: DEET-ECDOE/DIS/13/2024-25 
Consisting of: 
Single Volume:  The Request for RFQ (Returnable) - This document 
 

BIDDER:  ………………………………………………………………… 
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Eastern Cape Department of Education 
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(DEET) 
20 Suffolk Street 
Berea 
East London 
5200 
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REQUEST FOR QUOTATION 
 
 

Index 
 

REQUEST FOR QUOTATION 

 
Part 1:  RFQ Procedure 

➢ T1.1   Request for RFQ Notice and Invitation to RFQ (SBD1) 
➢ T1.2   Request for RFQ Data 
➢ T1.3   RFQ Evaluation Criteria 

 
Part 2:    Agreement and Contract Data 

➢ C1.1         Form of Offer and Acceptance 
➢ C1.1a     Final Summary of Bills of Quantities 
➢ C1.1b     Standard Conditions of Tender 
➢ C1.1c     General Conditions of Contract 
➢ C1.2     Contract Data 
➢ C1.3     Form of Guarantee 

 
Part 3:     Returnable Schedules/Documents 

1.  T2.1  List of Returnable Documents 
2.  T2.2  Returnable Documents: 

o SBD 4    Declaration of Interest 
o SBD 5    The National Industrial Participation Programme 
o SBD 6.1 Preference Points Claim Form in terms of the Preferential Procurement Regulations 

2022  
o T2.2.1    Certificate of Authority for Signatory 
o T2.2.2    Certificate of Authority for Joint Ventures 
o T2.2.5    Record of Addenda to Request for RFQ Documents 
o T2.2.6    Capacity of Bidder 
o T2.2.7    Relevant Project Experience  -  Completed Projects 
o T2.2.8    Relevant Project Experience  -  Current Projects  
o T2.2.9    Schedule of Plant & Equipment 
o T2.2.10  Compulsory Enterprise Questionnaire 
o T2.2.11  CIDB Grading Certificate  

o T2.2.12  Other Certificates 
o T2.2.13  Completed Project Reference Forms 

 
 THE CONTRACT 
  
 Part 4: Scope of Work   

➢ C3.1    Scope of work 
➢ C3.2    Health and Safety Specification 
➢ C3.4    Contractors Reports 
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 Part 5: Pricing data 
➢ C2.1     Pricing instructions 
➢ C2.2     Preliminaries/Bill of Quantities/Final Summary 

 
 

 Part 6: Site information 
➢ C4        Site information 
➢ C5        Drawings 
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T1.1:  Request for RFQ Notice and Invitation to RFQ 
(SBD1) 
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REQUEST FOR QUOTATION NOTICE 
 

DISABILITY ECONOMIC EMPOWERMENT TRUST 
 

The Eastern Cape Disability Economic Empowerment Trust invites contractors to tender 
for the APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS 
FOR STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF 
THE EASTERN CAPE DEPARTMENT OF EDUCATION  

 
RFQ NO: DEET-ECDOE/DIS/13/2024-25 
[CIDB Grade: 3GB or Higher]  

 
Project Leader (DEET) 

Mr Q Nkasana 
Tel:  043 722 7333 
Email:  Qs@ecdeet.co.za 
 
RFQ documents will be issued to the Service Providers on the DEET Panel of Contractors .  
No RFQ documents will be available at DEET Offices.  
 
 

Queries relating to the issue of these documents may be addressed in writing to  Ms. U .Nhele – 
email:  scm@ecdeet.co.za     

                      

Technical enquiries: May be addressed in writing to Mr. Q. Nkasana– email: qs@ecdeet.co.za 

 
 
Completed Request for RFQ documents in a sealed envelope endorsed with the project name, 
request for RFQ number and description must be deposited in the Tender Box The Disability 
Economic Empowerment Trust (DEET),20 Suffolk Street,Berea,East London 

, not later than 12h00 on 05 September 2025 

 
Telegraphic, telexed or faxed tenders will not be considered.  The DEET does not bind itself to 
accepting the lowest tenderer.  Tender price offered should not pose a commercial risk to the 
completion of the project. 
 
 

Procurement Contact Official       Infrastructure Contact Official 

Ms Unathi Nhele        Mr Q Nkasana 

Tel: 043 722 7333                 Tel: 043 722 7333                                       
scm@ecdeet.co.za                                                               Qs@ecdeet.co.za 



SBD1 
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PART A 
INVITATION TO RFQ 

YOU ARE HEREBY INVITED TO RFQ FOR REQUIREMENTS OF THE DEPARTMENT OF EDUCATION 

RFQ NUMBER: 
RFQ NO: DEET-ECDOE/DIS/13/2024-
25 CLOSING DATE: 05 September 2025 CLOSING TIME: 12h00am 

DESCRIPTION 

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR STORM DAMAGE AT 
VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE EASTERN CAPE DEPARTMENT OF 
EDUCATION  

RFQ RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED AT (STREET ADDRESS) 

DISABILITY ECONOMIC EMPOWERMENT TRUST 

20 Suffolk Street  

Berea 

East London 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms Unathi Nhele CONTACT PERSON Mr. Qhawe Nkasana 

TELEPHONE NUMBER 043 722 7333 TELEPHONE NUMBER 043 722 7333 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS scm@ecdeet.co.za                                                                E-MAIL ADDRESS qs@ecdeet.co.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE STATUS 

TAX COMPLIANCE SYSTEM 
PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
 



SBD1 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. RFQ SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED 
IN THE RFQ DOCUMENT. 

1.3. THIS RFQ IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE   
TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE RFQ INVALID. 
 
SIGNATURE OF THE BIDDER:     ………………………………………………… 
 
CAPACITY UNDER WHICH THIS RFQ IS SIGNED:   ………………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        ………………………………………………… 

http://www.sars.gov.za/
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T1.2  Request for RFQ Data 
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T1.2:  REQUEST FOR RFQ DATA 
 

Project title: 

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND 
RENOVATIONS FOR STORM DAMAGE AT VULINDLELA SENIOR 
PRIMARY SCHOOL ON BEHALF OF THE EASTERN CAPE 
DEPARTMENT OF EDUCATION  

Request for RFQ 
No: 

 
DEET-ECDOE/DIS/13/2024-25 

Advertising date: 29 August 2025 Closing date: 05 September 2025 

Closing time: 12h00 Validity period 90 Days 

 

Clause 
number 

 

 The conditions of Request for RFQ applicable to this contract are the Standard Conditions of Tender 
as contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement (August 
29) as published in Government Gazette No. 42622, Department of Public Works Notice 423. 
 
The Standard Conditions of RFQ make several references to the RFQ Data for details that apply 
specifically to this Bid. The RFQ Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of Bid. 
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of RFQ to 
which it mainly applies. 
 

C.1.2 The employer is the Disability Economic Empowerment Trust on behalf of the Eastern Cape 
Department of Education 
 

C.1.3.1 The Request for RFQ documents issued by the employer comprise: 
 
THE REQUEST FOR RFQ (SINGLE VOLUME) 
Part 1: Bidding Procedure 
T1.1 Request for RFQ Notice and Invitation to RFQ (SBD1) 
T1.2 Request for RFQ Data  
 
Part 2:  Agreement and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.1a Final Summary of Bills of Quantities (C2.2) 
C1.1b Standard Conditions of Tender 
C1.1c General Conditions of Contract 
C1.2 Contract Data  
C1.3 Form of Guarantee 
 
Part 3:  Returnable Schedules/Documents 
T2.1 List of Returnable Documents 
T2.2 Returnable Documents: 
  

SBD4 Declaration of interest Mandatory Requirement 

SBD6.1 
Preference points claim form in terms of Preferential 
Procurement Regulations 2022 

Non-Elimination, to be 
submitted for the 
purposes of claiming 
points for Specific 
Goals. 

T2.2.1 Certificate of authority for signatory Mandatory Requirement 

T2.2.2 Certificate of authority for joint ventures (if applicable) Mandatory Requirement 
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T2.2.5 Record of addenda to Request for RFQ documents Additional documents 

T2.2.6 Capacity of Bidder Additional documents 

T2.2.7 Relevant project experience - completed projects Additional documents 

T2.2.8 Relevant project experience - current projects Additional documents 

T2.2.9 Schedule of plant & equipment Additional documents 

T2.2.10 Compulsory enterprise questionnaire Mandatory Requirement 

T2.2.11 CIDB grading certificate Mandatory Requirement 

T2.2.12 
Other certificates (certified copies to be inserted by 
Bidder), etc 

Mandatory Requirement 

 

• Valid Letter of Good Standing from 
Compensation Fund or a licensed insurer as 
contemplated in the Compensation for 
Occupational Injuries and Diseases Act 1993 
 

Mandatory Requirement 

T2.2.13 Completed project reference forms Additional documents 

PRICING 
SCHEDULE 

• Priced BoQ 
Mandatory Requirement 

   

 
THE CONTRACT  
Part 4: Scope of Work   
C3.1    Scope of work 
C3.2    Health and Safety Specification 
C3.4    Contractors Reports 
Part 5: Pricing data 
C2.1     Pricing instructions 
C2.2     Preliminaries / Bill of Quantities / Final Summary 
Part 6: Site information 
C4        Site information 
C5        Drawings 
 

C.1.4 The employer’s agent is:  

Name:  

Capacity:  

Address:  

Tel:  

Fax:  

E-mail:  

C.2.1 
Only those Bidders who satisfy the following eligibility criteria should submit Request for Bids: 

1. Submit an offer only if the Bidder satisfies the criteria stated in the Request for RFQ data and the 
Bidder, or any of his principals, is not under any restriction to do business with the employer. 

2. The Bidder is registered with the CIDB, in a 3GB or Higher class of construction work. 

3. The Bidder is registered on the National Treasury Central Supplier Data Base 
(https://secure.csd.gov.za)  

4. The Bidder accepts that documents that have correction fluid on them will be deemed non-
responsive and the documents must remain intact. 

5. Bidders adhere to the pre-qualification criteria stated in the Request for RFQ document, if any. 

C.2.1 Joint ventures are eligible to submit Bids provided that: 
1. Every member of the joint venture must be registered with the CIDB in the General Building 

(GB) class of work. 
2. The combined contractor grading designation of the members calculated in accordance with 

the Construction Industry Development Regulations is equal to or higher than a contractor 

https://secure.csd.gov.za/
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grading designation determined in accordance with the sum RFQ for a 3GB or Higher class 
of construction work. 

3. The members/parties have signed a joint venture agreement. 
 

C.2.7 The arrangements for the compulsory clarification meeting, if any, are as stated in the Request for 
RFQ Notice (T1.1). 
 
A Request for RFQ will not be considered if the Bidder or their representative has not attended the 
compulsory briefing session. 

Bidders must sign the attendance register in the name of the bidding entity.  

Addenda will be issued to and Request for Bids will be received only from those bidding entities 
appearing on the attendance register. 
 
Request for RFQ documents will not be issued at the clarification meeting. 
 

C.2.8 Request clarification at least 3 calendar days before the closing time. 

C2.11 All documents must be completed and signed in black permanent ink. No correction fluid must be used 

in the document.  Incomplete RFQ responses may be disqualified or evaluated solely on the information 

contained in the bid.  The DEET may disregard any content in the request for RFQ that is illegible and 

will be under no obligation whatsoever to seek clarification from the bidder. 

 

C.2.12 If a Bidder wishes to submit an alternative Request for RFQ offer, the only criteria permitted for such 
alternative Request for RFQ offer is that it demonstrably satisfies the employer’s standards and 
requirements, the details of which may be obtained from the Employer’s Agent.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative Request for RFQ offer to 
enable the employer to evaluate the efficacy of the alternative and its principal elements, to take a view 
on the degree to which the alternative complies with the employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical 
sequence and must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions in 
the development of the pricing proposal.  
 
Acceptance of an alternative Request for RFQ offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the Bidder, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the employer’s standards 
and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount RFQ for the alternative 
offer to cover the employer’s costs of confirming the acceptability of the detailed design before it is 
constructed. 
 
Alternative RFQ offer permitted:                                           Yes     No  
 

C.2.13 
C.2.15 
 

The employer’s address for delivery of Request for RFQ offers and identification details to be shown 
on each Request for RFQ offer package are as per Request for RFQ Notice (T1.1) and Invitation to 
RFQ (SBD 1) 

C.2.13.5 Request for RFQ offers shall be submitted as originals only. 

C.2.13.6 
 

A two-envelope system is not required. 

C.2.13.9 Telephonic, telegraphic, telex, facsimile, emailed, electronic copy or late offers will not be accepted. 
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C.2.15 The closing time for submission of Request for RFQ offers is as per the Request for RFQ Notice 
(T1.1) and the Invitation to RFQ (SBD 1). 
 

C.2.16 The Request for RFQ offer validity period is as per the Request for RFQ Notice (T1.1) and the 
Invitation to RFQ (SBD 1). 
 

C.2.17 Provide clarification of the Request for RFQ offer in response to do so from the employer during the 
evaluation of Request for RFQ offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change 
in the competitive position of Bidders or substance of the Request for RFQ offer is sought, offered, or 
permitted. 
 

C.2.22 Not a requirement 
 

C.2.23 Refer to Parts 1, 2 & 3 for certificates and other documents to be submitted with the Request for Bid. 

C.3.4 The time and location for opening of the Request for RFQ offers are as per the Request for RFQ 
Notice (T1.1). 

C.3.11 
Financial Offer and Preference will be evaluated as follows: 

The 80/20 preference point system will be applicable with 80 points allocated to Price and 20 points 
towards Specific Goals status level of contribution. 

The score for price is calculated using the following formula: 

 






 −
−=

min

min
180

P

PPt
Ps  

Where: 
 Ps = Points scored for price of RFQ under consideration; 

 Pt = Price of RFQ under consideration and 

 Pmin    = Price of lowest acceptable bid. 
 

A trust, consortium or joint venture will qualify for points for their Specific Goals.  

C.3.13 
Request for RFQ offers will only be accepted if: 

1. The Bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in 
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector; 

2. The Bidder has not: 

a. Abused the Employer’s Supply Chain Management System; or 

b. Failed to perform on any previous contract and has been given a written notice to this effect; 

3. The Bidder has completed the compulsory declarations and there are no conflicts of interest, which 
may impact on the Bidder’s ability to perform the contract in the best interests of the employer or 
potentially compromise the Request for RFQ process; 

4. The Bidder is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation; 

The Bidder is in good standing with the Compensation Fund. 

C.3.17 The number of paper copies of the signed contract to be provided by the employer is 1 (one) copy of 
the signed contract to the successful Bidder. 
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T1.3 RFQ EVALUATION CRITERIA  
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T1.3:  RFQ EVALUATION CRITERIA  
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

RFQ No: 
 
DEET-ECDOE/DIS/13/2024-25 

Advertising date: 29 August 2025 Closing date: 05 September 2025 

Closing time: 12h00 Validity period 90 Days 

 

 RFQ EVALUATION CRITERIA  

 This RFQ will be evaluated in Two (2) phases as follows: 
 
Phase One: Compliance, and responsiveness to the RFQ rules and conditions, thereafter they will be 

evaluated on PPPFA. 

Phase Two:  Bidders passing the stage above will thereafter be evaluated on PPPFA. 

 
Maximum points on price  -           80 points 
Maximum points for Specific goals  -           20 points 
Maximum points   -           100 points 
 
 
Phase 1: Compliance, and responsiveness to the RFQ rules and conditions 
 
Bidders must comply with the following RFQ conditions in order to proceed to Phase Two  
Of Evaluation:– 

 
1. Priced Bills of Quantities must be submitted. 

2. Bidders are required to have a CIDB contractor Grading designation 3GB or Higher. 
Proof of Cidb Registration or CRS number must be submitted with the bid. 

3. Bids which are late will not be accepted. 

4. A valid Letter of Good Standing from the Compensation Fund or licensed insurer as 
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993 must be 
submitted with Bid 

5. Failure to complete all supplementary information and the RETURNABLE  
SCHEDULES may result in the request for RFQ being eliminated. 

6. Tender Forms (Form C1.1: Form of offer and acceptance) that are incomplete or incorrectly 
completed will result in elimination of that tender 

 
Failure to submit the following completed and signed compulsory documents will result in 
elimination of the bid: 
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 FORM 
C1.1 

Tender Forms (Form C1.1: Form of offer and acceptance) that are 
incomplete or incorrectly completed will result in elimination of that 
tender 
 

Mandatory 
Requirement 

SBD4 Declaration of interest Mandatory 
Requirement 

SBD6.1 
Preference points claim form in terms of Preferential 
Procurement Regulations 2022 

Non-Elimination, to be 
submitted for the 
purposes of claiming 
points for Specific 
Goals. 

T2.2.1 Certificate of authority for signatory 
Mandatory 
Requirement 

T2.2.2 Certificate of authority for joint ventures (if applicable) 
Mandatory 
Requirement 

T2.2.10 Compulsory enterprise questionnaire 
Mandatory 
Requirement 

T2.2.11 CIDB grading certificate or CRS No. 
Mandatory 
Requirement 

T2.2.12 Other certificates (certified copies to be inserted by Bidder), etc 
Mandatory 
Requirement 

 

• A valid Letter of Good Standing from Compensation 
Fund or licensed insurer as contemplated in the 
Compensation for Occupational Injuries and Diseases 
Act 1993 

Mandatory 
Requirement 

 • Priced BoQ 
Mandatory 
Requirement 

 

 

Phase Two: Bidders passing the stage above will thereafter be evaluated on PPPFA. 

 
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE 
AWARDED AS FOLLOWS: 
Maximum points on price  -           80 points 
Maximum points for Specific goals  -           20 points 
Maximum points   -           100 points 
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Part 2:   AGREEMENT AND CONTRACT DATA
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C1.1 Form of Offer and Acceptance 
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C1.1:  FORM OF OFFER AND ACCEPTANCE 
 

Project title: 

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS 
FOR STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON 
BEHALF OF THE EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 
4 

Request for RFQ No: 
 

DEET-ECDOE/DIS/13/2024-25 

 
 

OFFER 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR STORM DAMAGE AT 
VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE EASTERN CAPE DEPARTMENT OF 
EDUCATION   - CLUSTER 4 
 
The Bidder, identified in the offer signature block, has examined the documents listed in the Request for RFQ data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of Request for Bid. 
 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the Bidder offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 

………………………………………..………………………………………………………………………………………… 

 

……………………………………………………………………..……………………………………….Rand (in words); 

 

R …………………………………………………………………….(in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Request 
for RFQ data, whereupon the Bidder becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 

 
Signature(s)   ……….…………………………………  …………………………………………………... 

 

Name(s)         ………………………………………….  …………………………………………………... 

 

Capacity      …………………………………………. ………………………………………………...... 

 
for the 
Bidder      ………………………………………………………………………………………………………………… 

          
………………………………………………………………………………………………………..………..      
(Name and address of organization) 

 
Name and  
signature of  
witness   ………………………………………..………………………...  Date  …………………………. 
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ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s offer.  
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions 
of contract identified in the contract data. Acceptance of the Bidder’s offer shall form an agreement between the 
employer and the Bidder upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
 
The terms of the contract, are contained in: 

 

Part C1 Agreements and contract data, (which includes this agreement)  

 

Part C2 Pricing data 

 

Part C3 Scope of work.  

 

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by 

reference into the above listed Parts. 

 
Deviations from and amendments to the documents listed in the Request for RFQ data and any addenda thereto 
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the Bidder and the 
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to and 
forming part of this form of offer and acceptance. No amendments to or deviations from said documents are valid 
unless contained in this schedule. 
 
The Bidder shall within 2 (two) weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives 
one fully completed original copy of this document, including the schedule of deviations (if any).  Unless the 
Bidder (now contractor) within 5 (five) working days of the date of such receipt notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

 
Signature(s)   ……….…………………………………  ………………………………………………...… 

 

Name(s)         ………………………………………….  …………………………………………………... 

 

Capacity      …………………………………………. ..……………………………………………........ 

 
for the 
Employer     .……………………………………………………………………………………………………………. 
 

..……………………………………………………………………………………………………………  
(Name and address of organization) 

 
Name and 
signature of  
witness  …. ……………………...………………………………………..…  Date  …………………………. 
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Schedule of Deviations 
 
Notes:  

1. The extent of deviations from the Request for RFQ documents issued by the employer before the Request for RFQ closing 
date is limited to those permitted in terms of the conditions of Request for Bid.  

2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such letter, which 
constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and 
acceptance, the outcome of such agreement shall be recorded here.  

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the 
Request for RFQ documents and which it is agreed by the Parties becomes an obligation of the contract shall also be 
recorded here.  

4. Any change or addition to the Request for RFQ documents arising from the above agreements and recorded here, shall 
also be incorporated into the final draft of the Contract. 

 
 

1.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

 

2. Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

3.  Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

4.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Request 
for RFQ data and addenda thereto as listed in the Request for RFQ schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the Bidder and the employer during this process of offer 
and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Request for Bid/ RFQ documents and the receipt by the Bidder of a completed signed copy 
of this Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

      
 



 

 

 

 
 
 
 

C1.1.a. Final Summary of Bills of Quantities 
  



OR TAMBO INLAND

MATYENI (QUNU)

VULINDLELA SENIOR PRIMARY SCHOOL - EMIS NO. 200401129

EC STORM DAMAGE SCHOOL REPAIRS

Page
No

FINAL SUMMARY

Section
No

Amount

31Section No. 1- Preliminaries and General1

36Section No. 2 - Demolitions and Alterations2

87Section No. 3 - Repair Works3

90Section No. 4 - Provisional Sums4

R
Sub Total

100,000.00R

Allow the sum of R100,000.00 (One Hundred Thousand 
Rand) for Contingencies to be used or deducted in full 
at the Principal Agent's discretion.

CONTINGENCIES

RSub Total

RAdd Value Added Tax at the rate of 15%

-91-

Carried to Form of Tender R



 

 

 

 
 
 
 

C1.1b Standard Conditions of Tender 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

CIDB Standard Conditions of Tender (August 2019 Edition) 

(As contained in Annexure C of the CIDB Standard for Uniformity in Engineering and Construction Works Contracts 

in Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019) 

 
C.1 General 

 
C.1.1 Actions 

 
C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 

their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, 

timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 

obligations and not engage in anticompetitive practices. 

 
C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 

of interest, indicating the nature of such conflict. Bidders shall declare any potential conflict of interest in 

their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of 

interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 

relating to the procurement process or as soon as they become aware of such conflict and abstain from 

any decisions where such conflict exists or recuse themselves from the procurement process, as 

appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in 

the ability of that person to act properly in his or her position even if no improper acts result.  

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family interests 
in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or loyalty 

which would in any way affect any decisions taken. 

 
C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract. 

 
C.1.2 Tender Documents 

 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  

 
C.1.3 Interpretation 

 
C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 

 
C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation 

purposes, shall form part of any contract arising from the invitation to tender. 

 
C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests which make it 
difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity in some 

way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the tenderer who 

employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all unconditional 
discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels; 



 

 

 

C.1.4 Communication and employer’s agent 

 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 

form that can be readily read, copied and recorded. Communications shall be in the English language. The employer 

shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact 

details of the employer’s agent are stated in the tender data. 

 
C.1.5 Cancellation and Re-Invitation of Tenders 

 
C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if: 

a) due to changed circumstances, there is no longer a need for the engineering and construction 

works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

 
C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original 

tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the 

second time. 

 
C.1.6 Procurement procedures 

 
C.1.6.1 General 

 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in 

terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as 

relevant, based on the tender submissions that are received at the closing time for tenders. 

 
C.1.6.2 Competitive negotiation procedure 

 
C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, Bidders shall 

submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the Bidders 

who make a submission. The requirements of C.8 relating to the material deviations or qualifications 

which affect the competitive position of Bidders shall not apply. 

 
C.1.6.2.2 All responsive Bidders or at least a minimum of not less than three responsive Bidders that are highest 

ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into 

competitive negotiations based on the principle of equal treatment, keeping confidential the proposed 

solutions and associated information. Notwithstanding the provisions of C.2.17, the employer may 

request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 

position provided that such clarification, specification, fine-tuning or additional information does not alter 

any fundamental aspects of the offers or impose substantial new requirements which restrict or distort 

competition or have a discriminatory effect. 

 

C.1.6.2.3 At the conclusion of each round of negotiations, Bidders shall be invited by the employer to revise their 

tender offer based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be 

advised when they are to submit their best and final offer. 

 
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Bidders 

have been requested to submit their best and final offer. 

 
C.1.6.3 Proposal procedure using the two stage-system 

 
C.1.6.3.1 Option 1 

 
Bidders shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with 

the tenderer scoring the highest number of evaluation points and award the contract in terms of these 



 

 

 

conditions of tender. 

 

C.1.6.3.2 Option 2 

 
C.1.6.3.2.1 Bidders shall submit in the first stage only technical proposals. The employer shall invite all responsive 

Bidders to submit tender offers in the second stage, following the issuing of procurement documents.  

 
C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of  

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 

 
C.2 Tenderer’s obligations 

 
C.2.1 Eligibility 

 
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 

any of his principals, is not under any restriction to do business with employer. 

 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 

basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 

approval to do so prior to the closing time for tenders. 

 
C.2.2 Cost of tendering 

 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements. 

 
C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 

the employer for printing the documents. Employers must attempt to make available the tender documents 
on its website so as not to incur any costs pertaining to the printing of the tender documents. 

 
C.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.  

 
C.2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 

employer only for the purpose of preparing and submitting a tender offer in response to the invitation.  

 
C.2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 

conditions of contract and other publications, which are not attached but which are incorporated into the tender 

documents by reference. 

 
C.2.6 Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply 
for an extension to the closing time stated in the tender data, in order to take the addenda into account.  

 
C.2.7 Clarification meeting 

 
Attend, where required, a clarification meeting at which Bidders may familiarize themselves with aspects of the 

proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.  

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days 

before the closing time stated in the tender data. 

 



 

 

 

C.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required 

in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice 

regarding insurance. 

 
C.2.10 Pricing the tender offer 

 
C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value 

Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies  
being those applicable fourteen (14) days before the closing time stated in the tender data. 

 
C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

 
C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 

except as provided for in the conditions of contract identified in the contract data. 

 
C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of  

contract identified in the contract data may provide for part payment in other currencies. 

 
C.2.11 Alterations to documents 

 
Do not make any alterations or additions to the tender documents, except to comply with instructions 

issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 

offer shall initial all such alterations. 

 
C.2.12 Alternative tender offers 

 
C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 

strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 

schedule that compares the requirements of the tender documents with the alternative requirements that 

are proposed. 

 
C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or 

criteria otherwise acceptable to the employer. 

 
C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender. 

 
C.2.13 Submitting a tender offer 

 
C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 

provide the whole of the works identified in the contract data and described in the scope of works, unless 

stated otherwise in the tender data. 

 
C.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

 
C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies  

stated in the tender data, with an English translation of any documentation in a language other than 

English, and the parts communicated electronically in the same format as they were issued by the 

employer. 

 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The  

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for Bidders  

proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 

employer shall hold liable for the purpose of the tender offer. 



 

 

 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 

identification details stated in the tender data, as well as the tenderer's name and contact address. 

 
C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable  

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the  

outside the employer’s address and identification details stated in the tender data, as well as the  

tenderer's name and contact address. 

 
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 

 
C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of 

the tender offer if the outer package is not sealed and marked as stated. 

 
C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 

 
C.2.14 Information and data to be completed in all respects 

 
Accept that tender offers, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 

 
C.2.15 Closing time 

 
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 

than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof 

of delivery. 

 
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the  

requirements of these conditions of tender apply equally to the extended deadline. 

 
C.2.16 Tender offer validity 

 
C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated 

in the tender data after the closing time stated in the tender data. 

 
C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period with or without any conditions attached to such extension. 

 
C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 

is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer 

evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index 

(CPI). 

 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance 

with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 

 
C.2.17 Clarification of tender offer after submission 

 
Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 

competitive position of Bidders or substance of the tender offer is sought, offered, or permitted. 

 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so.  



 

 

 

C.2.18 Provide other material 

 
C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 

tenderer’s commercial position (including notarized joint venture agreements), preferencing 

arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 
and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why 

it cannot be provided, by the time for submission stated in the employer’s request, the employer may  

regard the tender offer as non-responsive. 

 
C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 
C.2.19 Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 

the tender data. 

 
C.2.20 Submit securities, bonds and policies 

 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 

 
C.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for the employer 
to issue the contract. 

 
C.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after 

the expiry of the validity period stated in the tender data. 

 
C.2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 

 
C.3 The employer’s undertakings 

 
C.3.1 Respond to requests from the tenderer 

 
C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) 

working days before the tender closing time stated in the Tender Data and notify all Bidders who collected 

tender documents. 

 
C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 

submit a tender offer in terms of a previous procurement process and deny any such request if as a 

consequence: 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 
meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as individual 

firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 
C.3.2 Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) working days before the 



 

 

 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 

Bidders who collected tender documents. 

 
C.3.3 Return late tender offers 

 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.  

 
C.3.4 Opening of tender submissions 

 
C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

Bidders’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total 
of his prices, number of points claimed for its Specific Goals status level and time for completion for the 

main tender offer only. 

 
C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 
C.3.5 Two-envelope system 

 
C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of Bidders’ agents who choose to attend at the time and place 

stated in the tender data and announce the name of each tenderer whose technical proposal is opened. 

 
C.3.5.2 Evaluate functionality of the technical proposals offered by Bidders, then advise Bidders who remain in 

contention for the award of the contract of the time and place when the financial proposals will be opened. 

Open only the financial proposals of Bidders, who score in the functionality evaluation more than the 

minimum number of points for functionality stated in the tender data, and announce the score obtained for 

the technical proposals and the total price and any points claimed on Specific Goals status level. Return 
unopened financial proposals to Bidders whose technical proposals failed to achieve the minimum number 

of points for functionality. 

 
C.3.6 Non-disclosure 

 
Not disclose to Bidders, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

 
C.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 

 
C.3.8 Test for responsiveness 

 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 

the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in 

the Scope of Work, 



 

 

 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 
or 

c) affect the competitive position of other Bidders presenting responsive tenders, if it were to be 

rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
C.3.9 Arithmetical errors, omissions and discrepancies 

 
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 

schedules of prices; or 
(ii) the summation of the prices. 

 
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 

 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 

corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 

tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 

achieve the tendered total of the prices. 

 
C.3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer. 

 
C.3.11 Evaluation of tender offers 

 
The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 
that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project 

specific through choices that are made in developing the Tender Data associated with a specific project. 

 
Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 

and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from 

the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process 
of offer and acceptance in terms of a set of standard procedures. 

 
The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements: 
Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and 
timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 
interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value 



 

 

 

 outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value 
outcomes in respect of quality, timing and price, and least resources to effectively manage and control 
procurement processes. 

 
 
The activities associated with evaluating tender offers are as follows: 

 
a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 
e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

 
C.3.11.1 General 

 
The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 

and associated evaluation criteria and weightings that are specified in the tender data. 

 
C.3.12 Insurance provided by the employer 

 
If requested by the proposed successful tenderer, submit for the tenderer 's information the policies and / 

or certificates of insurance which the conditions of contract identified in the contract data, require the 

employer to provide. 

 
C.3.13 Acceptance of tender offer 

 
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:  

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s 

procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, equipment 

and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the 

personnel, to perform the contract; 
c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No. 

2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended 

his/her business activities or is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
C.3.14 Prepare contract documents 

 
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer 

as part of the tender documents to take account of: 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if  any. 

 
C.3.15 Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties 

to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.  



 

 

 

C.3.16 Registration of the award 

 
An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 

construction works contract is accepted in writing by the employer, register and publish the award on the cidb Register 

of Projects. 

 
C.3.17 Provide copies of the contracts 

 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract 

as soon as possible after completion and signing of the form of offer and acceptance.  

 
C.3.18 Provide written reasons for actions taken 

 
Provide upon request written reasons to Bidders for any action that is taken in applying these conditions of tender 

but withhold information which is not in the public interest to be divulged, which is considered to prejudice the 

legitimate commercial interests of Bidders or might prejudice fair competition between Bidders. 

 
 

---oo0oo--- 
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C1.2 Contract Data 
 



 

 

 

PART C1.2: CONTRACT DATA 
 

 

The Joint Building Contracts Committee® - NPC 

CONTRACT DATA 

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES 

Principal Building Agreement 

Edition 6.2 - May 2018 
 

A PROJECT INFORMATION 

 
A1.0 Works [1.1] 

Project name 

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND 

RENOVATIONS FOR STORM DAMAGE AT VULINDLELA SENIOR 

PRIMARY SCHOOL ON BEHALF OF THE EASTERN CAPE DEPARTMENT 

OF EDUCATION   - CLUSTER 4 

Reference number RFQ: DEET-ECDOE/DIS/13/2024-25 

Works description Refer to document C3 – Scope of Work 

 

A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb MTHATHA 

Site address Refer to document C4 – Site Information 

Local authority OR TAMBO DISTRICT MUNICIPALITY 

 

A3.0 Employer [1.1] 

Official Name of Organ of 

State / Public Sector Body 
DISABILITY ECONOMIC EMPOWERMENT TRUST 

Business registration 

number 
N/A 

VAT/ number N/A 

Country South Africa 

Employer’s representative: 

Name 
Ms. U. Nhele 

Telephone number 

 

 

 

 

043 722 7333 



 

 

 

Physical address 

 
 
The Disability Economic Empowerment Trust (DEET) 
20 Suffolk Road 
Berea 
East London 
5200 
 
  

 

A4.0 Principal Agent [1.1] 

Name Maxfield Quantity Surveyors 

Legal entity of above    

Practice number    

    

Country RSA   

Postal address 5 CANNO STREET, FORT GALE, MTHATHA   

Physical address 4A SANSOM ROAD, BEREA, EAST LONDON   

 

 

 

 

 

 

 

 

 

 

B CONTRACT INFORMATION 
 

B 1.0 Definitions [1.1] 

Bills of quantities:  

System/Method of measurement 

Standard System of Measuring Building Work 

(Sixth Edition) as amended 

 

B 2.0 Law, regulations, and notices [2.0] 

Law applicable to the works, state country 

[2.1] 
Republic of South Africa 

 

B 3.0 Offer and acceptance [3.0] 

Currency applicable to this agreement 

[3.2] 
South African Rand 

 

B 4.0 Documents [5.0] 

The original signed agreement is to be held by the principal agent 

[5.2], if not, indicate by whom 
Employer 

Number of copies of construction information issued to the 

contractor at no cost [5.6] 
Three (3) 

  

Documents comprising the agreement Page numbers 



 

 

 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

The JBCC® Principal Building Agreement - Contract Data for Organs 

of State and other Public Sector Bodies, Edition 6.2 May 2018 
1 to 14 

The JBCC® General Preliminaries for use with the JBCC® Principal 

Building Agreement, Edition 6.2 May 2018 
1 to 7 

 

 

Contract drawings – description Number Revision Date 

N/A    

 

 

 

 

 

B 5.0 Employer’s Agents [6.0] 

Authority is delegated to the following agents to issue contract instructions and perform duties for 

specific aspects of the works [6.2] 

Principal Agent 

 

Principal agent’s and agents’ interest or involvement in the works other than a professional interest 

[6.3] 

None 

 

B 6.0 Insurances [10.0] 

Insurances by employer Amount 

including tax 

Deductible 

amount 

including tax Yes / No: No 

Contract works insurance:   

 
New works [10.1.1] 

(Contract sum or amount) 
  

or 
Works with practical completion in sections 

[10.2] (contract sum or amount 
  

or 

Works with alterations and additions [10.3] 

(reinstatement value of existing structures with or 

including new works) 

  

 
Direct contractors [10.1.1; 10.2] where applicable, 

to be included in the contract works insurance 
  

 
Free issue [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
  

 
Escalation, professional fees and reinstatement 

costs if not included above 
  

Total of the above contract works insurance amount   

Supplementary insurance [10.1.2; 10.2]   

Public liability insurance [10.1.3; 10.2]   



 

 

 

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

     

Yes/ No? No If yes, description 2   
 

and/or 

 

Insurances by Contractor Amount 

including tax 

Deductible 

amount 

including tax Yes / No: Yes 

 
New works [10.1.1] 

(Contract sum or amount) 
N/A N/A 

or 
Works with practical completion in sections 

[10.2] (contract sum or amount) 

To the minimum     

value of the 

contract sum + 

10% 

With a deductible 

not exceeding 

5% of each and 

every claim 

or 

Works with alterations and additions [10.3] 

(reinstatement value of existing structures with or 

including new works) 

To the minimum     

value of the 

contract sum + 

10% 

With a deductible 

not exceeding 

5% of each and 

every claim 

 
Direct contractors [10.1.1; 10.2] where applicable, 

to be included in the contract works insurance 
N/A  

 
Free issue [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
N/A  

 
Escalation, professional fees and reinstatement 

costs if not included above 
N/A  

Total of the above contract works insurance amount 

To the minimum       

value of the 

contract sum + 

10% 

 

Supplementary insurance [10.1.2; 10.2] No  

Public liability insurance [10.1.3; 10.2] R5 million  

Removal of lateral support insurance [10.1.4; 10.2] No  

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1 
  

 

Yes/ No? No If yes, description 2 
  

 

 

B 7.0    Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2] Yes / No? Yes 



 

 

 

If yes, description 

The Contractor will, throughout the entire period of the works, be responsible for the 
proper and adequate protection of property and the public and DEET personnel 
from damage or injury resultant from the works and for the proper security of the 
site at all times during the course of the works. Further, the Contractor must allow 
for all temporary hoardings, walkways, etc. required by the Local Authorities, 
National Building Regulations. OHS Act and or demanded by his own requirements.  
 
All allowances for the safe removal and disposal of asbestos material are deemed 
to be priced in the removal of existing roofing and other asbestos containing 
material.  
 
Allowance must further be made for periodic adjustment of any hoardings/ 
temporary fencing and for their eventual removal and for making good. All other 
temporary fencing hoardings etc. Required must be priced for in the Preliminaries of 
these Bills of Quantities. Allowance must be made for periodic adjustment of any 
hoardings aligned to the project phasing and for their eventual removal and for 
making good.   
 
The contractor shall keep the site, structures, etc. well-watered during operations to 
prevent dust and shall provide and erect and remove on completion of the works all 
necessary temporary dust screens all to the satisfaction of the principal agent.  

 

Restriction of working hours [12.1.2] Yes / No? Yes 

If yes, description 

07h30 to 17h00 Weekdays only. Work required to be executed outside of these 
hours must be arranged with the Facilities Manager and the management of the 
school, in advance. No costs shall be claimable connected thereto.   

 

Natural features and known services to be preserved by the 
contractor [12.1.3] 

 

Yes / No? Yes 

If yes, description 
Existing services that are to be preserved are indicated in the existing service layout 
plan.  

Restrictions to the site or areas that the contractor may not 
occupy [12.1.4] 

Yes / No? Yes 

If yes, description 
Work areas and restricted areas are defined on the drawing specifying the site 
establishment.  

Supply of free issue [12.1.10] Yes / No? No 

If yes, description  

 

 

B 8.0    Nominated subcontractors [14.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  



 

 

 

Specialisation 9  

 

B 9.0    Selected subcontractors [15.0] 

 

Yes / No? Yes If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialization 4  

Specialization 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

Specialisation 10  

 

 

 

 

B 10.0  Direct contractors [16.0] 

 

Yes / No? No If yes, description of extent of work 

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

 

B 11.0 Description of sections [20.1] 

 

Section 1  

Section 2  

Section 3  

Section 4  

Section 5  

Section 6  

 

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 

 

Practical 

completion for the 

works as a 

whole 

Intended date of 

possession of 

the site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection 

by the principal 

agent [19.3] 

The date for practical 

completion shall be the 

period as indicated 

below from the date of 

possession of the site 

by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 



 

 

 

 

working days -  Period in months 

Penalty amount 

per calendar day 

(excl. tax) 

 

10 3 

11c per R100.00 

of Contract 

Amount 

 
or where sections are applicable  
 

Practical 

completion of a 

section of the 

works 

Intended date of 

possession of 

the site 

Refer B16.0 

[B4.1] 

Period for 

inspection by the 

principal agent 

[19.3] 

The date for practical 

completion shall be the 

period as indicated 

below from the date of 

possession of the site 

by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

Working days Period in months 

Penalty amount 

per calendar day 

(excl. tax) 

Section 1     

Section 2  
   

Section 3     

Section 4      

Section 5     

Section 6     

Section 7     

Section 8     

Remainder of the     

 

 

Criteria to achieve practical completion not covered in the definition of practical completion 

 
No further Criteria 

 

B 13.0 Defects liability period [21.0] 

 

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes 

If yes, description of applicable 
elements 

The ninety (90) calendar days defects liability period for the 
works [21.1] is replaced with an extended defects liability period 
of three hundred and sixty-five (365) calendar days in respect to 
all works.  

 

B 14.0 Payments [25.0] 

 



 

 

 

Date of month for issue of regular payment certificates [25.2] 15th 

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? No Base Month:  

If yes, method to calculate 
 

Employer shall pay the contractor 
within: [25.10] Thirty (30) calendar days 

 

B 15.0 Dispute resolution [30.0] 

Adjudication [30.6.1; 30.10] Name of nominating body N/A 

Applicable rules for adjudication [30.6.2] N/A 

Arbitration [30.7.4; 30.10] 
 
If Yes, name of nominating body 
 

*If No, then dispute will be referred to litigation 

Yes / No? No 

 

Applicable rules for arbitration [30.7.5] N/A 



 

 

 

 

 

B 16.0 JBCC® General Preliminaries – selections 

 

Provisional bills of quantities [B2.2] Yes / No? Yes 

Availability of construction information – is the  

construction information complete? [B2.3] 
Yes / No? No 

Previous work - dimensional accuracy - details of previous 
contract(s) [B3.1] 

N/A 

Previous work - defects - details of previous contract(s) [B3.2] N/A 

Inspection of adjoining properties - details [B3.3] N/A 

Handover of site in stages - specific requirements 

[B4.1] 

Yes, Might have to work on specific 
blocks at a given time allocation  

Enclosure of the works - specific requirements [B4.2] 

The contractor will be restricted to work 
only within the area demarcated for that 
specific project work section as per site 
establishment drawings.  

Geotechnical and other investigations - specific requirements 
[B4.3] 

N/A 

Existing premises occupied - details [B4.5] YES 

Services - known - specific requirements [B4.6] No 

 

Water [B8.1] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Electricity [B8.2] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Ablution and welfare facilities [B8.3] 
By contractor Yes / No? Yes 

By employer Yes / No? No 

Communication facilities - specific requirements [B8.4] 
No specific requirements (Cellular, 
Email) 



 

 

 

Protection of the works - specific requirements [B11.1] 

Yes. Refer to decanting plan and Scope 
of Works and Health and Safety Plan 
which are annexed to this RFQ 
document 

Protection / isolation of existing works and works occupied in 
sections - specific requirements [B11.2] 

Yes. Refer to decanting plan and Scope 
of Works and Health and Safety Plan 
which are annexed to this RFQ 
document 

Disturbance - specific requirements [B11.5] 

Yes. Refer to decanting plan and Scope 
of Works and Health and Safety Plan 
which are annexed to this RFQ 
document 

Environmental disturbance - specific requirements [B11.6] N/A 

 

B 17.0 Changes made to JBCC® documentation 

 

Reference may be made to other documents forming part of this agreement 

1.1 Definitions 

 

AGREEMENT:  The completed Form of Offer and Acceptance, the completed JBCC® Principal Building 
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract 
drawings, the priced document and any other documents reduced to writing and signed by the authorised 
representatives of the parties 

 

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the 
contractor and ending on the date of practical completion 

 

CONTRACT PERIOD: The period commencing on the date of the Employer accepting the offer by 
signing the Form of Offer and Acceptance and ending on the date of final completion 

 

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of 
fluctuation in the cost of labour, plant, material and goods as stated in the schedule 

 

DEFAULT INTEREST: No Clause 

 

GUARANTEE FOR CONSTRUCTION: A security in terms of the ECDOE’s Guarantee for Construction 
form/s, obtained by the contractor from an institution approved by the employer [CD] 

 

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES:   The document 
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information 

 

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section 
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in 
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and 
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No 
1 of 1999), calculated as simple interest, in respect of debts owing by the State 

 

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider’s 
Tender / Bid, issued and signed by the Employer 

 

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to the 
parties certifying the amount due and payable in terms of Clause 25.3   

 

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for 
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then 
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the 



 

 

 

employer’s representative as named in the contract data for organs of state and other public sector 
bodies 

   

3.0 Offer and Acceptance 

 

Amend 3.3 to read as follows: 

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and 
continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding 
termination [29.0] or the certification of final completion [21.0] and final payment [25.0] 

 

4.0 Cession and Assignment 

 

Replace Clause 4.3 with the following: 

 

Where a contractor cedes any right or any monies due to or to become due under this agreement as 
security in favour of a financial institution, the prior written consent of the employer, which consent shall not 
be unreasonably withheld, must be obtained 

 

5.0 Documents 
 

Replace Clause 5.4 with the following: 
 
The Bills of Quantities shall not be used as a specification of material and goods or methods unless so 
instructed by the Principal Agent. The contractor may not use the Bills of Quantities for purpose of ordering 
material. All dimensions and quantities must be determined on site before ordering. In the event of discrepancy 
between the drawings and Bills of Quantity, the drawings shall take preference 
 
Replace Clause 5.5 with the following: 
 
The parties may publish or disclose on any platform only the contract scope and contract amount  

 

6.0 Employer’s Agents 

 
Replace Clause 6.5 with the following:  
 

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the principal agent 
or an agent in terms of this agreement, the employer shall appoint another principal agent and/or an agent 

 

Add the following as 6.7: 

 

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a 
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2, 
14.1.2,14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4 

 

8.0 Works Risk  

 
Replace Clause 8.4 with the following: 
 

The contractor shall bear the full risk of damage to and/or destruction of the works by whatever cause 
during construction of the works and hereby indemnifies and holds harmless the employer against any 
such damage. The contractor shall take such precautions and security measures and other steps for the 
protection and security of the works as the contractor may deem necessary 

 

9.0 Indemnities 

 

9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 

9.2.9 No Clause 

9.2.10 No Clause 

 
Add the following as clause 9.3: 
 



 

 

 

The employer's rights to claim damages for the contractor's omissions and actions will not be affected. 

 

10.0 Insurances 

 

Add the following as 10.1.5.1: 

 

Hi risk Insurance 

 

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an 
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the following will apply: 

 

10.1.5.1.1 Damage to the works 

 

The contractor shall, from the date of possession of the site until the date of the certificate of practical 
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any 
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned 
above.  The contractor shall take such precautions and security measures and other steps for the 
protection of the works as he may deem necessary 

 

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove 
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, 
replace and/or repair the works, at the contractor’s own costs 

 

10.1.5.1.2 Injury to persons or loss of or damage to property  

 

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any 
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in 
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above 

 

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, 
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property,  or 
personal property, or property contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground 
movement, as mentioned above, which occurred during the period of the contract 

 

10.1.5.1.3 

 

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and 
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms 

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of 

the site, but before commencement of the works, submit to the employer proof of such insurance policy, if 
requested to do so 

 

10.1.5.1.4 

 

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or 
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from 
any amounts still due under this contract or under any other contract presently or hereafter existing between 
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible 
whole 

 

 

 

 

 

 

 



 

 

 

 

 

11.0 Securities 

 

Replace Clauses 11.1, 11.1.1, 11.1.2, 11.2.1 and 11.2.2 with the following: 

 
The security to be provided by the contractor to the employer will be a fixed construction guarantee of 10% 
of the contract value.  
 

11.3 No Clause 

11.4 No Clause 

11.5 No Clause 

11.6 No Clause 

11.6 No Clause 

11.7 No Clause 

11.8 No Clause 

11.9 No Clause 

11.10 No Clause 

 

12.0 Obligations of the Parties 

 

12.1.1 No Clause 

 
Replace Clause 12.1.5 with the following: 
 
Give possession of the site to the contractor within ten (10) working days after the appointment of all SMME 
contractor packages, approval of the Health and Safety Plan and Department of Labour - Notice of 
Commencement of Construction, after the contractor complied with the terms of 12.2.22 
 
12.1.6 No Clause 
 
12.1.8 No Clause 
 
Replace Clause 12.2.2 with the following: 
The priced Bills must be submitted as part of the returnable documents. Where the priced document 
contains errors or discrepancies and/or prices considered by the employer or principal agent to be 
imbalanced or unreasonable the employer or principal agent and the contractor shall adjust such prices 
without any change to the contract sum 
 
Replace Clause 12.2.5 with the following: 
Effect and keep in force insurances  in  favour of the employer as beneficiary where  the  contractor  is 
responsible for providing insurances [10.0) [CD] 
 
Replace Clause 12.2.13 with the following: 
Designate a competent person full time on site to continuously administer and control the works on site and 
to receive and implement notices and contract instructions on behalf of the contractor 
 
Add the following as Clause 12.2.22:  
Within fourteen (14) working days of the date of the letter of acceptance submit to the principal agent an 
acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 
85 of 1993) 

 
Add the following as Clause 12.2.23: 
The contractor shall within reasonable time inform the agents regarding inspection of the works before 
covering / closing [B 12.0] 
 
 

19.0 Practical Completion 
 

Replace Clause 19.5 with the following: 
 



 

 

 

On issue of the only or last certificate of practical completion the employer shall be entitled to possession of 
the works and the site. On issue of the certificate of practical completion for a section, the employer shall be 
entitled to possession of such section.  

 

21.0 Defects Liability Period and Final Completion 

 
Clause 21.0 
 
Replace Clause 21.1 with the following: 
The defects liability period for the works shall commence on the calendar day following the date of works 
completion and end at midnight (00:00) ninety (90) calendar days from the date of works completion [CD] or 
when work on the list for completion has been satisfactorily attended to [21.6), whichever is the later (if we 
use works completion) 
 
Replace Clause 21.6 with the following: 
 On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not indicated as items 
with an extended liability as indicated in B14 and on receipt of the contractor's notice to the principal agent 
 
And/or 
  
On the expiry of the defects liability period as indicated in B14, for items indicated in B14 and on receipt of the 
contractor's notice to the principal agent, the principal agent shall: 
 
(1)   inspect the works and within ten (10) working days either issue a list for final completion detailing all 
outstanding work or defects that must be attended to, or rectified to achieve final completion or  
(2)   issue the certificate of final completion to the contractor with a copy to the employer for that part of the 
works where defects liability period has expired  
 
21.6.1 Omit Clause 
 
21.6.2 Omit Clause 
 
Add the following as Clause 21.13: 
The ninety (90) calendar days defects liability period for the works [21.1] is replaced with an extended defects 
liability period of three hundred and sixty-five (365) calendar days in respect of the listed applicable elements 
in B14 

 
Add the following as Clause 21.14:  

Penalties will be applied if the items on the completion list have not been attended to within a period of 
ninety (90) calendar days [21.1]. If additional defect items have being added to the list during this period, 
then the Principal Agent and Contractor will agree on a revised completion date. Failing in achieving the 
revised date will result in penalties being applied.[B12.0 

 

23.0 Latent Defects Liability Period 

 

22.3.2 No Clause 

 

24.0 Penalty for Late and Non-completion 

 
Replace Clause 24.1 with the following: 
Where the contractor fails to bring the works, or a section thereof, to practical or final- completion by the 
applicable completion date [CD], or the revised applicable completion date, the contractor shall be liable to 
the employer for the penalty [CD]  
 
Replace Clause 24.2 with the following: 
Where the employer elects to levy such penalty the employer, or the principal agent on instruction from the 
employer, shall give notice thereof to the contractor. The principal agent shall determine the penalty due from 
the later of the date for practical- works-, or final- completion [CD], or the revised date for practical- works-, or 
final- completion, up to and including the earlier of: 
 
Replace Clause 24.2.1 with the following: 

The actual or deemed date of practical or final- completion, of the works, or a section thereof [23.7.1] 



 

 

 

 

 

 

25.0 Payment 

 
Replace Clause 25.2 with the following: 
 
The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the contractor with a 
copy to the employer, up to and including practical completion. Interim Payment certificates may be issued to 
the contractor between practical completion and the final payment certificate. A payment certificate may be 
for a nil or negative amount 

 
Add the following to Clause 25.3: 
25.3.12 Tax Invoice 

 
25.5 No Clause 

Replace Clause 25.6 with the following: 

Materials and goods will only be certified and paid for upon providing proof of full payment to the supplier 
and proof of transfer of ownership from the supplier to the contractor by the contractor. Once paid, material 
and goods shall become the property of the employer and shall not be removed from site without the 
written authority of the Employer. 
 

25.7.5 No clause. 

Replace Clause 25.10 with the following: 
 
The employer shall pay the contractor the amount stipulated in an issued payment certificate, correct in all 
material respects, within thirty (30) calendar days from the date of receiving the payment certificate, invoice 
and all other substantiating documentation for items certified in the payment certificate 

 

25.10: Delete the words “and/or compensatory interest” 

 
Replace Clauses 25.12 to 25.12.3 with the following: 
 
Clause 25.12 
 
The value of the works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be certified in 
full. The value certified shall be subject to the following percentage adjustments: 
 
25.12.1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date of 
practical completion 
 
25.12.2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of 
practical completion and up to but excluding the date of final completion 
 
25.12.3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final 
completion and up to but excluding the final payment certificate in terms of 26 
25.12.4 One hundred per cent (100%) of such value in the final payment certificate in terms of 26 except 
where the amount certified is in favour of the employer.  In such an event the payment reduction shall remain 
at the adjustment level applicable to the final payment certificate. 

25.14.2: Not applicable 

 

26.0 Adjustment of the Contract Value and Final Account 
 
Ref Clause 6.7 [CD] – Clause 26.1 
 
Omit Clause 26.4.3 
 
Ref Clause 6.7 [CD] – Clause 26.7 
 
Replace Clause 26.10 with the following: 



 

 

 

 
The principal agent shall prepare the final account in consultation with the employer and issue the final 
account, to the contractor within sixty (60) working days of the date of practical completion 

 

27.0 Recovery of Expense and/or Loss 

 
Clause 27.0 
 
Replace Clause 27.1.2 with the following:  
Interest due to late payment only 
 
Replace Clause 27.1.4 with the following: 
Interest due to late payment only 
 
27.1.5 No Clause 
 
Replace Clause 27.5 with the following: 

Where the employer decides to recover an amount due in terms of 27.2 from a construction guarantee, cash 
deposit or retention money held as security, the employer shall issue a written demand to the contractor 
before recovering the amount.  Should such amount not be paid to the employer within fourteen (14) 
calendar days of the date-of notice by the employer, the employer may recover such an amount from the 
security 

 

29.0 Termination 

 
Clause 29.0 
 
Add the following as Clause 29.1.4: 
The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency laws in 
force within the Republic of South Africa 
 
Add the following as Clause 29.1.5: 
The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract. 
 
Add the following as Clause 29.1.6: 
Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-Clauses 5, 6, 8, 9, 10, 11, 12, 13, 
15, 16, 19, 20, 22. 
 
Replace Clause 29.7 with the following: 
The employer, on notice to the contractor, may recover damages from the contractor from the date of 
termination including, but not limited to, additional costs incurred in the completion, consultant cost, rental of 
alternative accommodation, invitation of completion tenders, salaries of officials and safeguarding the site, of 
the remaining work [25.3.7; 27.1.3] 
 
Replace Clause 29.9 with the following: 
The employer has the right of recovery against the contractor, where applicable, [CD] from:  
 
The payment reduction until the final payment is made;  
 
29.14.1 No Clause 
 
29.14.3 No Clause 
 
29.14.4 No Clause 
 
29.14.5 No Clause 
 
29.14.6 No Clause 
 
29.14.7 No Clause 
 
29.15 No Clause 
 



 

 

 

29.16 No Clause 
 
29.17.3 No Clause 
 
29.17.6 No Clause 
 
29.21.5 No Clause 
 
29.22 No Clause 
 
29.23 No Clause 
 
29.25.3 No Clause 
 
29.25.4 No Clause 
 

29.27 No Clause 

 

30.0 Dispute Resolution 

 
Replace Clause 30.2 with the following: 
Where such disagreement is not resolved within ten (10) working days of receipt of such notice it shall be 
deemed to be a dispute and shall be submitted to Mediation as a first method of dispute resolution failing 
which the parties will resort to Litigation 
 
30.3 to 30.7.7 No Clauses 
 
Replace Clause 30.8 with the following: 
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in which event:  
 
30.8.1 No Clause 
 
Replace Clause 30.8.2 with the following:  
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed between the  
parties 
 
Replace Clause 30.8.3 with the following: 
Regardless of the outcome of a mediation the parties shall bear their own costs concerning the Mediation and 
equally share the costs of the mediator and related expenses. 
 
Replace Clause 30.9 with the following:  
Institution of Litigation shall be commenced, and process served within three (3) year from the date of 
existence of the dispute, failing which the dispute shall lapse 
 
30.10 No Clause  
 
30.12 No Clause 
 



 

 

 

Add the following additional Clause. 

 

It is a condition of contract that: 

 
The contractor shall achieve in the performance of the contract the Contract Skills Development Goal (CSDG) 
established in the CIDB Standard for Developing Skills through Infrastructure Contracts, published in Gazette 
Notice No.48491 of 28 April 2023. 
 
The contractor shall achieve in the performance of the contract the Contract Participation Goals (CPG) relating 
to the engagement of targeted enterprises as established in the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction works Contracts, published in Gazette Notice No.36190 of 25 
February 2013. 

 
The main contractor shall provide a minimum Contract Participation Goal (CPG) of 5% of the total project 
value and develop targeted enterprises in two agreed developmental areas as per clause 3.2.1 of the Indirect 
Targeting Standard (Gazette Notice No.36190 of 25 February 2013). 
 
The Contractor shall make an allowance for local labour and as well SMME participation as stipulated by the 
regulations  
 
 
 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

  C TENDERER’S SELECTIONS 
 

C 1.0 Security [11.0] 
 

Guarantee for construction:  Option: A 

 
Option A Fixed construction guarantee of 10% of the contract 

   
Guarantee for payment by employer [11.5.1; 11.10] Not Applicable 

  
Advance payment, subject to a guarantee for advance payment [11.2.2; 
11.3] 

YES only if agreed  

 
 

C 2.0    Contractor’s annual holiday periods during the construction period 

 

Year 1 contractor’s annual holiday period start date  end date  

Year 2 contractor’s annual holiday period start date  end date  

Year 3 contractor’s annual holiday period start date  end date  

 
 

C 3.0    Payment of preliminaries [25.0] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Payment methods 

  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and 
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

  

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal 
agent and the contractor in terms of the priced document to identify an initial 
establishment charge, a time-related charge and a final dis-establishment charge. Payment 
of the time-related charge shall be assessed by the principal agent and adjusted from time 
to time as may be necessary to take into account the rate of progress of the works 

 

Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 

 

  



 

 

 

 
 

C 4.0    Adjustment of preliminaries [26.9.4] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Provision of particulars 
 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of 
his selection.  Where completion in sections is required,  the  contractor shall  provide  an  
apportionment  of preliminaries per section 

  

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related 
amounts as defined for adjustment method Option A below, within fifteen (15) working 
days of the date of acceptance of the tender 

  

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site. Such breakdown shall include, inter alia, the administrative 
and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme 

 
Adjustment Methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value 
have on preliminaries.  Such adjustment shall be based on the particulars provided by the contractor for 
this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries 
and shall apply notwithstanding the actual employment of resources by the contractor in the execution of the 
works 
 
  

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries 
amounts provided by the contractor, apportioned to sections where completion in 
sections is required 
 
Fixed - An amount which shall not be varied 
 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum.  Both the contract sum and the contract value shall exclude the amount 
of preliminaries, contingency sum(s) and any provision for cost fluctuations 
 
Time-related - An amount varied in proportion to the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of 
the contract  value  [23.2;  23.3]  as  compared  to  the  number  of  calendar  days  in  
the  initial construction period [26.9.4] 

  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension 
to the date of practical completion to which the contractor is entitled with an adjustment 
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4] 
 
The adjustment shall take into account the resources as set out in the detailed breakdown of 
the preliminaries for the period of construction during which the delay occurred 



 

 

 

Failure to provide particulars within the period stated 
 
 
  

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following 
allocation of preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorized 
amounts shall be prorated to the cost of each section within the contract sum as 
determined by the principal agent 

  

Option B 
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option 
A shall apply 

 
Lump sum contract 

 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) Of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 
C1.3 Form of Guarantee 



 

 

 

 

C 1.3.1:  FIXED CONSTRUCTION GUARANTEE - JBCC 2000 
 PRINCIPAL BUILDING AGREEMENT (Edition 6.2) 

 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS 
FOR STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF 
OF THE EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

 
DEET-ECDOE/DIS/13/2024-25 



 

 

 

 

GUARANTEE FOR CONSTRUCTION (PRO-FORMA) 



 

 

 

 

 



 

 

 

 

 
 
 
 

Part 3:  Returnable Schedules/Documents  



 

 

 

 

 
 
 
 

T2.1 List of Returnable Documents 
 
 



 

 

 

 

2.1: LIST OF RETURNABLE DOCUMENTS 
 

 
1. RETURNABLE DOCUMENTS REQUIRED FOR TENDEER EVALUATION PURPOSES 

(Insert a tick in the “Returnable document” column to indicate which documents must be returned with 
the Bid)  

 

RFQ Document Name 
Number of 

pages issued 
Returnable 
Document 

Declaration of Interest (SBD4) 3 Pages  Yes   No 

Preference points claim form in terms of Preferential Procurement 
Regulations 2022 (SBD 6.1) 

6 Pages  Yes   No 

Certificate of Authority for Signatory (T2.2.1) 1 Page  Yes   No 

Certificate of Authority for Joint Ventures (T2.2.2) (if applicable) 1 Page  Yes    No 

Schedule of Proposed Subcontractors (T2.2.3) 1 Page  Yes   No 

Final Summary Page of Bills of Quantities (C1.1a)  1 Page Yes   No 

Completed Project Reference Forms (T2.2.13) 6 Pages Yes   No 

 
2. OTHER DOCUMENTS REQUIRED FOR REQUEST FOR RFQ EVALUATION PURPOSES  

 

RFQ Document Name 
Number of 

pages issued 
Returnable 
Document 

Site Inspection Certificate (T2.2.4) 1 Page  Yes   No 

Capacity of the Bidder (T2.2.6) 1 Page  Yes   No 

Relevant Project Experience - Completed Projects (T2.2.7) 1 Page  Yes   No 

Relevant Project Experience - Current Projects (T2.2.8) 1 Page  Yes   No 

CIDB Grading Certificate (T2.2.11) 1 Page  Yes   No 

Letter of Good Standing from Compensation Fund (T2.2.12)   1 Page   Yes   No 

Proof of Locality of Head Office (T2.2.12)  1 Page    Yes   No 

 
3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT  

 

RFQ Document Name 
Number of 

pages issued 
Returnable 
Document 

Record of Addenda to Request for RFQ Documents (T2.2.5) 1 Page  Yes   No 

Schedule of Plant and Equipment (T2.2.9)  1 Page  Yes   No 

Compulsory Enterprise Questionnaire (T2.2.10)  1 Page   Yes    No 

 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF 
THE EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Implementing 
Agent: 

Disability Economic 
Empowerment Trust 

RFQ No: 
 

DEET-ECDOE/DIS/13/2024-25 



 

 

 

 

 
4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

RFQ Document Name 
Number of 

pages issued 
Returnable 
Document 

Form of Offer and Acceptance (C1.1) 3 Pages  Yes   No 

Contract Data (C1.2)  14 Pages  Yes   No 

Applicable form of Guarantee (C1.3) 4 Pages  Yes   No 

Priced Bills of Quantities including Preliminaries (C2.2) 69 Pages Yes   No 

 

 



 

 

 

 

 
 
 
 

T2.2       Returnable schedules



 

 

 

 

 
 
 
 

SBD 4 :  BIDDER’S DISCLOSURE



 

 

 
 

 SBD4 
BIDDER’S DISCLOSURE 

 
 

1. PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this 
invitation to bid. In line with the principles of transparency, accountability, 
impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for 
the bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the 
List of Restricted Suppliers, that person will automatically be disqualified from 
the RFQ process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 
shareholders / members/ partners or any person having a controlling interest 
in the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO  
                                              

2.2.1     If so, furnish particulars: 

 
1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to 
direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   



 

 

 
 

…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 
interest in any other related enterprise whether or not they are bidding for this 
contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements 
that I certify to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying RFQ will be disqualified if this disclosure 

is found not to be true and complete in every respect; 
 
3.3 The bidder has arrived at the accompanying RFQ independently from, and 

without consultation, communication, agreement or arrangement with any 
competitor. However, communication between partners in a joint venture or 
consortium2 will not be construed as collusive bidding. 

 
3.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, 
specifications, prices, including methods, factors or formulas used to calculate 
prices, market allocation, the intention or decision to submit or not to submit 
the bid, bidding with the intention not to win the RFQ and conditions or delivery 
particulars of the products or services to which this RFQ invitation relates. 
 

3.5 The terms of the accompanying RFQ have not been, and will not be, disclosed 
by the bidder, directly or indirectly, to any competitor, prior to the date and time 
of the official RFQ opening or of the awarding of the contract. 

 
3.6  There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution 
in relation to this procurement process prior to and during the bidding process 
except to provide clarification on the RFQ submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications 
or terms of reference for this bid. 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract. 



 

 

 
 

 
3.7 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 
suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten 
(10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 
and 3 ABOVE IS CORRECT. 
  
I ACCEPT THAT THE STATE MAY REJECT THE RFQ OR ACT AGAINST 
ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 
2021/22 ON ENHANCING COMPLIANCE, TRANSPARENCY AND 
ACCOUNTABILITY IN SUPPLY CHAIN MANAGEMENT SHOULD THIS 
DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 
 
 
 
 
 
 
 
 
 
 

 

SBD 6.1 : Preference Points Claim Form 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 
 
 
 
 
 
 
 

SBD 6.1 

 
PREFERENCE POINTS CLAIM FORM 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 
 
 
 

    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference 

point system. 

 
b) The applicable preference point system for this tender is the 80/20 preference 

point system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. 

The lowest/ highest acceptable tender will be used to determine the accurate 

system once tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

 

 

 



 

 

 
 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 

this tender to claim points for specific goals with the tender, will be interpreted to mean 

that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in 

response to an invitation to provide goods or services through price quotations, 

competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 

includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 

time of RFQ invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 

determined by an organ of state in response to an invitation for the origination of 

income-generating contracts through any method envisaged in legislation that will 

result in a legal agreement between the organ of state and a third party that produces 

revenue for the organ of state, and includes, but is not limited to, leasing and disposal 

of assets and concession contracts, excluding direct sales and disposal of assets 

through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 

5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 



 

 

 
 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. 

For the purposes of this tender the tenderer will be allocated points based on the goals 

stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 

an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 

or 90/10 preference point system will apply and that the highest acceptable 

tender will be used to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to 

determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both 
the 90/10 and 80/20 preference point system.  



 

 

 
 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

Historically 
disadvantaged 
individuals 

2 4   

Persons with disabilities 1 2   

Promotion of Youth 1 3   

Woman Participation 2 3   

Enterprises located in 
the Eastern Cape 
Province 

4 8   

     

     

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: ………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 



 

 

 
 

 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions 

as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 

in paragraphs 1.4 and 4.2, the contractor may be required to furnish 

documentary proof to the satisfaction of the organ of state that the claims are 

correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 

of the conditions of contract have not been fulfilled, the organ of state may, in 

addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 

as a result of having to make less favourable arrangements due 

to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 

 



 

 

 
 

 

 
 
 
 
 
 
 
 

T2.2.1 Certificate of Authority for Signatory 
 



 

 

 
 

T2.2.1:  CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 

Project title: 

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND 
RENOVATIONS FOR STORM DAMAGE AT VULINDLELA SENIOR 
PRIMARY SCHOOL ON BEHALF OF THE EASTERN CAPE 
DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

 
DEET-ECDOE/DIS/13/2024-25 

 
 
NOTE:  Bidders can use this form or attach a separate Letter of Authority for Signatory 
 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated 
copy of the relevant resolution of the board of directors to this form on the company’s letterhead. 
 
 
“By resolution of the board of directors passed at a meeting held on      
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the bidder for Contract No.       
 
and any Contract which may arise there from on behalf of (Block Capitals)     
 
             
 
             
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY:         
 
 
IN HIS/HER CAPACITY AS:           
 
 
DATE:              
 
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 
 
 
1.       SIGNATURE:       
 
 
2.       SIGNATURE:       



 

 

 
 

 
 
 
 

T2.2.2 Certificate of Authority for Joint Ventures



 

 

 
 

T2.2.2:  CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

 
DEET-ECDOE/DIS/13/2024-25 

This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this Request for RFQ in Joint Venture and hereby authorise Mr/Ms 

____________________________, of the company ________________________________ 

__________________________________________________________________________, acting in the 

capacity of lead partner, to sign all documents in connection with the Request for RFQ and any contract 

resulting from it on our behalf. 

Name of Firm Address Duly Authorised Signatory 

Lead Partner 

 

 

______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

_______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

_______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 
 
 



 

 

 
 

 
 
 
 
 

T2.2.5 Record of Addenda to Request for RFQ 
Documents



 

 

 
 

T2.2.5:  RECORD OF ADDENDA TO RFQ DOCUMENTS 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

 
DEET-ECDOE/DIS/13/2024-25 

 
 

We confirm that the following communications received from the Employer before the submission of this Request for RFQ offer, 
amending the Request for RFQ documents, have been taken into account in this Request for RFQ offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Bidder 

 

 

 

 



 

 

 
 

 
 
 
 

T2.2.6  Capacity of Bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 

 
 

T2.2.6:  CAPACITY OF THE BIDDER 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ No: DEET-ECDOE/DIS/13/2024-25 

WORK CAPACITY:  (The Bidder is requested to furnish the following capacity particulars and to attach additional 
pages if more space is required. Details of project team including CV, qualifications and proof of registration 
completed for each individual to be provided by Bidder. Failure to furnish the particulars may result in the RFQ being 
disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - Key 
Personnel (part of Business 
Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Site Agent   

 Project Manager   

 Foreman   

 Quality Control & Safety 
Officer-Construction 
Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 

schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

Signed: …………………………………
… 

Date: 
……………………………………………… 

Name: …………………………………
… 

Position: 
……………………………………………… 

Bidder: ……………………………………..…………………………………………………….. 

 

 
 



 

 

 
 

 
 
 
 
 

T2.2.7  Relevant Project Experience  - Completed Projects 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 
 

T2.2.7:  RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ No: DEET-ECDOE/DIS/13/2024-25 

Bidders must submit a max one-page description of at least three projects successfully completed.  

Attach a Completion Certificate for each of the project provided. 

The description of each project must include the following information: 

1. Essential introductory information:  

1.1. Name of project. 

1.2. Name of client. 

1.3. Contact details of client. 

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

1.5. The period during which the project was performed, and also, if this is different, the period during which 

the Bidder’s team members were contracted. 

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 

 

NO. NAME OF PROJECT 

 

NAME OF CLIENT 

 

CONTACT DETAILS 
OF CLIENT 

PROJECT 
VALUE 

DATE COMPLETED 

 

1 

     

 

2 

     

 

3 

     

 

Attach a separate page to address this issue (the above table is just for reference purposes). 

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 

schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Bidder 

 

 



 

 

 
 

 
 
 
 
 
 

T2.2.8  Relevant Project Experience  - Current Projects 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 

 
 
 

T2.2.8:  RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 
 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ No: DEET-ECDOE/DIS/13/2024-25 

 
Bidders must submit a max one-page description of at least three projects under construction/ on hold/ just handed 

over/ towards completion (if they exist).  

 

Attach an Appointment letter for each of the project provided. 

The description of each project must include the following information: 

2. Essential introductory information:  

2.1. Name of project. 

2.2. Name of client. 

2.3. Contact details of client. 

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

2.5. The period during which the project was performed, and also, if this is different, the period during which 

the Bidder’s team members were contracted. 

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 

 

NO. NAME OF PROJECT NAME OF 
CLIENT 

CONTACT 
DETAILS OF 

CLIENT 

CONTACT 
DETAILS OF 

REFERENCES 

PROJECT 
VALUE 

STAGE OF PROJECT 

 

1 

      

 

2 

      

 

3 

      

Attach a separate page to address this issue (the above table is just for reference purposes). 

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 

schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

Attach a  



 

 

 
 

 

Signed 

  

Date 

 

 

Name 

  

Positi
on 

 

 
 

Bidder 

 

 

 
 
 
 
 

T2.2.9 Schedule of Plant & Equipment



 

 

 
 

T2.2.9:  SCHEDULE OF PLANT AND EQUIPMENT  
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ No: DEET-ECDOE/DIS/13/2024-25 

 

The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 
for this contract or will acquire or hire for this contract if my/our RFQ is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 

 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my/our RFQ is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Bidder 

 

   



 

 

 
 

 
 
 
 

T2.2.10 Compulsory Enterprise Questionnaire 
 



 

 

 
 

T2.2.10:  COMPULSORY ENTERPRISE QUESTIONNAIRE 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

DEET-ECDOE/DIS/13/2024-25 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted. 

Section 1: Name of enterprise: 

Section 2: VAT registration number, if any: 

Section 3: CIDB registration number, if any: 

Section 4: CSD number: 

Section 5: Particulars of sole proprietors and partners in partnerships: 

Name* Identity number* Personal income tax number* 

   

   

   

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6: Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each Bidder and be attached as a Request for RFQ 

requirement. 

Section 8: SBD6 issued by National Treasury must be completed for each Bidder and be attached as a Request for RFQ 

requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the employer to verify the Bidders tax clearance status from the South African Revenue Services that it is in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly 

or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise control over the 

enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we  are not associated, linked or involved with any other bidding entities submitting Request for RFQ offers and 

have no other relationship with any of the Bidders or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 

correct. 

Signed  Date  

Name  Position  

Enterprise name  

 
 
 



 

 

 
 

 
 
 
 

T2.2.11 CIDB Grading Certificate / Proof of Registration 
 



 

 

 
 

T2.2.11:   CIDB GRADING CERTIFICATE/PROOF OF REGISTRATION 
 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

DEET-ECDOE/DIS/13/2024-25 

 

 
Bidders are required to submit with their Request for Bid: 
 
A Certificate of Contractor Registration issued by the Construction Industry Development 
Board. 
 
 
 
 

 

NOTE:  PROOF OF CIDB GRADING TO BE ATTACHED TO THIS PAGE BY      
            BIDDER 

            IN THE CASE OF A JOINT VENTURE, SEPARATE CERTIFICATES IN  
            RESPECT OF EACH PARTNER MUST BE SUBMITTED 
 

 



 

 

 
 

 
 
 
 

T2.2.12 Other certificates, etc. 



 

 
 

T2.2.12:   OTHER CERTIFICATES, ETC TO BE PROVIDED BY BIDDER 
 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS FOR 
STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON BEHALF OF 
THE EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

DEET-ECDOE/DIS/13/2024-25 

 
 

Bidders are required to submit with their Request for Bid: 
 

- Letter of Good Standing from Compensation Fund or a licensed insurer as 
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993 

- Proof of locality of head office by way of certified copy of municipal account or lease 
agreement   

 
 
 
 
 

NOTE:  CERTIFICATES, ETC TO BE ATTACHED TO THE RELEVANT PAGE HEREAFTER 
 

  



 

 
 

 
 
 
 

Insert Letter of Good Standing from Compensation 
Fund 

  



 

 
 

 
 
 
 

Insert Certified Copy of  
Municipal Account or Lease Agreement 

 
 
 
 

  



 

 
 

 
 
 
 

T2.2.13 Insert Completed Project Reference Forms 
 
 
 

  



 

 
 

PROJECT REFERENCE RETURNABLE 1 OF 3 
 

Project title: 

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS 
FOR STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON 
BEHALF OF THE EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 
4 

Request for RFQ No: DEET-ECDOE/DIS/13/2024-25 

 

NOTE:  This returnable document must be completed by the person who was the principal 
agent on a construction project of similar value and complexity that was completed 
successfully by the Bidder. 

  
I, ___________________________________________________ (name and surname) of  

  
_____________________________________________________ (company name) declare 
 
that I was the principal agent on the following building construction project successfully  
 
executed by _______________________________________________ (name of Bidder):  
 

Project name:  ____________________________________________________________ 

 
Project location:  __________________________________________________________ 
  
Construction period:  _____________________  Completion date:  ____________________ 
 
Contract value:  _____________________________ 

 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 

 Very 
Poor 

1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

1.   Project performance / time 

     management / programming 
  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

     

 

 
B. Would you consider / recommend this Bidder again: 
 

YES NO 

  

 

 

C.  Any other comments:  

___________________________________________________________________________ 



 

 
 

 __________________________________________________________________________ 

 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20__ 

 
_________________________  
Signature of principal agent 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NOTE:   

 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 

 

 
_____________________________________________________________________________ 

Name of Bidder 
 

_______________________________________________  _______________________  

Signature of Bidder       Date  
 
  

COMPANY STAMP 



 

 
 

  PROJECT REFERENCE RETURNABLE 2 OF 3 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS 
FOR STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON 
BEHALF OF THE EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

DEET-ECDOE/DIS/13/2024-25 

 
NOTE:  This returnable document must be completed by the person who was the principal 
agent on a construction project of similar value and complexity that was completed 
successfully by the Bidder. 
  
I, ___________________________________________________ (name and surname) of  

  
_____________________________________________________ (company name) declare 
 
that I was the principal agent on the following building construction project successfully  
 
executed by _______________________________________________ (name of Bidder):  
 

Project name:  ____________________________________________________________ 
 
Project location:  __________________________________________________________ 
  
Construction period:  _____________________  Completion date:  ____________________ 
 
Contract value:  _____________________________ 
 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 

principal agent, by inserting “Yes” in the relevant box below: 
 Very 

Poor 
1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

1.   Project performance / time 
     management / programming 
  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

     

 
 
B. Would you consider / recommend this Bidder again: 

 

YES NO 

  

 

 

C.  Any other comments:  

________________________________________________________________________ 



 

 
 

 _______________________________________________________________________ 

 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20__ 

 
_________________________  
Signature of principal agent 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 

If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 
 

 
_____________________________________________________________________________ 

Name of Bidder 
 

_______________________________________________  _______________________  

Signature of Bidder       Date  
 
  

COMPANY STAMP 



 

 
 

  PROJECT REFERENCE RETURNABLE 3 OF 3 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND RENOVATIONS 
FOR STORM DAMAGE AT VULINDLELA SENIOR PRIMARY SCHOOL ON 
BEHALF OF THE EASTERN CAPE DEPARTMENT OF EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

DEET-ECDOE/DIS/13/2024-25 

 
 

NOTE:  This returnable document must be completed by the person who was the principal 
agent on an construction project of similar value and complexity that was completed 
successfully by the Bidder. 

  
I, ___________________________________________________ (name and surname) of  

   
_____________________________________________________ (company name) declare 
 
that I was the principal agent on the following building construction project successfully  
 
executed by _______________________________________________ (name of Bidder):  
 

Project name:  ____________________________________________________________ 
 
Project location:  __________________________________________________________ 
  
Construction period:  _____________________  Completion date:  ____________________ 
 
Contract value:  _____________________________ 

 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 

 Very 
Poor 

1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

1.   Project performance / time 
     management / programming 
  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

     

 

 
B. Would you consider / recommend this Bidder again: 
 

YES NO 

  

 

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 



 

 
 

 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20__ 

 
_________________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:   

 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 

 
 
_____________________________________________________________________________ 

Name of Bidder 
 
_______________________________________________  _______________________  

Signature of Bidder      Date  
 

 

 
 
 
 
 
 
 
 

 
 
 
 

 
 
 

COMPANY STAMP 



 

 
 

 
 
 
 

THE CONTRACT 
 
 
 

Part 4: Scope of Work 
  



 

 
 

 
 
 
 

C3.1 Scope of work 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



REQUEST FOR 

INFORMATION

DEET- DISASTER AUGUST 2025

SCHOOL NAME VULINDLELA SPS

CLEARLY DEFINE 

YOUR SCOPE OF 

WORKS:

Scope of work limited to block 1, 2, 3 & 5 (refer to attached site plan for Block legend)
- Examine, service and seal off existing roof sheets.
- Take off & replace fascias, barges & gutters.
- Check & service existing doors & frames.
- Knock up existing ceilings & leave sag free.
- Clear out rubble and erect new soup kitchen (Block 4).
- Take out & replace damaged ceilings.
- Service existing fittings on windows and doors.
- Take out & replace broken glass to windows.
- Paint to eaves & verges, ceilings.
- Replace missing Rainwater tanks & stands and set in position and secure existing RWT.
- Electrical Installation. 
- Repairs to existing VIP toilets. 

DURATION OF 

CONTRACT
3 months

CIDB GRADING 3 GB



 

 
 

C3.1:   SCOPE OF WORKS – JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (Edition 6.2 of May 2018) 

 

Project title: 

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND 
RENOVATIONS FOR STORM DAMAGE AT VULINDLELA SENIOR PRIMARY 
SCHOOL ON BEHALF OF THE EASTERN CAPE DEPARTMENT OF 
EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

DEET-ECDOE/DIS/13/2024-25 

 
 

C3. Scope of Works 
 

1.  GENERAL 
 

a)  EXTENT OF THE WORKS 
 
The work comprises of:    
 

 

b) ORDER OF THE WORKS 
 

Commencement of the works after handover, daily progress and completion of 
the works is critical to the success of the programme and will thus be closely and 
strictly monitored. Decisive action will be taken against any potential risks that 

could lead to time over run on the contract period. The bidder is to take specific 
notice of this, most especially to the penalty clause. 
 

c) BUILDING OCCUPIED 
 

Yes 

 
d) ACCESS – Gravel Road 

 
 
  



 

 
 

 
 
 
 

C3.2  Health and Safety Specification 

 
 
  



 

 
 

 
 
 
 

C3.4  Contractors Reports 
 
 
  



 

 
 

 

CONTRACTOR MONTHLY REPORT     PART 1 

 
 

Project No: …………………. ………. Project Name: ……………………………… 

 

Contract No: ………………………… 

 

Contractor Name: …………………………………………………………………………….. 

 

Claim No: …………………………….. For Period Ending: ………………………... 

 

Date of Report: ……………………… 

 
The Contractors monthly report comprises an integral part of the 
Contractors payment claim and processing of the payment claim  
is not permitted without this report also being submitted i.e.   
 
“NO REPORT – NO PAYMENT”. 

 

 
Attachments: 

 

Part 2 : Overall Project Worker Schedule:  Schedule of all local labourers  
  employed since the start of the project 
 
Part 3 :  Weekly Task Wage Register 
 
Part 4 : Local Labour Schedule 
 
Part 5 : Beneficiary List (certified copy of ID’s) 
 

Additional Requirements: 
 
1. When contractor recruit local labourers, they must produce a 13 digit identity document 

and a certified copy of the ID must be forwarded to the DRPW Regional EPWP 
representative 

2. That at least one disabled person be recruited and employed on the project and 
reported as such 

3. A daily attendance register should be kept on site 
4. Each beneficiary must sign the payment sheet, as proof that they have been paid. 
5. At the bottom of the contractors report, the site agent or CLO or contractor must sign 

the document as proof that the people indicated have worked the number of days 
6. Employment of local labourers should constitute the following: 

a. 55% women 
b. 55% young people 
c. the minimum wage rate to be paid is in accordance with the National Minimum 

Wage Act, 1 March 2025 of the latest Published Act. 



 

 
 

OVERALL PROJECT WORKER SCHEDULE (local labourers only)  Contract No: …………… PART 2 

Project No. ………………………………..  Project Name: ……………………………………………………………………. 

Month of Report: ……………………………………………….    Sheet: ………….. of …………. 
 

Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the 

project. 

No. Name of Local 
Labourer 

Identity Number Month 
Worker 
Started 

Age  
Tick if Yes 

Place a tick in the box which corresponds 
to the Gender and 

Age of the Worker 

F
e
m

a
le

  
H

e
a
d
 o

f 
H

o
u
s
e
h
o
ld

 w
it
h
 

D
e
p
e
n
d
a
n
ts

 

D
is

a
b
le

d
 

L
a
b
o
u
re

r 

S
e
m

i-
S

k
ill

e
d

 

S
k
ill

e
d

 

S
u
p
e
rv

is
o
r 

C
le

ri
c
a
l 

M
a
n
a
g
e
ri
a
l 

P
ro

fe
s
s
io

n
a
l 

 
Women 

 
Men 

Over 
35  
yrs 
2A 

35 yrs 
& 

under 
2B 

Over 
35 
yrs 
2C 

35 yrs  
&  

under 
2D 

                   
                   
                   
                   
                   
                   
                   
                   
                   

                  Total No. of 
workers 

Employed 
on the 
Project 

Totals for this sheet              

Totals from previous sheet              

Totals carried forward               

  
(A) 

 
(B) 

 
(C) 

 
(D) 

 
(E) 

 
(F) 

 
(G) 

 
(H
) 

 
(I) 

 
(J) 

 
(K) 

 
(L) 

 
(M) 

 
(N) = (J+K+L) 

NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO EPWP RELATED WORKS: Women = 55%;  Youth = 55%;  Disabled = 2% 
 
Completed by: Name: …………………………… Signature:…………………………… Capacity …………………… Date:…..……….. 



 

 
 

 WEEKLY TASK WAGE REGISTER (local labourers only)    Contract No: …………………  PART 3 
 

Project No. ……………………..  Project Name: …………………………….  Week Ending: ……………………. Sheet:….. of …. 

Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor 

No. Name of local worker 

Day Tasks Worked Payment 

Mon Tue Wed Thu Fri Sat Sun 

Total DAY 

TASKS 

worked this 

week 

Rate per 

DAY TASK 

Total 

Payment due 

to Worker 

Workers signature 

on receipt of 

Payment 

Date Payment 

Received by Worker 

                  
                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

Totals This Sheet                

Totals Brought Forward From previous Sheet               

Totals Carried Forward                

           (A)  (B)     

 

Completed  by:  Name:  ……………………. Signature: ………………… Capacity: ……………… Date: …………………….



 

 
 

LOCAL LABOUR AND MATERIAL SCHEDULE   PART 4 

Contract No: ………………..  Date of Report: ………………………………. 

Project No: ………………….  Project Name: ………………………………… 

Claim No: ……………………..  For Period Ending: ……………………………. 

Contractor Name: ……………………………...……………………………………………… 

1. Summary of Day Tasks worked and Amount Spent on Local Labour this 

month 

Week 

No. 

Week Ending Total Day 

Tasks / 

Person Days 

Worked 

Total Amount 

Paid 

   (Total of (A) 

from Form 4 

for each 

week) 

(Total of (B) from 

Form 4 for each 

week) 

1    R  

2    R  

3    R  

4    R  

5    R  

6    R  

7    R  

8    R  

9    R  

Total     

R 

 

2. Summary of Amount Spent on Local Labour to date 

1. Previous Amount Spent on Local Labour (From previous claim) R   

2. Amount Spent on Local Labour this month (From Total above) R   

3. Total Amount Spent on Local Labour to date (3)=(1+2) R   

3. Local Labour Schedule     

Summary of Local Labour Employed No. of local 

workers who 

worked on the 

project to date 

(From Part 2) 

% of 

Total 

Columns refer to Columns in Part 2 

1. Total No. of individual local workers who have worked on the Project (Column N)  100%   

10. How many of the Total No. are local youth (35 yrs and under) (Column B & 

D) 

   

11. How many of the Total No. are local women (Column A + B)   

4. Summary of Amount Spent on Material to Date 

(Cumulative) 

   

Item This Month Total to 

date 

Transfer to 2 in table below 



 

 
 

1. Material from Local Municipality      

2.  Material from Local District Municipality   

3.  Material from Outside the Eastern Cape     

4.  Material from other areas within the Eastern Cape   

Total Material    

Total material as percentage of contractor expenditure   

Total as percentage of contractor budget   

 Training of Local Workers 

Catogory of training Name of course No. trained Days trained Comments on 

progress 

(a) Technical training 

for implementation 

Bricklaying 

Carpentry 

   

 Plumbing    

 Fencing    

 Plastering    

 Painting    

 House Building    

 Handyman    

 Electrical    

(b) Institutional training 

for local management 

beyond construction 

    

(c ) Technical training 

for OMM 

    

(d) Institutional training 

for implementation 

    

(e) HIV/ Aids etc.     

Other – Please specify     

Total     

 
NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO 

  EPWP RELATED WORKS: Women = 55%; Youth = 55%; Disabled = 2% 
 

Completed by: ……………………….   …..………………………   …..……………….  ……………… 

  Name           Signature  Capacity  Date 

 
 

 



 

 
 

 
 
 
 
 
 

Part 5:   Pricing Data 
 
 
 
  



 

 
 

 
 
 
 
 

C2.1 Pricing Instructions 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
C2.1:   PRICING INSTRUCTIONS JBCC 2000 PRINCIPAL BUILDING 

AGREEMENT (Edition 6.2 of May 2018) 
 

Project title: 

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS AND 
RENOVATIONS FOR STORM DAMAGE AT VULINDLELA SENIOR PRIMARY 
SCHOOL ON BEHALF OF THE EASTERN CAPE DEPARTMENT OF 
EDUCATION   - CLUSTER 4 

Request for RFQ No: DEET-ECDOE/DIS/13/2024-25 

 

1.  BILLS OF QUANTITIES 
 

The bills of quantities forms part of and must be read and priced in conjunction 
with all the other documents forming part of the contract documents, the 

Standard Conditions of Bid, Conditions of Contract, Specifications, Drawings and 
all other relevant documentation. 

 
2.  VALUE ADDED TAX 

 

The RFQ price must include for Value Added Tax (VAT).  All rates, provisional sums, 
etc. in the bills of quantities must however be net (exclusive of VAT) with VAT 
calculated and added to the Total Value thereof in the Final Summary. 

 
3.  PREVIOUS WORK 

 

The bidder is to acquaint themselves with the site thoroughly before pricing.  
Adjustment of prices will not be entertained after the award of the contract. 

 

 
 
 
  



 

 
 

 
 
 
 

C2.2 Preliminaries / Bill of Quantities / Final 
Summary 
 
  



AmountItem
No

Quantity

OR TAMBO INLAND

MATYENI (QUNU)

VULINDLELA SENIOR PRIMARY SCHOOL - EMIS NO. 200401129

EC STORM DAMAGE SCHOOL REPAIRS

SECTION NO. 1

BILL No. 1

PRELIMINARIES

Any reference to the words "Tender" or "Tenderer" herein and/or in any other 
documentation shall be construed to have the same meaning as the words "Bid" 
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by 
the Joint Building Contracts Committee shall be the applicable building 
agreement, amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data form an integral part of 
this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building 
Contracts Committee for use with the JBCC Principal Building Agreement 
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of 
quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents 
for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by 
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A 
signifying "not applicable"

Where standard clauses or alternatives are not entirely applicable to this 
agreement such amendments, modifications, corrections or supplements as will 
apply are given under each relevant clause heading and such amendments, 
modifications, corrections or supplements shall take precedence notwithstanding 
anything to the contrary contained in the abovementioned documents
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PREAMBLES

For Preambles refer to "Department of Public Works: PW371 - A Edition 2.0 - 
Construction Works, General Specifications" as published by the Department of 
Public Works (2nd Edition July 2013) shall be deemed to be incorporated in 
these bills of quantities and no claims arising from brevity of description of 
items fully described in the said General Preambles will be entertained. 

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are incorporated in these bills of
quantities to satisfy the requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence over the provisions of the 
General Preambles

The contractor's prices for all items throughout these bills of quantities shall 
take account of and include where applicable for all of the obligations, 
requirements and specifications given in the General Preambles and in any 
supplementary preambles and/or specifications

Section A :  A recital of the headings of the individual clauses in the 
aforementioned JBCC Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B :  A recital of the headings of the individual clauses in the 
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the 
project

Should the contractor select Option A in the contract data for the adjustment of 
preliminaries, the amounts entered against the relevant items in these 
preliminaries are to be divided into one or more of the three categories provided 
namely fixed (F), value related (V) and time related (T)

PRICING OF PRELIMINARIES

SECTION A: PRINCIPAL BUILDING AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Clause 1.1 Definition of "Agreement" is amended by replacing it with the 
following:
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EC STORM DAMAGE SCHOOL REPAIRS

"AGREEMENT" means the completed Form of Offer and Acceptance, the 
completed JBCC Principal Building Agreement and JBCC contract data for 
organs of state and other public sector bodies, the contract drawings, the 
priced document and any other documents reduced to writing and signed by 
the authorised representatives of the parties.

Clause 1.1 Definition of "Construction Period" is amended by replacing it with the 
following:

"CONSTRUCTION PERIOD" means the period commencing on the date of 
possession of the site by the contractor and ending on the date of practical 
completion

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:

“INTEREST” means the interest rates applicable on this contract, whether 
specifically indicated in the relevant clauses or not, will be the rate as determined 
by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the 
Public Finance Management Act, 1999 (Act No. 1 of 1999), calculated as simple 
interest, in respect of debts owing to the State, and will be the rate as 
determined by the Minister of Justice and Constitutional Development from time 
to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act 
No 55 of 1975), calculated as simple interest, in respect of debts owing by the 
State

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the 
following:

"PRINCIPAL AGENT" means the person or entity appointed by the employer 
and named in the contract data for organs of state and other public sector 
bodies. In the event of a principal agent not being appointed, then all the duties 
and obligations of a principal agent as detailed in the agreement shall be 
fulfilled by the employer's representative as named in the contract data for 
organs of state and other public sector bodies

Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection 
therewith. All prices to include, unless otherwise stated, for all materials, 
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting, 
labour, setting, fitting and fixing in position, cutting and waste (except where to 
be measured in accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, returning of packaging, 
duties, taxes (other than Value Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of this agreement. Value 
Added Tax (VAT) is to be separately stated on the summary page of these bills 
of quantities
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Items left unpriced will be deemed to be covered in prices against other items 
throughout these bills of quantities and no claim for any extras arising out of 
the contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other 
items shall include for the supply, maintenance, operating cost and subsequent 
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. It is the 
intention that the abbreviated descriptions be fully described when read with the 
applicable measuring system and the relevant preambles and/or specifications. 
However, should the full intent and meaning of any description not be clear, the 
contractor shall, before submission of his tender, call for a written directive from 
the principal agent, failing which it shall be assumed that the contractor has 
allowed in his pricing for materials and workmanship in terms of international 
best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium or other unincorporated 
grouping of two or more persons then:

1.   These persons are deemed to be jointly and severally liable to the employer 
for the performance of this agreement

2.   These persons shall notify the employer of their leader who has assigned 
authority to bind the contractor and each of these persons                                                                                                                                          

3.  The contractor shall not alter its composition or legal status without the prior 
written consent of the employer

ItemF:............................. V:............................ T:............................

Clause 2.0

Clause 2.0 - Law, regulations and notices

ItemF:............................. V:............................ T:............................

Clause 3.0

Clause 3.0 - Offer and acceptance
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Amend 3.3 to read as follows:

This agreement shall come into force on the date as state on the Form of Offer 
and Acceptance and continue to be of force and effect until the end of the latent 
defects liability period [22.0] notwithstanding termination [29.0] or the 
certification of final completion [21.0] and final payment [25.0]

F:............................. V:............................ T:............................

1

Clause 4.0

F:............................. V:............................ T:............................

2

Clause 4.0 - Cession and assignment

F:............................. V:............................ T:............................

Value Added Tax

Clause 5.0 - Documents

Provision is made in the summary page of these bills of quantities for the 
inclusion of Value Added Tax (VAT)

ItemF:............................. V:............................ T:............................

Clause 6.0

Add the following as 6.7:
In terms of the clauses listed hereunder, the employer has retained its authority 
and has not given a mandate to the principal agent. The employer shall sign all
documents in relation to clauses 4.2, 14.1.2, 14.1.4, 14.4.1, 14.6. 23.1, 23.2, 
23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4.

Clause 6.0 - Employer's agents

The authority of the principal agent to issue contract instructions [17.1] and 
perform duties for specific aspects of the works is delegated to agents as 
follows [6.2]. 

1. Architect

1.1 Duties [6.2] :

The architect is responsible for the architectural design, functional design and 
quality inspection of the works
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1.2 Contract instructions [6.2; 17.1] :

1.2.1 No contract instructions delegated to the architect

2. Quantity Surveyor and Principal Agent

2.1 Duties [6.2] :

The quantity surveyor is responsible for all measurements, valuations, financial 
assessments and all other quantity surveying and cost control functions of the 
works, including quality inspection.

2.2 Contract instructions [6.2; 17.1] :

2.2.1     Rectification of discrepancies, errors in description or quantity or                  
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

2.2.2     Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

2.2.3     The site [13.0]

2.2.4     Compliance with the law, regulations and bylaws [2.1]

2.2.5     Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works 

2.2.6     Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

2.2.7     Removal or re-execution of work

2.2.8     Removal or substitution of any materials and goods

2.2.9     Protection of the works

2.2.10   Making good physical loss and repairing damage to the works [23.2.2]

2.2.11   Rectification of defects [21.2]

2.2.12    A list for practical completion specifying outstanding or defective 
             work to be rectified to achieve practical completion, a list for
             completion and a list for final completion specifying outstanding or
             defective work to be rectified to achieve final completion
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2.2.13   Expenditure of budgetary allowances, prime cost amounts and
             provisional sums

2.2.14    Appointment of a subcontractor [14.0; 15.0]

2.2.15  Work by direct contractors [16.0]

2.2.16   On suspension or termination, protection of the works, removal of
             construction equipment and surplus materials and goods [29.0]

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all aspects of civil and 
structural engineering design and quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

3.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and bylaws [2.1]

3.2.5 Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works

3.2.6 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]
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3.2.12 A list for practical completion specifying outstanding or defective work 
to be rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums

4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects of mechanical 
engineering design and quality inspection of the works and, where appointed by 
the employer for quantity surveying services in respect of the mechanical 
installations, for all measurements, valuations, financial assessments and all 
other quantity surveying and cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

4.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

4.2.3 Compliance with the law, regulations and bylaws [2.1]

4.2.4 Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works

4.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]
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4.2.11 A list for practical completion specifying outstanding or defective work 
to be  rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums

5. Electrical engineer

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of electrical engineering 
design and quality inspection of the works and, where appointed by the 
employer for quantity surveying services in respect of the electrical installations, 
for all measurements, valuations, financial assessments and all other quantity 
surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

5.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

5.2.3 Compliance with the law, regulations and bylaws [2.1]

5.2.4 Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works

5.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]
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5.2.11 A list for practical completion specifying outstanding or defective work 
to be rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer is responsible for all aspects of wet services 
engineering design and quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

6.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

6.2.3 Compliance with the law, regulations and bylaws [2.1]

6.2.4 Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works

6.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

6.2.6 Removal or re-execution of work

6.2.7 Removal or substitution of any materials and goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing damage to the works [23.2.2]

6.2.10 Rectification of defects [21.2]

6.2.11 A list for practical completion specifying outstanding or defective work 
to be rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion
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6.2.12 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums

7. Fire consultant

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of rational fire design and quality 
inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

7.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

7.2.3 Compliance with the law, regulations and bylaws [2.1]

7.2.4 Provision and testing of samples of materials and goods  and/or of 
finishes and assemblies of elements of the works

7.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and goods

7.2.8 Protection of the works

7.2.9 Making good physical loss and repairing damage to the works [23.2.2]

7.2.10 Rectification of defects [21.2]

7.2.11 A list for practical completion specifying outstanding or defective work 
to be rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion

7.2.12 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums 

8. Health and safety consultant
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8.1 Duties [6.2] :

The health and safety consultant is responsible for all aspects of health and 
safety of the works. Without derogating from the generality thereof, the health 
and safety consultant will perform the following specific functions and duties in 
respect of the health and safety aspects of the works. They shall:

8.1.1 Act as the employer's agent in terms of the Construction Regulations 
issued in terms of the Occupational Health and Safety Act,1993 as 
amended

8.1.2 Prepare and update the health and safety specification for the works

8.1.3 Agree with the contractor the health and safety plan for the works

8.1.4 Carry out regular audits to ensure adherence to the safety plan and 
compliance with the act and regulations

8.1.5 Stop the execution of the works where the agreed specification or plan 
is not adhered to

ItemF:............................. V:............................ T:............................

Item

Clause 7.0 - Design responsibility

F:............................. V:............................ T:............................

1

Item

Clause 8.0 - Works risk

F:............................. V:............................ T:............................

2

Insurances and securities (A8-A11)

Item

Clause 9.0 - Indemnities

F:............................. V:............................ T:............................

3

Clause 10.0 - Insurances

Add the following as 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a 
"High Risk Area", that is an area which is subject to highly unstable sub-surface 
conditions that might result in catastrophic ground movement evident by sink-
holes or doline formation the following will apply:

10.1.5.1.1 Damage to the works

4
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Item

The contractor shall, from the date of possession of the site until the date 
certificate of practical completion, bear the full risk of and hereby indemnifies and 
holds harmless the employer against any damage to and/or destruction of the 
works consequent upon a catastrophic ground movement as mentioned above.  
The contractor shall take such precautions and security measures and other 
steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed 
immediately to remove and/or dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace and/or repair the works, 
at the contractor's own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the 
employer against any liability, loss, claim or proceeding arising at any time during 
the period of the contract whether arising in common law or by statute, 
consequent upon personal injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic ground movement as 
mentioned above

The contractor shall be liable for and hereby indemnifies the employer against 
any and all liability, loss, claim or proceeding consequent upon loss of or 
damage to any moveable, or immovable property, or personal property, or 
property contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused by a 
catastrophic ground movement, as mentioned above, which occurred during the 
period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance 
to cover his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2.  Without 
limiting the contractor's obligations in terms of the contract, the contractor shall, 
within twenty-one (21) calendar days of the date of possession of the site, but 
before commencement of the works, submit to the employer proof of such 
insurance policy, if requested to do so

10.1.5.1.4

The employer shall be entitled to recover any and all losses and/or damages of 
whatever nature suffered or incurred consequent upon the contractor's default of 
his obligations as set out in 10.1.5.1.1, 10.1.5.1.2 and 10.1.5.1.3.  Such losses or 
damages may be recovered from the contractor or by deducting the same from 
any amounts still due under this contract or under any other contract presently or 
hereafter existing between the employer and the contractor and for this purpose 
all these contracts shall be considered one indivisible whole

F:............................. V:............................ T:............................
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Clause 11.0 - Securities1

Extension of waiver of lien

Clause 11.0

Amend 11.10 to read as follows:

There shall be no lien or right of retention held by any contractor in respect of 
the works executed on site

ItemF:............................. V:............................ T:............................

Clause 12.0 - Obligations of the parties

Clause 12.0

Amend 12.1.5 to read as follows:

Give possession of the site to the contractor within ten (10) working days of the 
contractor complying with the terms of 12.2.22

12.2.22: Not applicable

Add the following as 12.2.18:

2

Execution (A12 - A17) 

Office accommodation

The contractor shall provide, maintain and remove on practical completion air 
conditioned office accommodation with suitable tables and chairs for meetings to 
be held on the site. Such offices shall be kept clean and fit for use at all times 

Notice board

The contractor shall erect in a position approved by the principal agent, 
maintain and remove on practical completion a notice board recommended by 
the South African Institute of Architects and as approved by the principal agent 
listing the names and logos of the employer, the contractor and the 
professional consultants. No subcontractor or supplier notice boards may be 
erected unless permission is granted by the principal agent for such notice 
boards to be erected 

Statutory and other notices

-14-

Preliminaries and General

Bill No.  1

Section No.  1

Carried to Collection R



OR TAMBO INLAND

MATYENI (QUNU)

VULINDLELA SENIOR PRIMARY SCHOOL - EMIS NO. 200401129

EC STORM DAMAGE SCHOOL REPAIRS

The contractor shall submit and/or comply with all statutory and other notices 
that may be required by any local or other authority in order not to cause any 
delay to the commencement of the works by the contractor. The contractor 
shall pay all deposits or fees in this regard.

Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the 
principal agent an acceptable health and safety plan, required in terms of the 
Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

It is, however, specifically recorded that the employer shall be responsible for 
the timeous approval of building plans by any local or other authorities and the 
payment of any fees or charges related thereto

ItemF:............................. V:............................ T:............................

Item

Clause 13.0 - Setting out

F:............................. V:............................ T:............................

1

Clause 14.0 - Nominated subcontractors2

ItemF:............................. V:............................ T:............................

Clause 15.0 - Selected subcontractors3

ItemF:............................. V:............................ T:............................

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

4

1.   Designate an area for the direct contractor to establish a temporary office 
and workshop and storage of equipment and materials

2. Allow the use of personnel welfare facilities, where provided

3.   Provide water, lighting and single phase electric power to a position within 
50m of the place where the direct contract work is to be carried out, other 
than fuel or power for commissioning of any installation

4.   Permit the direct contractor to use erected scaffolding, hoisting facilities, etc
provided by the contractor, in common with others having the like
right, while it remains erected on the site [16.1]
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ItemF:............................. V:............................ T:............................

Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a A4 site instruction book which 
is to be supplied and maintained on site by the contractor 

1

ItemF:............................. V:............................ T:............................

N/A

Clause 18.0 - Interim completion

Clause 18.0 "To be deleted"

2

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

Clause 19.0

Amend 19.5: Delete the works "subject to the contractor's lien or right of  
continuing possession of the works where this has not been waived"

F:............................. V:............................ T:............................

3

Clause 20.0 - Completion in sections 4

ItemF:............................. V:............................ T:............................

Clause 21.0 - Defects liability period and final completion

Clause 21.0

Add the following as 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is 
replaced with a period of three hundred and sixty-five (365) calendar days in 
respect of the listed applicable elements

5

ItemF:............................. V:............................ T:............................

Item

Clause 22.0 - Latent defects liability period 

F:............................. V:............................ T:............................

6
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Clause 23.0 - Revision of the date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods which do not conform 
to the specification or the contract drawings shall not constitute grounds for the 
extension of the construction period nor for the adjustment of the contract 
value [17.1.8; 23.1 & 2]

1

ItemF:............................. V:............................ T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................ T:............................

2

Clause 25.0 - Payment

25.7.5: Not applicable

25.10: Delete the words "and/or compensatory interest"

25.14.2: Not applicable

3

Payment (A25 - A27) 

Prices submitted

Where prices are submitted by the contractor or subcontractor during the 
progress of the works in respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding the fact that such prices 
may be used in an interim payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept any such prices prior to 
the issue of the certificate of final completion, it shall be in writing

ItemF:............................. V:............................ T:............................

Clause 26.0 - Adjustment of the contract value and final account4

Should the contractor be instructed to do so he shall execute this work under 
the conditions pertaining to this agreement on the basis that a separate amount 
for preliminaries appurtenant to this work (if applicable) is agreed to between 
the contractor and the principal agent and on condition that instruction to 
proceed with such work is given to him within a period of three (3) calendar 
months after the date of practical completion of the works

The employer reserves the right to omit such work without compensation to the 
contractor for loss of profit or any other loss which the contractor may suffer as 
a result of such omission
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Cost of claims

All costs incurred by the contractor in the preparation of claims shall be borne 
by the contractor. This provision shall not preclude an adjudicator or an 
arbitrator appointed in terms of this agreement [30.6 & 7] from making a 
determination on costs

Claims from subcontractors 

The contractor shall review, assess and adjudicate any claims received by him 
from any subcontractor and thereafter submit same to the principal agent with 
a recommendation in order to assist the principal agent in adjudicating the 
claim [26.6]

ItemF:............................. V:............................ T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

27.1.5: Not applicable

F:............................. V:............................ T:............................

1

Clause 28.0 - Suspension by the contractor 2

Suspension and termination (A28 - A29) 

ItemF:............................. V:............................ T:............................

Clause 29.0 - Termination

Add the following after 29.1.3:

or where ...

29.1.4: The contractor's estate has been sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force within the Republic of South 
Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in 
competing for or in executing the contract

3

ItemF:............................. V:............................ T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................ T:............................

4

Dispute resolution (A30) 
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Item

Clause 31.0 - The Schedule (C1.2 Contract Data)

Tenderers are referred to C1.2 Contract Data for variables pertaining to this 
contract

Contract data

Before submission of this tender the contractor is to complete the tenderers' 
selections in the contract data

F:............................. V:............................ T:............................

1

CONTRACT VARIABLES (A31) 

SECTION B:  GENERAL PRELIMINARIES 

Item

Clause 1.1 - Definitions

F:............................. V:............................ T:............................

2

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:............................. V:............................ T:............................

3

Item

Clause 2.1 - Checking of documents

F:............................. V:............................ T:............................

4

Documents (B2) 

Clause 2.2 - Provisional bills of quantities5

ItemF:............................. V:............................ T:............................

Clause 2.3 - Availability of construction information6

ItemF:............................. V:............................ T:............................

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ T:............................

7
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Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ T:............................

1

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................ T:............................

2

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ T:............................

3

Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................ T:............................

4

The site (B4) 

Item

Clause 4.2 - Enclosure of the works

F:............................. V:............................ T:............................

5

Item

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................ T:............................

6

Item

Clause 4.4 - Encroachments

F:............................. V:............................ T:............................

7

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................ T:............................

8

Item

Clause 4.6 - Services - known

F:............................. V:............................ T:............................

9

Item

Clause 5.1 - Management of the works

F:............................. V:............................ T:............................

10

Management of contract (B5) 
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Item

Clause 5.2 - Progress meetings

F:............................. V:............................ T:............................

1

Item

Clause 5.3 - Technical meetings

F:............................. V:............................ T:............................

2

Item

Clause 6.1 - Samples of materials

F:............................. V:............................ T:...........................

3

Samples, shop drawings and manufacturer's instructions (B6) 

Item

Clause 6.2 - Workmanship samples

F:............................. V:............................ T:............................

4

Item

Clause 6.3 - Shop drawings

F:............................. V:............................ T:............................

5

Item

Clause 6.4 - Compliance with manufacturer's instructions

F:............................. V:............................ T:............................

6

Item

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

7

Deposits and fees (B7) 

Item

Clause 8.1 - Water

Option A (by contractor) YES

Option B (by employer - free of charge)        NO

Option C (by employer - metered) NO

F:............................. V:............................ T:............................

8

Temporary services (B8) 
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Item

Clause 8.2 - Electricity

Option A (by contractor) YES

Option B (by employer - free of charge)        NO

Option C (by employer - metered) NO

F:............................. V:............................ T:............................

1

Item

Clause 8.3 - Ablution and welfare facilities

Option A (by contractor) YES

Option B (by employer)        NO

F:............................. V:............................ T:............................

2

Item

Clause 8.4 - Communication facilities

Telephone YES

Facsimile         NO

E-mail NO

F:............................. V:............................ T:............................

3

Clause 9.1 - Responsibility for prime cost amounts4

Prime cost amounts (B9) 

Item

Where details of materials for which prime cost amounts are to be allowed are 
readily available, the quantity surveyor may elect to insert the relevant prime cost 
amounts in measured items, which measured items shall contain sufficient detail 
for the contractor to price for fixing and installation, waste, etc

F:............................. V:............................ T:............................

Item

Clause 10.1 - General attendance

F:............................. V:............................ T:............................

5

Attendance on subcontractors (B10) 
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Item

Clause 10.2 - Special attendance

F:............................. V:............................ T:............................

1

Item

Clause 11.1 - Protection of the works

F:............................. V:............................ T:............................

2

General (B11) 

Item

Clause 11.2 - Protection/isolation of existing works and works occupied in 
sections 

F:............................. V:............................ T:............................

3

Item

Clause 11.3 - Security of the works

F:............................. V:............................ T:............................

4

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................ T:............................

5

Clause 11.5 - Disturbance6

Item

Disturbance 

All work is to be carried out in such a manner as to cause no unacceptable or 
unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance and 
the like to the public, others, other properties and traffic in so far as they exceed 
the permissible limitations set by government legislation or by the local authority. 
Any delays, stoppages and the like arising from or in order to comply with the 
above will not constitute grounds for an adjustment to the construction period 
or contract value whatsoever

F:........................ V:.........................T:.........................

Clause 11.6 - Environmental disturbance7

Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling by 
whatever means necessary all forms of pollution emanating from the site during 
the construction period due inter alia to noise, artificial light, wind-blown sand, 
dust, deposits of mud, etc
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The contractor is to ensure that all roads which border the site and are used by 
the contractor during the execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works

ItemF:........................ V:.........................T:.........................

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ T:............................

1

Item

Clause 11.8 - Vermin

F:............................. V:............................ T:............................

2

Item

Clause 11.9 - Overhand work

F:............................. V:............................ T:............................

3

Item

Clause 11.10 - Tenant installations

F:............................. V:............................ T:............................

4

Item

Clause 11.11 - Advertising

F:............................. V:............................ T:............................

5
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Item

C1 GUARANTEES

Where guarantees are called for, the contractor shall obtain a written guarantee, 
addressed to the employer, from the firm supplying the materials and/or doing 
the work and shall deliver same to the principal agent not later than the works 
completion date.

The guarantee shall state that workmanship, materials and installation are 
guaranteed for a specified period from the date of final completion of the 
contract, and that any defects that may arise during the specified period shall be 
made good at the expense of the firm supplying the materials and/or doing the 
work, upon written notice from the principal agent to do so.

This guarantee will not be enforced if the work is damaged by defects in the 
construction of the building in which case the responsibility for replacement shall 
rest entirely with the contractor.

The principal agent shall be the sole judge of the cause responsible for defects 
in the work and his decision shall be final and binding in terms of clause 40.2 of 
the agreement.

1

SECTION  C: SPECIFIC PRELIMINARIES

Item

C2 OVERTIME

Should overtime be required to be worked for any reason whatsoever, the costs 
of such overtime is to be borne by the contractor unless the principal agent has 
specifically authorised, in writing, prior to execution thereof, that costs for such 
overtime are to be borne by the employer.

2

Item

C3 CONFIDENTIALITY

The contractor undertakes to maintain in confidence any and all information 
regarding this project and shall obtain appropriate similar undertakings from all 
subcontractors and suppliers.  Such information shall not be used in any way 
except in connection with the execution of the works.

No information regarding this project shall be published or disclosed without the 
prior written consent of the employer.

3
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Item

C4 CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the complete 
set but serve as a guide only for tendering purposes and for indicating the scope 
of the work to enable the tenderer to acquaint himself with the nature and extent 
of the works and the manner in which they are to be executed.

Should any part of the drawings not be clearly intelligible to the tenderer he shall, 
before submitting his tender, obtain clarification in writing from the principal 
agent

Fixed: ____________ Value related:____________ Time related:____________

1

Item

C5 TRADE NAMES

Wherever a trade name for any product has been described in the bills of 
quantities / lump sum document, the renderers attention is drawn to the fact 
that any other product of equal quality may be used subject to the written 
approval of the principal agent being obtained prior to the closing date for 
submission of tenders 

If prior written approval for an alternative product is not obtained, the product 
described shall be deemed to have been tendered for

Fixed: ____________ Value related:____________ Time related:____________

2

Item

C6 LOCAL PRODUCTION AND CONTENT

Where imported items are listed in the tender documents, the tenderer shall 
provide all the information called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency fluctuations. (refer to 
Schedule of Local Production and Content (SBD 6.2) to be completed by 
tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract 
prices, the price of any item, material or equipment listed in terms of this clause 
shall be excluded from the Contract Price Adjustment Provisions (if applicable)

Fixed: ____________ Value related:____________ Time related:____________

3
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C7 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification 
(PW 1544) of the Department that must be read together with and is deemed to 
be incorporated under this Section of the Bills of Quantities / lump sum 
document. Provision for pricing of HIV/AIDS awareness is made under items 
C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of 
the aforementioned specification are deemed to be priced hereunder, as the said 
items represent the only method of measurement and no additional items or 
extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is 
compulsory. In the event of partial or total non-compliance, the principal agent, 
notwithstanding the provisions of Clause A 31.0 of Section A or any other clause 
to the contrary, reserves the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment

Item

C7.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness 
Champion including provision of all relevant services, all in accordance with the 
HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time related:____________

1

Item

C7.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the 
principalagent, provision of a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means of traditional and/or 
modern multi-media techniques, including follow-up courses, making available all 
tuition material and performing assessment procedures, all in accordance with 
the HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time related:____________

2

Item

C7.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic 
laminated posters, booklets and educational videos, etc. for the duration of the 
construction period, all in accordance with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time related:____________

3
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Item

C7.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including 
male and female condoms, replenishing male and female condoms on a daily 
basis as required for the duration of the construction period, all in accordance 
with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ Time related:____________

1

Item

C7.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with 
access to information including making available all reports, thoroughly 
completed and reflecting the correct information, for the duration of the 
construction period and close out, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ Time related:____________

2

Item

C8 : OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements set out in the Construction 
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993).

It is required of the contractor to thoroughly study the Health and Safety 
Specification that must be read together with and is deemed to be incorporated 
under this Section of the bills of quantities / lump sum document

The contractor must take note that compliance with the Occupational Health 
and Safety Act, Construction Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non-compliance, the principal agent, 
notwithstanding the provisions of clause A31.0 of Section A or any other clause 
to the contrary, reserves the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment.

Provision for pricing of the Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is made under this clause and it 
is explicitly pointed out that all requirements of the aforementioned are deemed 
to be priced hereunder and no additional claims in this regard shall be 
entertained

Fixed:_____________ Value related:____________ Time related:____________

3
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Item

C9 : COVID 19 

The contractor shall comply with all the requirements set out in the Construction 
Regulations, 2003 issued under the Occupational Health and Safety Act, 1993 
(Act No 85 of 1993) and the Disaster Management, 2002 (Act 57 of 2002) It is 
required of the contractor to thoroughly study the Covid 19 Additional Health 
and Safety Specification (Book 1 - Part C3 - Item 3.3) that must be read 
together with and is deemed to be incorporated under this Section of the Bills of 
Quantities / Lump Sum Document.

The contractor must take note that compliance with the Additional Covid 19 
Occupational Health and Safety Act Requirements, Construction Regulations, 
Disaster Management Act and Health and Safety Specification is compulsory.

In the event of partial or total non-compliance, the principal agent, 
notwithstanding the provisions of clause A31.0 of Section A or any other clause 
to the contrary, reserves the right to delay issuing any progress payment 
certificate until the contractor provides satisfactory proof of compliance.

The contractor shall not be entitled to any compensation of whatsoever nature, 
including interest, due to such delay of payment.

Provision for pricing of the Additional Covid 19 Occupational Health and Safety 
Act Requirements, Construction Regulations, Disaster Management Act and 
Health and Safety Specification is made under this clause and it is explicitly 
pointed out that all requirements of the aforementioned are deemed to be priced 
hereunder and no additional claims in this regard shall be entertained.

Fixed:_____________ Value related:____________ Time related:____________

1

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................

SUMMARY OF CATEGORIES
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SECTION NO. 2

BILL NO. 1

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

DEMOLITIONS AND ALTERATIONS TO EXISTING 
CLASSROOM BLOCKS   (PROVISIONAL)

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

Tenderers are advised to visit the site and to satisfy 
themselves, in conjunction with the drawings of the 
nature and extent of the works to be done. 

NOTE:

The Contractor is advised to check all dimensions and 
heights on site affecting the existing buildings against 
those indicated on the plans as he will be held 
responsible for all new work being of the correct sizes.  
Should any discrepancies be found he is to refer them 
to the Architect for correction before proceeding with the 
work. 

Special care is to be exercised not to interfere with any 
electric light, power or telephone wires and due notice 
must be given to the Quantity Surveyor for any 
disconnections that are necessary, and the Contractor is 
to afford every facility to the Electrician when making 
new connections.
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In taking down and removing existing work, the utmost 
care is to be observed to avoid any structural or other 
damage to the remaining portion of the building. The 
Contractor must protect all work not removed, such as 
walls, floors, doors, windows or other joinery or fittings, 
etc., from damage during the progress of the work and 
provide all necessary material for so doing. 

The Contractor will be held solely responsible for any 
damage to persons or property and for the safety of the 
portions of the existing buildings throughout the whole of 
the Contract, and must make good at his own expense 
any damage that may occur. 

The materials to be used and the work to be done are to 
be similar in all respect to that described for new work in 
so far as they occur. 

Old materials from the pulling down are to be handed 
over as to be instructed on site. Old materials for re-use 
are to be carefully taken out, stored and protected from 
injury and made good as required before being refixed. 
Old materials described to be handed over are to be 
carefully removed and neatly stacked on site where 
directed.  The remainder of the old materials and all 
rubbish are to be immediately carted away and the site 
left clean and unemcumbered.  None of the old bricks 
from the demolition are to be re-used for any new work 
unless otherwise described or directed.
 

For the purpose of this contract and to avoid 
misunderstanding, phrases stated hereunder have been 
defined and the Contractor is advised to study them as 
no claim whatsoever will be entertained as a result of 
him not so doing. 

a)"Forming New Openings" shall include all labour and 
materials forming opening, cut toothings and bonding for 
and plumbing and flushing up reveals, cutting for and 
forming precast concrete, or reinforced brick lintol over 
including necessary turning pieces, reinforcement, etc. 

b)"Bricking up Openings" shall include for all preparatory 
work, cut toothings and bond new brickwork to existing 
and preparing top of existing surface for raising upon 
and pinning up new brickwork to underside of existing. 

c)"Making Good" shall include all labour and materials 
required to match existing work and is to include making 
good new work up to existing and labours to plaster, etc.
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d)"Shoring" is not specifically mentioned in each item, 
however prices are to include for all shoring, needling, 
strutting, deadwork, etc., required.
 

1.00No

Allow for making good in all trades to existing work 
damaged or disturbed through alterations with all 
necessary new materials to match and generally 
described for new work and leave perfect in every 
respect.

1

ALTERATIONS, ETC 

REMOVAL OF EXISTING WORK 

Break up/down, take out, cut in where necessary 
and remove 

2No

Service existing timber/steel door frames, size 813 x 
2032 mm high, including all necessary bending, 
servicing of hinges and replacing keeps, catches, etc.

2

Door frames and doors, gates, etc.

A1 : 0 A2 : 1 A3 : 0 A4 : 1

18m2
Glass from existing steel windows and prepare to 
receive new glazing.

3

Windows

A1 : 4 A2 : 8 A3 : 0 A4 : 6

63No

Service existing ss industrial type window frame, size 
987 x 1445 mm high, including all necessary bending, 
servicing of hinges and replacing stay, catches, etc.

4

A1 : 14 A2 : 28 A3 : 0 A4 : 21

13m2
Existing corrugated iron roof sheeting fixed to timber 
purlins.

5

Roofs

A1 : 4 A2 : 4 A3 : 0 A4 : 4

0.5m
Existing galvanised sheet metal ridge capping fixed to 
timber purlins. 

6

A1 : 0.2 A2 : 0.2 A3 : 0.0 A4 : 0.2

11mExisting timber purlins. 7

A1 : 4 A2 : 4 A3 : 0 A4 : 4
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126m
100mm Diameter half round eaves gutter fixed to timber 
fascia.

1

Eaves and verges

A1 : 28 A2 : 56 A3 : 0 A4 : 42

15m75mm Diameter sheet iron rainwater pipe fixed to walls.2

A1 : 5 A2 : 5 A3 : 0 A4 : 5

126m

12 x 225mm Fascia board screwed to rafter foot 
including galvanised steel H-profile jointing strips, 
screws, etc.

3

A1 : 28 A2 : 56 A3 : 0 A4 : 42

66m

85 x 275 x 6mm Barge board drilled and brass screwed 
to purlin ends including galvanised steel H-profile 
jointing strips, screws, etc.

4

A1 : 22 A2 : 22 A3 : 0 A4 : 22

225m2

Existing gypsum plasterboard or fibre cement ceiling 
boards, including brandering, cornices, etc. from timber 
roof structure. 

5

Ceilings

A1 : 50 A2 : 100 A3 : 0 A4 : 75
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SECTION NO. 3

BILL NO. 1

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

EARTHWORKS

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

EXCAVATION, ETC

1m3
Reduce levels under solid floors.
 

1

Excavate in earth not exceeding 2,00 m deep below 
natural or reduced ground level 

A1 : 0 A2 : 0 A3 : 1 A4 : 0

1m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

2

Extra over all excavations for carting away:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

Item
Keeping excavations free from mud and all water 
including subterranean sources.

3

Keeping excavations free of water:

EARTH FILLING, ETC.

1m3Under floors, steps, pavings, etc.4

Earth filling supplied by the contractor compacted 
to 95% Mod AASHTO density:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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1m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density.

1

Compaction of surfaces:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

1No
Allow for compaction tests by an approved laboratory to 
determine density of filling material.

2

Prescribed density tests on filling:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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SECTION NO. 3

BILL NO. 2

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

CONCRETE, FORMWORK & REINFORCEMENT 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

1m3Surface beds.1

25MPa/20mm concrete:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

CONCRETE TESTS

1No
Making and testing 150x150x150mm concrete strength 
test cubes (Provisional).

2

Test blocks:

CONCRETE SUNDRIES

1m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a 
wood float:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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1m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

1

Smooth Formwork to Sides:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

MOVEMENT JOINTS ETC

1mSurface beds not exceeding 300mm thick.2

Vertical construction joints through concrete 
including thick cement slurry to one face:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

REINFORCEMENT (PROVISIONAL)

1m2
REF. 193 fabric reinforcement in concrete surface beds, 
slabs, etc.

3

Fabric reinforcement:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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SECTION NO. 3

BILL NO. 3

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

PRECAST CONCRETE

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

LINTELS

2m110 x 75mm Lintels in lengths not exceeding 3m.1

Prestressed fabricated lintels:

A1 : 0 A2 : 0 A3 : 2 A4 : 0
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SECTION NO. 3

BILL NO. 4

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

MASONRY 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

BRICKWORK IN SUPERSTRUCTURE

1m2Half brick wall. 1

Brickwork of NFP bricks (14 MPa nominal 
compressive strength) in Class II mortar:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

2m2One brick walls.2

A1 : 0 A2 : 0 A3 : 2 A4 : 0

BRICKWORK AND BLOCKWORK SUNDRIES

4m75mm Wide reinforcement built in horizontally.3

Brickwork reinforcement:

A1 : 0 A2 : 0 A3 : 4 A4 : 0

7m150mm Wide reinforcement built in horizontally.4

A1 : 0 A2 : 0 A3 : 7 A4 : 0

1m200mm Wide turning piece to lintels etc.5

Turning pieces:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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45No

4mm Diameter roof tie 2m girth bent double, with one 
end built into brick/blockwork and other end fixed to 
timber.

1

Galvanised wire ties etc:

A1 : 15 A2 : 15 A3 : 0 A4 : 15

8No

30 x 2mm Galvanized door frame tie 350mm long with 
one end fixed to timber and other built into brickwork or 
concrete.

2

Cramps, ties, etc:

A1 : 0 A2 : 0 A3 : 8 A4 : 0

45No

30 x 2mm Galvanized roof tie 1500mm long with one 
end fixed to timber and other built into brickwork or 
concrete.

3

A1 : 15 A2 : 15 A3 : 0 A4 : 15

1m15 x 150mm Wide sills set flat and slightly projecting.4

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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SECTION NO. 3

BILL NO. 5

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

WATERPROOFING 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

DAMPPROOFING OF WALLS AND FLOORS 

1m2Under surface beds.1

One layer of 250 micron 'USB GREEN' waterproof 
sheeting sealed at laps with 'Gunplas Pressure 
Sensitive Tape':

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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SECTION NO. 3

BILL NO. 6

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
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ROOF COVERINGS, ETC. 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

765m2

Examine corrugated galvanised sheet iron roofing 
sheets for leaks, holes, etc. and make good including 
securing purlins with "swing-six" purlin fasteners and 
tapping down roof screws, etc. and leaving roof 
completely weatherproof. 

1

EXISTING RIBBED SHEETING AND ACCESSORIES

A1 : 170 A2 : 340 A3 : 0 A4 : 255

RIBBED SHEETING AND ACCESSORIES

13m2Roof covering with pitch not exceeding 50 degrees.2

0.58mm Nominal thickness corrugated iron roofing 
sheets with 275g/m2 galvanising to both sides with 
one and a half corrugation side lap including fixing 
to timber purlins at approximately 1,000mm centres 
including all screws, bolts, washers, etc, strictly in 
accordance with manufacturer's specification.

A1 : 4 A2 : 4 A3 : 0 A4 : 4
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1m
Ridge 460mm girth with minimum 230mm laps, fixed to 
roof sheeting (measured net).

1

0,58 mm thick ISQ550 Z275 spelter galvanised steel 
roof accessories fixed to timber purlins or rails 
(elswehere measured) 

A1 : 0 A2 : 0 A3 : 0 A4 : 0
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SECTION NO. 3

BILL NO. 7

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

CARPENTRY AND JOINERY 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

Prefabricated timber roof trusses shall be constructed of 
South African pine by a firm of specialist designer 
manufacturer's as approved by the Architect.

Prefabricated roof trusses:

Prices must include for all cross and windbracing 
according to the manufacturer's instruction.

Prices must include for the design, plans and approval 
of all timber trusses and no claim shall be considered.

Pre-fabricated timber roof trusses shall comply with the 
requirements of SABS Specification 0163 and be 
constructed of South African pine as described in clause 
8.5 to the designs shown on the Manufacturer's detail 
drawings. The timber shall be of cross-sectional 
dimensions shown, cut to correct lengths with ends 
square or at the required angle.
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Trusses shall be assembled in truss fabricating jigs with 
the truss having the proper camber, all tightly clamped 
together with joints secured using approved connector 
plates of galvanised steel sheet. Connector plates shall 
be pressed into the timber simultaneously from both 
sides of the truss with a hydraulic press capable of 
exerting such pressure as will ensure complete 
penetration of the teeth into the timber.

The connector plates shall be of such size as will ensure 
that the joints so made will adequately withstand the 
forces exerted on the joints.

In coastal areas connector plates in buildings without 
ceilings shall be painted with two coats of epoxy tar 
complying with SABS Specification 801 Type 2, or rust 
neutralising paint.

Approval of pre-fabricated roofing systems, whether 
measured as an alternative or not, shall be subject to 
the following requirements:

(a) The Manufacturer of the pre-fabricated trusses shall 
hold a certificate of competence issued by the Insitute 
for Timber Construction.

(b) A polyester print, size A1 having a minimum 
thickness of 0,5mm, shall be submitted by the 
Contractor to the Regional Representative at an early 
stage for approval by the Directorate: Structural 
Engineering Services.

(c) The drawings shall be signed by a Registered 
Professional Engineer whose name appears on the 
Departmental panel for structural work.

(d) In the case of systems buildings, approval shall be 
given with submission of the contract drawings on 
acceptance of the tender.

The following minimum information shall be shown on 
the drawings:

(a) Details of the roof system with the position of 
the rafters and purlins indicated thereon as well 
as typical elevations.

(b) Bracing as recommended by the Institute for 
Timber Construction.

(c) Sizes and grading of the timber components.
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(d) Truss sizes, e.g. height of ridge or angle of 
pitch.

(e) Plate sizes for every construction point. (Code 
numbers only are deemed insufficient).

(f) Seperate connection details for hip, valley and 
jack rafters.

(g) Maximum spacing for purlins and brandering to 
ceilings shall be according to Subclauses 7.6.1 
and 7.6.2 and Clauses 7.8, 7.9 and 9.5.

(h) The type of roof covering as well as the design 
load. Over and above the supervision 
undertaken by the Representative / Agent, the 
Truss Fabricator or his Design Engineer shall 
inspect the completed roof structure and issue a 
certificate of confirmation to the Department 
that:

"The roof structure(s) has (have) been erected 
in accordance with the Design Engineer's 
drawings, as accepted by the Department, and 
the relevant details given in the manual "THE 
ERECTION AND BRACING OF TIMBER ROOF 
TRUSSES" issued by the National Timber 
Research Institute and the Institute for Timber 
Construction".

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc.

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes.

All nailing of timber roof trusses, purlins, etc  shall be 
done with galvanised nails. In coastal areas, copper, 
aluminium or stainless steel nails shall be used.

Fixing:

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete.

Where items are described as "bolted" the bolts have 
been measured elsewhere.

ROOF TIMBERS
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35m50 x 76 mm Purlins.1

Sawn S. A. Pine 

A1 : 9 A2 : 15 A3 : 0 A4 : 12

60No
50 x 76mm Sprockets average 350mm long, brass 
screwed to purlins.

2

A1 : 20 A2 : 20 A3 : 0 A4 : 20

30m
44 x 70 mm Purlins fixed with "Enots" swing six wire 
purlin fasteners. 

3

Wrot S. A. Pine 

A1 : 7 A2 : 13 A3 : 0 A4 : 10

256No
MiTek® eCo hurricane clip fixed using Permfix nails or 
bolts through pre-drilled holes.

4

Sundries:

A1 : 57 A2 : 113 A3 : 0 A4 : 85

Prefabricated Roof Trusses 

1No

Double pitched roof truss average 7 000 mm span 
between plates to 25 degree pitch with 600 mm eaves 
overhang both sides

5

The following trusses shall be "Gangnail" or other 
approved engineering designed roof trusses 
manufactured from sawn S.A.Pine as described at 
average 1200mm centres to support corrugated iron 
roofing with 4 mm "Cladit" ceilings under, including 
hoisting and fixing in position approximately 3 m 
above natural ground level 

A1 : 0 A2 : 0 A3 : 1 A4 : 0

1.00No

Allow for bracing, cross bracing, connecting clips, fixing 
brackets, hurricane clips, etc., as required for fixing in 
position of roof trusses as described in accordance with 
the manufacturer's instructions. 

6

126m

12 x 225 mm "Everite" pressed fibre cement fascia 
board drilled and brass screwed to and including 38 x 
50 x 114 mm long S.A.P. cleats screwed to rafter feet 
including steel jointing plates to joints between lengths. 

7

Eaves and Verges 

A1 : 28 A2 : 56 A3 : 0 A4 : 42
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72m

275 x 80 mm "Everite" socketless pressed fibre cement 
barge board drilled and brass screwed to ends of purlins 
including steel jointing plates to joints between lengths.

1

A1 : 24 A2 : 24 A3 : 0 A4 : 24

12NoExtra for splay cut end.2

A1 : 4 A2 : 4 A3 : 0 A4 : 4

12NoExtra for apex mitre.3

A1 : 4 A2 : 4 A3 : 0 A4 : 4

Doors and Panels 

1No

44 mm Thick wrot Meranti framed, ledged and braced 
batten door size 813 x 2 032mm filled in with 22 x 
70mm tongued and grooved one sided Meranti battens  
and back of door fitted with and including 6 mm plywood 
panel with Sapele veneer suitable for painting let in flush 
to rebates in stiles and rails. 

4

Wrot Meranti

A1 : 0 A2 : 0 A3 : 1 A4 : 0

1No

44mm Thick, framed, ledged, braced and batten double 
door with rebated meeting edges, formed of 44 x 
114mm stiles and top rail, 22 x 114mm middle ledge 
and braces and 22 x 222mm bottom ledge, the stiles 
and top rail grooved for and filled in flush on one side 
with 6mm plywood and otherside with 22 x 70mm 
tongued, grooved and V-jointed vertical boarding with V-
joint continued around framing on flush side, each board 
twice countersunk, screwed at intersections with ledges, 
size 1,613 x 2,032mm high.

5

A1 : 0 A2 : 0 A3 : 1 A4 : 0

1m

50 x 100 mm Wrot Meranti rebated and splayed 
weatherboard screwed to door and bedding in thick 
white lead.  (In No.6). 

6

A1 : 0 A2 : 0 A3 : 1 A4 : 0

Door frames, etc. 

5m90 x 70 mm Rebated framed frame. 7

Wrot Meranti 

A1 : 0 A2 : 0 A3 : 5 A4 : 0
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SECTION NO. 3

BILL NO. 8

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

CEILINGS, PARTITIONS AND ACCESS FLOORING 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

NAILED UP CEILINGS 

225m2

Knock-up existing ceilings including 38 x 50mm sawn 
softwood brandering and cross brandering at joints, 
ends of sheets and at light fittings, etc. leaving ceilings 
sag-free including preparing ceiling for new paint. 

1

EXISTING 4mm Fibre-cement boards with 6 x 32mm 
wrought meranti coverstrips over joints:

A1 : 50 A2 : 100 A3 : 0 A4 : 75

225m2

Ceilings including 38 x 50mm sawn softwood brandering 
at 400mm centres with cross brandering at joints, ends 
of sheets and at light fittings, etc.

2

4mm Fibre-cement boards with 6 x 32mm wrought 
meranti coverstrips over joints:

A1 : 50 A2 : 100 A3 : 0 A4 : 75

3No

Extra over Fibre-cement ceiling for forming trap door 
size 630 x 630mm in clear formed with 38 x 50mm sawn 
S.A. pine framing covered with ceiling boarding and set 
in 38 x 76mm wrought S.A. pine rebated kerb, including 
trimmers.

3

A1 : 1 A2 : 1 A3 : 0 A4 : 1
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252m75mm Coved cornice.1

Paper covered polystyrene cornice, or equal 
approved, plugged to walls including mitres, etc.:

A1 : 56 A2 : 112 A3 : 0 A4 : 84

450m2
100mm Insulation in blanket form closely fitted and laid 
on top of brandering between roof timbers etc.

2

Non-combustible polyester thermal insulation of a 
density of not less than 10kg/m3:

A1 : 100 A2 : 200 A3 : 0 A4 : 150
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SECTION NO. 3

BILL NO. 9

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

FLOOR COVERINGS, ETC 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

Rates for floor covering shall include for proper cleaning 
on completion.

Cleaning:

VINYL FLOOR COVERINGS, WALL LININGS, ETC. 

1m2On smooth screeded floors.1

300 x 300 x 2,5mm semi-flexible reinforced vinyl 
quartz floor tiles, or equal approved, laid to 
manufacturers specification in patterns to colour of 
Architects choice:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

POLISH, SEALERS, ETC

1m2On vinyl flooring.2

Clean by stripping and sealing and apply three 
coats water based copolymer emulsion or other 
approved sealer:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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SECTION NO. 3

BILL NO. 10

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

IRONMONGERY 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following listBS Satin 
bronze lacqueredCP Chromium platedSC Satin 
chromium platedSE Silver enamelledGE Grey 
enamelledAS Anodised silverAB Anodised bronzeAG 
Anodised goldABL Anodised blackPB Polished brassPL 
Polished and lacqueredPT Epoxy coatedSD Sanded  
Fixing:

Finishes to ironmongery:

Descriptions of wall mounted and floor standing 
ironmongery items shall be deemed to include for fixing 
in position and all fixing accessories

Descriptions of proprietary items shall be deemed to 
include fixing in position and all fixing accessories

1.5Pairs100 x 75mm Double washered solid brass butt hinges.1

Hinges:

A1 : 0.0 A2 : 0.0 A3 : 1.5 A4 : 0.0
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1NoPadlock with three keys (Union 3142).1

Locks:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

1No

Four lever mortice lockset for rebating meeting stiles 
(Union CZ 692-24-47) complete with approved 
chromium plated handles.

2

A1 : 0 A2 : 0 A3 : 1 A4 : 0

3No
Three lever approved mortice lock (Union 2277-78) 
complete with approved chromium plated handles.

3

A1 : 0 A2 : 1 A3 : 1 A4 : 1

1No

150mm Brass cabin hook and eye fixed, including 70 x 
70 x 20mm chamfered hardwood block twice oiled and 
four times plugged to wall.

4

Cabin hooks:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

3No
32mm Diameter black rubber door stop plugged to 
concrete floor. 

5

Sundries:

A1 : 0 A2 : 1 A3 : 1 A4 : 1

3No50mm Plastic key tag.6

A1 : 0 A2 : 1 A3 : 1 A4 : 1
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SECTION NO. 3

BILL NO. 11

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

METALWORK 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

Descriptions 

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

Metalwork described as "holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described

SUPPLEMENTARY PREAMBLES

NOTE: All steel will be Hot dipped galvanised unless 
otherwise stated.

SUNDRY BRASS WORK:

1m
4 x 30mm Weatherbar set in concrete flush with floor 
finish one side.

1

Brass:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

GALVANIZED GATES
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Hot Dipped Galvanised Steel Gates:

1No

Security gate size 900 x 2,097mm high formed of 60 x 
40 x 2mm hollow square section frame, with two 40 x 
6mm horizontal supports with 19mm holes drilled for 
and including six 19mm diameter vertical rods, the 
whole gate fitted inside a 40 x 60 x 2mm gate surround, 
with three 25mm diameter x 80mm long pin hinges 
welded to 25 x 3 x 200mm lugs built into concrete block 
walls complete with two 55 x 40 x 8mm padlock plates 
for locking and door hook, all as indicated on 
Engineerss Drawing No. J26075/009/0, attached to 
these bills of quantities.

1

Note: The contractor is to check on site measurements 
before placing of order.

A1 : 0 A2 : 0 A3 : 1 A4 : 0

STEEL LOCKERS

1No

Steel double door stationary cupboard fitted complete
with security bar, including 3 shelves, code 'CU50' and 6 
times holed for and including fixing to wall with 70 x 
10mm diameter expansion anchor and bolt, colour: 
cream.

2

Approved standard epoxy powder coated finish 
lockers, etc. fixed in position strictly in accordance 
with the manufacturer's specification:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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SECTION NO. 3

BILL NO. 12

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

PLASTERING 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SCREEDS

1m230 mm thick on floors.1

3:1 Cement plaster screeds steel trowelled on 
concrete:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

GRANOLITHIC

1m230 mm Thick on floors and landings.2

Untinted granolithic on concrete:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

1m2
20mm Thick on treads and risers of door thresholds 
including reedings.

3

A1 : 0 A2 : 0 A3 : 1 A4 : 0

INTERNAL PLASTER 

1m2
On existing walls including keying out mortar joints in 
preparation.

4

Cement plaster on brickwork:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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1m2In narrow widths.1

A1 : 0 A2 : 0 A3 : 1 A4 : 0

EXTERNAL PLASTER 

1m2

On existing walls including keying out mortar joints in 
preparation.

2

Cement plaster on brickwork:

A1 : 0 A2 : 0 A3 : 1 A4 : 0

1m2In narrow widths.3

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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SECTION NO. 3

BILL NO. 13

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

TILING

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

FLOOR TILING 

1m2On floors1

Approved 390 x 390 x 16mm Terracotta floor tile laid 
and grouted to manufacturers specification with and 
including an approved tiling adhesive with diagonal 
joints continuous in both directions sealed with 2 
coats terracotta sealer.

A1 : 0 A2 : 0 A3 : 1 A4 : 0

1m2On treads and rises.2

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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SECTION NO. 3

BILL NO. 14

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

PLUMBING AND DRAINAGE (PROVISIONAL) 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

RAINWATER DISPOSAL (PROVISIONAL):

126m

125mm x 125 x 0.60mm Thick "Ogee" eaves gutters, on 
and including gutter brackets at not exceeding 1m 
centres.

1

Seamless epoxy coated aluminium rainwater 
gutters, etc, fixed strictly in accordance with 
manufacturer's instructions

A1 : 28 A2 : 56 A3 : 0 A4 : 42

12NoExtra over eaves gutter for closed end.2

A1 : 4 A2 : 4 A3 : 0 A4 : 4

12No
Extra over eaves gutter for outlet with nozzle for 125 x 
75mm pipe.

3

A1 : 4 A2 : 4 A3 : 0 A4 : 4

36m

100 x 75mm Fluted rainwater downpipes, fixed with and 
including holderbats to walls at not exceeding 1,5m 
centres.

4

A1 : 12 A2 : 12 A3 : 0 A4 : 12

24NoExtra over downpipe for bends.5

A1 : 8 A2 : 8 A3 : 0 A4 : 8
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12NoExtra over rainwater pipe for shoe. 1

A1 : 4 A2 : 4 A3 : 0 A4 : 4
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SECTION NO. 3

BILL NO. 15

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

GLAZING (Provisional)

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

GLAZING TO STEEL WINDOWS WITH PUTTY

18m2
Panes not exceeding 0,75m21

6.38mm thick laminated safety glass, complying 
with SANS 1263 Part 1, 2 or 3 with name of the 
manufacturer permanently marked on each sheet 
visible after glazing, glazed in accordance with NBR 
N schedule 1 and SABS 0137.

A1 : 4 A2 : 8 A3 : 0 A4 : 6
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SECTION NO. 3

BILL NO. 16

Key: Location Description:

A1 Building 1
A2 Building 2
A3 New Soup Kitchen
A4 Building 3

PAINTWORK

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

PAINTWORK ETC TO NEW AND EXISTING WORK

ON FIBRE-CEMENT

86m2Fascias and barge boards.1

Prepare and apply two coats pure acrylic roof paint 
on:

A1 : 22 A2 : 35 A3 : 0 A4 : 29

450m2Ceilings and cornices.2

Prepare and prime nail heads and apply one coat 
plaster primer thinned 5 parts to 1 part Mineral 
Turpentine and paint with two coats pure acrylic 
paint on:

A1 : 100 A2 : 200 A3 : 0 A4 : 150

ON PLASTERED SURFACES

1m2Interior walls.3

Prepare and apply one undercoat and paint with two 
coats premium quality pure acrylic PVA on:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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1m2External plastered walls.1

Prepare surface and apply one coat plaster primer, 
one undercoat and two coats Plascon Wall 'n All 
paint strictly in accordance with the manufacturer's 
instructions on: 

A1 : 0 A2 : 0 A3 : 1 A4 : 0

ON WOOD 

33m2General surfaces of timbers at eaves.2

Prepare and apply one coat wood primer, one 
undercoat and two coats superior quality smooth 
gloss enamel on:

A1 : 11 A2 : 11 A3 : 0 A4 : 11

4m2Doors (all surfaces measured).3

Prepare and apply three coats polyurethane matt 
varnish on:

A1 : 0 A2 : 0 A3 : 4 A4 : 0

ON METAL 

1m2
Exterior gates, grilles, burglar screens, balustrades, etc. 
(both sides measured over the full flat area).

4

Clean down thoroughly with galvanised iron cleaner, 
wash down with water, prime with one coat 
galvanised metal primer and finish with two coats 
superior universal non drip enamel on:

A1 : 0 A2 : 0 A3 : 1 A4 : 0
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SECTION NO. 3

BILL NO. 17

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

EXTERNAL WORK (PROVISIONAL)

RAINWATER TANKS AND STANDS

4m2

Allow for clearing site including removing trees, shrubs 
etc. not exceeding 200mm girth, grubbing up roots and 
roughly levelling.

1

Site clearance etc: 

4m3Trenches.2

Excavation in earth not exceeding 2m deep:

3m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

3

Extra over all excavations for carting away:

13m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

4

Risk of collapse of excavations:

ItemKeeping excavations free of water.5

Keeping excavations free of water:
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2m3Backfilling to trenches, holes, etc.1

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% 
Mod AASHTO density:

2m3Under floors, steps, pavings, etc.2

Earth filling supplied by the contractor compacted 
to 95% Mod AASHTO density:

4m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density.

3

Compaction of surfaces:

2m3Strip footings.4

25MPa/20mm concrete:

0.4m3Surface beds.5

4No
Extra for setting in position and casting holding down 
bolt into concrete base.

6

Sundries:

4m2Apron slabs, paving, etc to slight falls.7

Finishing top surfaces of concrete smooth with a 
wood float:

8m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

8

Rough Formwork to Sides:

4m2
REF. 156 fabric reinforcement in concrete surface beds, 
slabs, etc.

9

Fabric reinforcement:
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8m2One brick walls.1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

31m150mm Wide reinforcement built in horizontally.2

Brickwork reinforcement:

4No
30 x 1,6mm Tie secured around tank and 4 times built 
into concrete (Total for one tank = 12 meters).

3

Galvanised hoop iron cramps, ties, etc:

5m2Extra over brickwork for face brickwork externally.4

Facebricks (FBS) prime cost of R7500.00 per 
thousand excluding VAT delivered to the site 
pointed with square ruled recessed horizontal and 
vertical joints:

4m2Under surface beds.5

One layer of 250 micron 'USB GREEN' waterproof 
sheeting sealed at laps with 'Gunplas Pressure 
Sensitive Tape':

2No

5000 Litre polyethylene rotomoulded vertical water 
storage tank complete with lid, fitted with and including 
15mm brass bib tap with suitable adaptor and setting in 
position on concrete tank stand (elsewhere measured) 
and tying down with 4mm diameter galvanised wire 
wrapped twice around centre of tank and secured to 
each corner of tank stand with a double strand of 4mm 
diameter galvanised wire embedded into concrete. 
(Note: tanks to be filled with water before Practical 
Completion). 

6

Rainwater tanks:

1NoHole through top of tank lid for 100mm diameter pipe.7

STORMWATER CHANNELS
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100m

600mm wide x 100mm 25Mpa open concrete 
stormwater channel with 500mm wide x 75mm deep 'V' 
channel, on suitable 150mm subbase material 
compacted to 93% Mod A.A.S.H.T.O. density, including 
all necessary excavations, formwork, compaction, 
grading, carting away, etc.

1

In-situ concrete (25MPa) open stormwater channels 
having V-shaped waterway formed in top, finished 
smooth on all exposed surfaces and with angles 
rounded, cast in suitable lengths (not exceeding 1 
500mm), including all formwork, moulds, shallow 
excavation, filling and ramming, laying to falls, 
bedding and pointing in (3:1) cement mortar

8No
Extra over for angles, intersections, ends, dressing into 
sides of catchpits, etc

2

1No

Extra over for widening concrete to form grouted 
pitching spreader 1200mm wide extreme, for a length of 
3000mm and bedding 120mm diameter stone in 
concrete to falls including brushing concrete between 
stones.

3

REINFORCEMENT(Provisional)

60m2

Type 395 standard square fabric mesh reinforcement in 
slabs, slabs, etc, nominal mass 3,95 kg/m² with nominal 
8mm thick wires and 200 x 200mm pitch, complying with 
SANS 1024/2006 requirements, in sheets 2,4 x 6m long. 
(measured net)

4

Fabric reinforcement with 400mm overlaps

Dampproofing under channels

Movement Joints, etc

15m2
10mm Bitumen impregnated fibre board built in vertically 
or horizontally between concrete (Provisional).

5

Joint forming material in movement joints:

5No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

6

CONCRETE TESTING
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Section No. 3 - Repair Works

SECTION SUMMARY - Section No. 3 - Repair Works

Bill
No

Page
No

Amount

Section No. 3

39Earthworks1

42Concrete, Formwork and Reinforcement2

43Precast Concrete3

46Masonry4

47Waterproofing5

50Roof Coverings6

56Carpentry and Joinery7

59Ceilings, Partitions and Access Flooring8

60Floor Coverings, Wall Linings, etc.9

63Ironmongery10

66Metalwork11

69Plastering12

70Tiling13

73Plumbing and Drainage14

74Glazing15

77Paintwork16

82External Work17
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SECTION NO. 4

BILL No. 1

The following Provisional Amounts are for equipment, 
etc. supplied and installed or executed complete by 
firms or specialists to be nominated by the Client or his 
representative.It should be noted that these amounts 
are NET, (i.e. does NOT include 5% Builders Discount) 
and is EXCLUSIVE of Value Added Tax 
(V.A.T.).Attendance shall in all instances be deemed to 
include scaffolding and other facilities to be specially 
provided, prescribed protective measures, etc. 

PROVISIONAL AMOUNTS

Tenderer's are referred to items 9.1, 9.2 & 9.3 of Section
B Preliminaries for the definitions and adjustment of 
"Attendance".

Profit items in this bill shall not be subject to escalation 
and all Attendance items shall be deemed to fall into 
Work Group No. 190 for Haylett Formula purposes. In 
the event of an Alternative offer to Fix the value of the 
Works (Builder's work) being accepted, then the 
Attendance would also be deemed to be included in the 
Alternative offer as being Fixed. In the event of the 
Contractor being awarded any one or more of the items 
allowed for in this Bill, then the related Profit and 
Attendance items would be omitted, and the item or 
items incorporated into these Bills of Quantities at the 
Tendered or Adjusted Rates or Value.---------------- 

75,000.00Item

Allow the sum of R75,000.00 (Seventy Five Thousand 
Rand) for Electrical and Mechanical Installation to be 
executed complete by a specialist subcontractor.

1

ELECTRICAL INSTALLATION

ItemAllow for profit.2

ItemAllow for attendance.3
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BUDGETARY ALLOWANCES

The following budgetary allowances are for work to 
be executed by the Contractor. Works to be perform 
by the contractor utilising rates submitted in the 
bills of quantities.

250,000.00Item

Allow the sum of R250,000.00 (Two Hundred and Fifty 
Thousand Rand) for the construction of a soup kitchen 
block.

1

SOUP KITCHEN

60,000.00Item
Allow the sum of R60,000.00 (Sixty Thousand Rand) for 
the repairs to existing toilet blocks.

2

PIT TOILETS

The following budgetary allowance is for the 
remuneration of a Community Liaison Officer.

18,000.00Item

Allowance for the remuneration of a Community Liaison 
Officer.

(R 6 000.00 per month for 3 months)

3

CLO OFFICER

5,400.00ItemAllowance for the CLO Statutory Contributions.4

3months

Management and provision of all necessary tools of 
trade for the Community Liaison Officer, by the 
contractor, including all handling costs and profit.

5
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Page
No

FINAL SUMMARY

Section
No

Amount

31Section No. 1- Preliminaries and General1

36Section No. 2 - Demolitions and Alterations2

83Section No. 3 - Repair Works3

86Section No. 4 - Provisional Sums4

R
Sub Total

100,000.00R

Allow the sum of R100,000.00 (One Hundred Thousand 
Rand) for Contingencies to be used or deducted in full 
at the Principal Agent's discretion.

CONTINGENCIES

RSub Total

RAdd Value Added Tax at the rate of 15%
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Part 6:   Site Information 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
 
 
 

C4  Site Information 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

C4:   SITE INFORMATION -  JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (Edition 6.2 of May 2018) 

 

Project title: 

APPOINTMENT OF A CONTRACTOR TO FOR THE REPAIRS AND 
RENOVATIONS TO STORM DAMAGE AT VULINDLELA SENIOR PRIMARY 
SCHOOL ON BEHALF OF THE EASTERN CAPE DEPARTMENT OF 
EDUCATION   - CLUSTER 4 

Request for RFQ 
No: 

DEET-ECDOE/DIS/13/2024-25 

 
 

C4 Site Information – Existing operational education facilities  
 

GPS CO-ORDINATES 

GIS_Longitude GIS_Latitude 

28.68766020 -31.84596820 

 

 
 

1.  GROUND CONDITIONS 
 

Geotech information not available. This is an existing site.  
 

2.  UNDERGROUND SERVICES 

 
There are unidentifiable underground services traversing the area of works, care 

would need to be taken during excavations. 
 

3.  ADJACENT BUILDINGS 

 
No adjacent buildings could be affected by the construction. No particular 
precautions have been identified by the Engineer for the protection of this 

structure. 
 

4.  ENVIRONMENTAL ISSUES 

 
None 

 
 
 
 
 
 
 



 

 
 

 
 

 
 
 
 

C5   Drawings – Not Applicable 
 
  



 

 
 

 
C5.1:  DRAWINGS 

 

Project title: 

APPOINTMENT OF A CONTRACTOR TO FOR THE REPAIRS AND 
RENOVATIONS TO STORM DAMAGE AT HAJI PRIMARY SCHOOL ON 
BEHALF OF THE EASTERN CAPE DEPARTMENT OF EDUCATION   - 
CLUSTER 4 

Request for RFQ 
No: 

DEET-ECDOE/DIS/13/2024-25 

 

Drawing tile Drawing number Print date Rev No. 

    

    

    

    

    

    

    
 
 


