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T1.1 Tender Notice and Invitation to Tender  

 
The Disability Economic Empowerment Trust (DEET) invites contractors with the CIDB grading of 6GB  OR Higher in the following 

Class of works General Building (GB) to tender for DEET-ECDOE/EMR/06/2024-25  

 THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED STRUCTURES AT WALMER SENIOR 

SECONDARY SCHOOL  , LOCATED IN GQEBERHA for a 6 Months Period contract. The contract will be based on the JBCC 

Edition 6.2 of 2018, and the Disability Economic Empowerment Trust (DEET) will enter into a contract with the successful tenderer.  

 
Only tenderers who have suitable experience and suitably qualified personnel in providing similar services to those that are required 
are eligible to submit tenders. 
 
Bid documents are downloadable free of charge from the Disability Economic Empowerment Trust website 
(www.deet.co.za/tenders). Bid documents will be available on 20 MARCH 2026. No bid documents will be available at DEET 
offices. 
 
There will be no compulsory briefing. 
 
 

Advert Date 20 March 2026 

Compulsory Site Briefing Not Applicable 

Closing Date and Time 27 March 2026 @ 12:00PM 

 
 
Queries relating to the issue of these documents may be addressed in writing to through email:  scm@ecdeet.co.za 

Technical enquiries: may be addressed in writing to Mr. Qhawe Nkasana – email: qs@ecdeet.co.za 

 

 
The closing time for receipt of tenders by the DEET is 12:00PM on 27 MARCH 2026. Tender will be open in public. 

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before closing time at the 
correct location as the DEET will not take responsibility of wrong delivery. Tenderers using courier services for delivery of their bid 
documents must ensure the delivery is at the correct place / location and time as the DEET will not be held responsible for wrong 
delivery not delivered to DEET officials. The DEET will not accept responsibility if bids received by officials are not timely deposited 
in the Bid Box.  

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be registered on the National Treasury 
Central Supplier Data Base and proof of registration must be submitted with the proposal (https://secure.csd.gov.za).  

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data. 

B. TENDER SUBMISSIONS:  
 

Bids must be submitted in sealed envelopes clearly marked “DEET-ECDOE/EMR/06/2024-25 : “THE APPOINTMENT OF 

A CONTRACTOR FOR THE PROVISION PREFABRICATED STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL  
ON BEHALF OF THE EASTERN CAPE DEPARTMENT OF EDUCATION ” must be deposited in the bid box, DISABILITY 
ECONOMIC EMPOWERMENT TRUST OFFICES, 20 SUFFOLK ROAD, BEREA LABELLED “TENDER BOX”, EAST LONDON. 
  
C. BID EVALUATION: 
 
This bid will be evaluated in Two (2) phases as follows: 
 
Phase One: Compliance, responsiveness to the bid rules and conditions 

Phase Two: Preferential Procurement Policy Framework Act (PPPFA), and Preferential Procurement   Regulations 2022. 

 
 
 

http://www.deet.co.za/tenders
mailto:scm@ecdeet.co.za
mailto:qs@ecdeet.co.za
https://secure.csd.gov.za/
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PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) AND PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 POINTS WILL BE AWARDED AS FOLLOWS:  

\Maximum points on price  -           80 points 
Maximum points for Specific Goals  -           20 points 
Maximum points   -           100 points 
 
 
 
 
C. BID SPECIFICATIONS, CONDITIONS AND RULES 
 

1. The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data 
2. The Disability Economic Empowerment Trust (DEET) SCM policy applies. 
3. Tender validity period is 120 days. 
 
 
D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:  
 
SCM RELATED ENQUIRIES  

Ms Unathi Nhele 

Tel No: 0437227333 

Email Address: scm@ecdeet.co.za 

 

TECHNICAL ENQURIES 

Mr. Qhawe Nkasana 

Tel No: 0437227333 

Email Address: qs@ecdeet.co.za 

 

 
 

 

 

 

 

  

FOR COMPLAINTS, FRAUD, & TENDER ABUSE: 
Call: 0800 701 701 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

mailto:scm@ecdeet.co.za
mailto:qs@ecdeet.co.za
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T1.2 Tender Data 

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender. 
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3 and as contained in 
Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of 
August 2019). 
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies 

Clause number Tender Data 

3.1 The Employer is Disability Economic Empowerment Trust on behalf of the Eastern Cape Department of Education 

3.2 The tender documents issued by the employer comprise the following documents: 
THE TENDER 
Part T1:  Tendering procedures 
  T1.1  -  Tender notice and invitation to tender 
  T1.2  -  Tender data 
Part T2:  Returnable documents 
  T2.1  -  List of returnable documents 
  T2.2  -  Returnable schedules 
THE CONTRACT 
Part C1:  Agreements and Contract data  
  C1.1  -  Form of offer and acceptance 
  C1.2  -  Contract data 
  C1.3  -  Dispute Resolution Mechanism 
  Part C2:  Pricing data 
  C2.1  -  Pricing Instructions 
  C2.2  -  Bills of Quantities 
Part C3:  Scope of work 
  C3   -   Scope of work 
Part C4: Site information 
  C4   -   Site information 

3.3 The tender documents issued by the employer comprise the documents listed on the contents page 

3.4 The employer’s agent is: 
Name: Q Nkasana 

Address: Disability Economic Empowerment Trust (DEET), 20 Suffolk Road, Berea, East London 

Tel No: 0437227333 
Email Address:qs@ecdeet.co.za   

3.5 The language for communications is English 

3.6 The competitive negotiation procedure shall be applied.   

3.7 Method 2:  Two (2) stage procurement procedure shall be applied. 

4 Tender’s obligations 

4.1 
 
 

Joint Ventures are allowed. 

4.2 The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not compensate the tenderer for 

any costs incurred in attending interviews or making any submissions in the office of the employer. 

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

4.4 Confidentiality and copyright of documents 
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Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only for 
the purpose of preparing and submitting a tender offer in response to the invitation. 

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of contract 
and other publications, which are incorporated into the tender documents by reference. 

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if necessary, apply for an extension 
to the closing time stated in the tender data, in order to take the addenda into account. 

 4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to Tender.  
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and tenders will be received 
only from those tendering entities appearing on the attendance list.  
Tender documents will not be made available at the clarification meeting  

4.8 Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least 2 (TWO) working days before the 
closing time stated in the tender data. 

4.9 Tenderers are required to state the rates and currencies in Rands. 
Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law requires to be paid [except 
value added tax (VAT)], and other levies payable by the successful tenderer, that are applicable 14 days before the closing time 
stated in the tender data. Show the VAT payable by the employer separately as an addition to the tendered total of the prices. 
Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided for in the 
conditions of contract identified in the contract data. 
State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data. 

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer or to 
correct errors made by the tenderer and ensure that all signatories to the tender offer initial all such alterations. 
Do not make erasures using masking fluid. 

4.11 Main tender offers are not required to be submitted together with alternative tenders.  

4.12 No alternative tender offers will be considered 

4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.  
Submit 
a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender data, with a 
translation of any documentation in a language other than the language of communication established in 3.5, and 
b) the parts communicated electronically by the employer of its agents on paper format with the tender. 

4.13.2 Sign the original and all copies of the tender offer where required in terms of the tender data. 
State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold liable for the purpose of 
the tender offer. 
NOTE The employer holds all authorized signatories liable on behalf of the tenderer. 

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A days after the closing date 
for tender offers. 
The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS 10845-3. 

4.13.4 
         
           
         

The employer’s details and address for delivery of tender offers and identification details that are to be shown on each tender offer 
package are:  
Location of tender box:   DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) OFFICES 
Physical address: 20 Suffolk Road, Berea, East London 5247 
Identification details: DEET-ECDOE/EMR/06/2024-25  
   THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED STRUCTURES AT WALMER SENIOR 
SECONDARY SCHOOL ON BEHALF OF THE DEPARTMENT OF EDUCATION   
Closing time  and date: 27 March 2026 at 12:00PM 

4.13.5 The tenderer is required to submit with his tender the following certificates: 
1)  a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in order the South African 
Revenue Services. In the case of a Joint Venture/Consortium/Sub‐contractors each party must submit a separate CSD report 
showing, amongst other things, that tax matters of the service provider are in order the South African Revenue Services. 
2)  CIDB Grading certificate or CRS number. 

4.13.6 A two-envelope procedure will not be required. 
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4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer does 
not assume any responsibility for the misplacement or premature opening of the tender offer if the outer package is not sealed and 
marked as stated. 

4.14 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing time stated 
in the tender data. Proof of posting shall not be accepted as proof of delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of the standard 
conditions of tender in this part of SANS 10845 apply equally to the extended deadline. 

4.15.1 The tender offer validity period is 120 days.  
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender data after the 
closing time stated in the tender data. If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period, with or without any conditions attached to such extension. Extend the period of the tender security, 

if any, to cover any agreed extension requested by the employer. 

4.15.2 Placing of contractors under restrictions / withdrawal of tenders 
If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as relevant: withdrawn such 
tender or quotation after the advertised closing date and 
time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or refused to commence the 
contract; had their contract terminated for reasons within their control without reasonable cause; offered, promised or given a bribe 
in relation to the obtaining or the 
execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in bad faith towards the 
Provincial Government; or, made any incorrect statement in any affidavit or declaration with regard to a preference claimed and is 
unable to prove to the satisfaction of the Provincial Government that the statement was made in good faith or reasonable steps 
were taken to confirm the correctness of the statements, such tenderer/s may be placed under restriction from tendering with the  
state.  
Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and also on cidb Inform 
Practice Note #30. Excerpts of the policy can be availed on request of any interested tenderer. 

4.16 Access shall be provided for the following inspections, tests and analysis: N/A 

4.17 the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance Bond / Guarantee / 
Surety / Security to the format and/or standard as per DEET policy 

5 Employer’s undertakings 

5.1 The Employer will respond to requests for clarification received up to Seven (7) working days before the tender closing time.  
If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data, grant such extension 
and notify all respondents accordingly. 

5.2 The employer shall issue addenda until Five (5) working days before tender closing time. 

5.3 Tenders will not be opened. A closing register will be shared with all bidders. 

5.4 Do not disclose to tenderers, or to any person not officially concerned with such processes, information relating to the evaluation 
and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until after the award of 
the contract to the successful tenderer. 

5.5 Determine, after opening and before detailed evaluation, whether each tender offer that was properly received  
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender documents, without material 
deviation or qualification. A material deviation or qualification is one which, in the employer's opinion, would 
d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the scope of work, 
e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or 
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

5.6 Arithmetical errors, omission and discrepancies 
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a discrepancy 
between the amounts in figures and the amount in words, the amount in words shall govern. 
For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures apply. 
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5.7.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 

 

5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance, Price and Preference  
Phase 1: Administrative requirements and Mandatory requirements  
Phase 2: Price and preference (80/20 system)  

  
PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES 

Bidders’ proposals must meet the following minimum requirements and supporting documents must be submitted 
with the completed bid document in a sealed envelope in the bid box at the closing date and time. Failure to comply 
will automatically eliminate the bid for further consideration: 
1. Bid Document (This Document must be submitted in its original format) 

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be accepted. 

3. Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice and requirements.  The 

status on CIDB must be active. It is the responsibility of the bidder to keep the status on CIDB active throughout bidding 

process (advert till award stage). 

4. Bidders must be a legal entity or partnership or consortia. 

5. Form of offer and Acceptance (fully completed and signed). 

6. SBD 4- Declaration of Interest (fully completed and signed).  SBD4 must be duly completed and signed. Does the bidder 

or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest in the 

enterprise have any interest in any other related enterprise whether or not they are bidding for this contract, such 

interest must be disclosed on question 2.3.1. 

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-responsive. 

8. Compulsory Enterprise Questionnaire (Completed and signed)  

9. If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a service provider is not 

a VAT Vendor but include VAT in its prices, the successful service provider will be given 21 days to register as a VAT Vendor 

with SARS, after the issuing of an appointment letter. If a bidder is a VAT vendor/registered, the bidder is required to explicitly 

state the VAT amount. VAT vendors must include VAT at 15% in the bid offer(s). 

10. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum (amount in words) will govern. 

11. Resolution to Sign (must be completed, if applicable). 

12. Declaration of Employees of the State or other State Institutions. 

13. Only one offer per bidder is allowed and alternative offers will not be considered. If more than one offer is received, none of the 

offers will be considered.   

14. Attendance of compulsory briefing meeting (if applicable) 

 Other Conditions of bid (Non eliminating unless expressly mentioned in the document): 
 
1. The bidder must be registered on the Central Supplier Database (CSD) prior the award 

2. All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD. In cases where the 

bidder’s status is found non-compliant, the bidder will be granted 7 days to correct the status. A bidder that fails to rectify its 

tax matters with SARS will be declared non-responsive. 

3. The bidder has duly completed and signed the SBD 1, and SBD 6.1.  

4. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the non-awarding of points 

for specific goals. 

5. Bidders must submit a minimum of three (3) written contactable references for projects of similar value successfully completed 

in the past (clearly indicating client name, contract value, contract term, and contact person, contact details). Refer to Annexure 
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I and Annexure M. This is not an elimination factor, but important for the DEET to make a decision. Unless it is used for 

Quality/functionality Points. 

6. Bidders must submit a list of projects where he or she has submitted tender offers but tender results have not been confirmed 

by the client. Refer to Annexure L. This is not an elimination factor, but important for the department to make a decision. Unless 

it is used for Quality/functionality Points. 

7. Bidders must submit their company profiles, list of available resources, plant and machinery, and any other additional capacity 

with the bid. Refer to Annexures K and H. This is not an elimination factor, but important for the department to make a decision. 

Unless it is used for Quality/functionality Points. 

8. The bidder must also list all projects where there are pending litigations or litigations that have been concluded. The form for 

this is also attached after Annexure J. 

9. The DEET will contract with the successful bidder by signing a formal contract. 

10. This tender will be awarded as a whole.  All trades listed in the Bills of Quantities or Pricing schedule must be priced for (except 

provisional sums and allowances which also need to be added to the total), failure to do so will increase the commercial risk of 

the bid and may lead to elimination or passing over of the bidder. 

11. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of quantities or anywhere), the 

department requires an item similar/equivalent or better. 

12. DEET Policy applies. 

13. Protection of personal information: Consent (POPIA). 

14. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the form of contract to be 

signed by parties (e.g.  JBCC Edition 6.2 of 2018). 

15. EPWP policy will be applicable. 

16. The Contractor shall commit to allocating, where feasible, a minimum of 30% of the contract value to Subcontracting 

opportunities for SMMEs (EMEs/QSEs) that are at least 51% Black-owned, and that are based within the Nelson Mandela Bay 

District Municipality. Out of this 30% allocation, a minimum of one-third (⅓) must be specifically reserved for SMMEs 

that are owned by persons with disabilities, to promote inclusive participation and equitable economic empowerment. The 

main contractor/supplier bears full responsibility for identifying, engaging, and managing competent and capable 

subcontractors. Once the contract is awarded, the contractor is expected to maintain harmony and cooperative working 

relationships on site. The Department reserves the right to intervene, where necessary, in the selection and appointment of 

local subcontractors or SMMEs to ensure equitable participation and alignment with transformation objectives 

 

 1. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS 
The 80/20 preference point system shall be applied for the purposes of this bid as per the requirements of the 
Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and Specific Goals/Preferential 
Procurement Regulations 2022  
 

Criteria Points 

POINTS ON PRICE 80 

SPECIFIC GOALS  20 

TOTAL 100 

 
The 80/20 preference point system for acquisition of services, works or goods not exceeding Rand value of R50 million:  

(a) The following formula must be used to calculate the points for price in respect of tenders (including price quotation) with a Rand 

value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable taxes included):  

The financial offer will be scored using the following formula:  

A = (1 - (P - Pm)) 

                Pm 

The value of value of W1 is: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of R50 000 000 or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value that equals or is less 
than R 50 000 000. 
 

5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (Administrative Compliance, price and preference) 
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5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A 

5.7.5 Each evaluation criteria will be assessed in terms of five indicators – N/A 

5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A 

5.8 Tender offers will only be accepted if: 
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government (see 

https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity 
b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must submit a CSD no. or tax 

status compliance pin. 
c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance Bond / Guarantee 

/ Surety / Security to the format and/or standard within 21 days after the appointment.  
d) the tenderer is registered with the Construction Industry Development Board in an appropriate contractor grading designation; 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in terms of the Prevention 

and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public sector.  
f) the tenderer has not: 

         i)   abused the Employer’s Supply Chain Management System; or 
         ii)  failed to perform on any previous contract and has been given a written notice to this effect.  
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process. 
 

 h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest that may impact 

the tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process 

and persons in the employ of the state are permitted to submit tenders or participate in the contract;  

i) the tenderer is registered and in good standing with the compensation fund or with a licensed compensation insurer; 

j) The tenderer undertakes to maximize the sourcing of building material or infrastructure input material from Eastern Cape 

based suppliers or manufacturers.  

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 2014, issued in terms of 

the Occupational Health and Safety Act, 1993, the necessary competencies and resources to carry out the work safely.   

l) The tenderer has duly completed and signed the Declaration Certificate for Local Production and Content and Local Content 
Declaration: Summary Schedule and submitted the documents at the closing date and time of the bid. 
 

m) the tender has offered a market-related. If the offer is believed not to be market related, the department through its Supply 

Chain Management bid committees will attempt to negotiate the offer with identified bidder/s to a reasonable amount.  Bidders 

are not allowed to increase their tender offers during this process. 

n) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a letterhead of the tenderer 

has been attached (specific to this bid) to the bid submission; it must be duly signed by all directors and submitted the bid. 

Only a duly authorized official can sign the bid.  

 
o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other total amount indicated 

elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance has no value or figure, the bidder will be regarded 

as having made no offer. 

p) The department reserves the right not to award the bid to the most favourable tenderer, if any of the situations occur: if it is 

not assisting in the advancement of designated groups; risk profile of the favourable firm is too high; the bidder has been 

awarded a considerable number of projects by the department or provincial government; has performed unsatisfactorily in the 

past, etc. 

 

5.9 The number of paper copies of the signed contract to be provided by the employer is 1. 

 The additional conditions of tender are: 

• Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill of quantities or 
anywhere), the department requires an item similar/equivalent or better. 

https://secure.csd.gov.za/
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T.2.1    

A. List of returnable documents  

1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to demonstrate eligibility to have 
a submission evaluated. 

• Appropriate CIDB grading suitable for the works (as stated in 4.1). 

2 Returnable Schedules required for tender evaluation purposes  
The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant: 

• Record of Addenda to Tender Documents 

• Proposed amendments and qualifications 

• Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise questionnaires in respect of each 
partner must be completed and submitted). 

• SBD 1, 4, 6.1, Declaration of Local Production and Local Content. 

• Protection of personal content: Consent 

• Form of Offer and Acceptance 

• Complete priced Bills of Quantities, including Final Summary  
 

3 Other documents required for tender evaluation purposes 
The tenderer must provide the following returnable documents:  

• A CSD Report for a contractor with valid and correct information. 

• A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the Compensation for 
Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993) 

4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the contract 
The tenderer must complete the following returnable documents:  

• A duly completed form of Offer and Acceptance (and any revision of prices if there are any). 

5 Only authorized signatories may sign the original and all copies of the tender offer where required.  

• In the case of a ONE‐PERSON CONCERN submitting a tender, this shall be clearly stated. 

• In the case of a COMPANY submitting a tender, include a copy of a resolution by its board of directors authorizing a 

director or other official of the company to sign the documents on behalf of the company.  

• In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its members authorizing a 
member or other official of the corporation to sign the documents on each member’s behalf.  

 

• In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless one partner or a 

group of partners has been authorized to sign on behalf of each partner, in which case proof of such authorization shall be 

included in the Tender.  

• In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of each company of the joint 
venture together with a resolution by its members authorizing a member of the joint venture to sign the documents on behalf 
of the joint venture.  

Accept that failure to submit proof of authorization to sign the tender shall result in the tender offer being regarded as non‐
responsive.  

6 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and, in the form, required, may be 
regarded by the employer as nonresponsive.  

7 Canvassing and obtaining of additional information by tenderers  
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials or the Employer’s 
agent in respect of his tender, after the opening of the tenders but prior to the Employer arriving at a decision thereon.  
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that disclosed at the opening 
of tenders. 

8 Prohibitions on awards to persons in service of the state  
The Employer is prohibited to award a tender to a person ‐  
a)       who is in the service of the state; or  

b) if that person is not a natural person, of which any director, manager, principal shareholder or stakeholder is a person in the 
service of the state; or  

c) a person who is an advisor or consultant contracted with the Department or municipal entity.  
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In the service of the state means to be ‐  
a)   a member of:‐  

a any municipal council;  

b any provincial legislature; or  

c the National Assembly or the National Council of Provinces;  

d) a member of the board of directors of any municipal entity;  

e) an official of any Department or municipal entity;  

f) an employee of any national or provincial department; 

g) provincial public entity or constitutional institution within the meaning of the  

Public Finance Management Act, 1999 (Act No.1 of 1999);  

h) a member of the accounting authority of any national or provincial public entity; or  

i) an employee of Parliament or a provincial legislature.  

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service of state in part 
T2 of this procurement document must be completed. 

9 Awards to close family members of persons in the service of the state  

 

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award of more than R2000 to 
a person who is a spouse, child, or parent of a person in the service of the state (defined in clause 8 above), or has been in the 
service of the state in the previous twelve months, including ‐  

a) the name of that person; 
 

b) the capacity in which that person is in the service of the state; and  

 

c) the amount of the award.  

 In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service of state in 
part T2 of this procurement document must be completed. 

10 Respond to requests from the tenderer  

The employer will respond to requests for clarification up to 7 (seven) working days before the tender closing time. 

11 Opening of tender submissions  

Tenders will not be opened. A closing register will be shared with all bidders. 

12 Scoring quality / functionality: N/A  

13 Cancellation and re‐invitation of tenders  

  
An organ of state may, prior to the award of the tender, cancel the tender if‐  

  
(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or 

(b) funds are no longer available to cover the total envisaged expenditure; or  

(c) no acceptable tenders are received.  

(d) Tender validity period has expired. 

(e) Gross irregularities in the tender processes and/or tender documents. 

(f) No market related offer received (after attempts of negotiation processes) 

  
Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender Bulletin or the media in 

which the original tender invitation as advertised.  

14 Dispute resolution mechanism will be done through the Adjudication route. 

15 The department must when be acting against the tenderer or person awarded the contract on a fraudulent basis, considers the 
provisions of Regulation 14:  
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The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an institution from instituting remedies 
arising from any other prescripts or contract.  

16 Where the employer terminates the contract due to default of the contractor in whole or in part, the employer may decide to: a) 

Refer the breach in contract to the cidb for investigation as a breach of the cidb Code of Conduct in terms of the cidb 

Regulations; or b) may impose a restriction penalty on the contractor in terms of Section 14 of the Preferential Procurement 

Regulations. The outcomes of such investigations in terms of both the cidb Regulations and the Preferential Procurement 

Regulations may prohibit the contractor from doing business with the public sector for a period not exceeding 10 years. 
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T2.1 List of Returnable Documents  

The tenderer must complete the following returnable documents:  
 
1 Returnable Schedules required for bid evaluation purposes  
 

• Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in respect of each partner must 

be completed and submitted). 

• Record of addenda issued (Only if addenda is issued)  

• Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)  

2 Other documents required for bid evaluation purposes 
 

• Form of Offer and Acceptance 

• Complete Priced Bills of Quantities & Final Summary  

3  Returnable Schedules that will be incorporated into the contract 

• Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of      proposed  

• Schedule of Plant and Equipment 

• Record of projects: current, past and on tender. 

• Project References – at least 3  

• SBD 1, 4, 6.1, and Declaration for Local Production and Local Content 

• Protection of personal content: Consent 
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PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) 

BID NUMBER: DEET-ECDOE/EMR/06/2024-25  
CLOSING 
DATE: 27 MARCH 2026 CLOSING TIME: 12:00PM 

DESCRIPTION:  
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED STRUCTURES AT WALMER 
SENIOR SECONDARY SCHOOL ON BEHALF OF THE DEPARTMENT OF EDUCATION   

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT  

DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) OFFICES, 20 SUFFOLK ROAD, BEREA LABELLED “TENDER BOX”, EAST LONDON 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms. Unathi Nhele CONTACT PERSON Mr. Qhawe Nkasana 

TELEPHONE NUMBER 0437227333 TELEPHONE NUMBER 0437227333 

FACSIMILE NUMBER 0437227334 FACSIMILE NUMBER 0437227334 

E-MAIL ADDRESS scm@ecdeet.co.za  E-MAIL ADDRESS qs@ecdeet.co.za  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN:  

OR 
CENTRAL SUPPLIER 
DATABASE No:  MAAA 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

 Yes    
                      
 No  
[IF YES ENCLOSE 
PROOF] 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                    No 
 
[IF YES, COMPLETE 
QUESTIONNAIRE BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                  YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                     YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                  YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                   YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                   YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM 
PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
 

 

 

 

 

SBD 1 

mailto:scm@ecdeet.co.za
mailto:qs@ecdeet.co.za
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID 
DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN 
OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   TCS 
CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE 
PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN 
THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
 

 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        ……………………………..…………………... 

 

 

 
 

 
 

 

 
 

 

 
 

 
 

 

 

http://www.sars.gov.za/
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A 

Compulsory Enterprise questionnaire    

  

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.  

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .   

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 3:   CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 4:    Particulars of sole proprietors and partners in partnerships  

Name*  Identity number*  Personal income tax number*  

      

      

      

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations  

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

 Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 6:   The attached SBD 4 must be completed for each tender and be attached as a tender requirement.  

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a requirement.   

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:    
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters 

are in order;   
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or 

partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms 
of the Prevention and Combating of Corrupt Activities  
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears, has within the last five years been convicted of fraud or corruption;  
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no 

other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest; and  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 

correct.  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 
 
 
 
 
 
 
 
 

Compulsory Enterprise Questionaire 
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BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of 
transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further 
expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will 
automatically be disqualified from the bid process.  

 
2. Bidder’s declaration 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest1 

in the enterprise, employed by the state?       YES/NO 
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole 

proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, 
in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring 

institution?             YES/NO    
                                            

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest 

in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract? 
        YES/NO 

 
2.3.1 If so, furnish particulars: 

………………………………………………………………………………… 
………………………………………………………………………………… 
 
 
 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and 
decisions of the enterprise. 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

SBD 4 
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3 DECLARATION 
I, the undersigned, (name)……….……………………………………………………………………. in submitting the accompanying 
bid, do hereby make the following statements that I certify to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every 

respect; 
 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or 

arrangement with any competitor. However, communication between partners in a joint venture or consortium2 will not be 
construed as collusive bidding. 

 
3.4  In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding 

the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, 
the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any 

competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 
 
3.6 There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the 

procuring institution in relation to this procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the 
specifications or terms of reference for this bid. 

 
3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices       related 

to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible 
imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to 
the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 
12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM 
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………                    ..……………………………………………   
 Signature  Date 
 

………………………………                   ……………………………………………… 
 Position  Name of bidder 

                                                                                 
 
 
 
 
 
 
 
 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 
b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 

lowest/ highest acceptable tender will be used to determine the accurate system once 

tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals  100 
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 

any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process 

or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but 

is not limited to, leasing and disposal of assets and concession contracts, excluding direct 

sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of 

this tender the tenderer will be allocated points based on the goals stated in table 1 below as 

may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of: 

 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used 

to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system, then the organ of state must indicate the points 

allocated for specific goals for both the 90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table  

below.  

 (Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.) 

 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company 
 

[TICK APPLICABLE BOX] 

 

 
 
 

 
The specific goals 
allocated points in 
terms of this tender 

 
Number of points 

allocated (80/20 
system) 

(To be completed by the organ 
of state) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

Historically 
disadvantaged 
individuals 

6 
 

Persons with disabilities 4  

Promotion of Youth 4  

Women Participation 4  

Enterprises located in 
the Eastern Cape 
Province 

2 
 



   
 

Provision of Prefabricated Structures Walmer Senior Secondary School 
PNo. 9015985 
Volume 1 of 2 

 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 

the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ of 

state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

 

 
 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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Local Content – Declaration Summary Schedule 
 

Bill Page 
No. 

Bill 
Item 
No. 

Description of Services Works or 
Goods 

Unit of 
measure 

Quantity 
C1 

Stipulated 
Minimum 
Threshold 
C2 

Tender price 
- each  
(excl VAT) 
C3 

Exempted 
imported 
value. 
C4 
 

Tender value 
net of exempted 
imported 
content. 
C5 
 
(C3-C4=C5) 
 
 
 

Imported 
value (R) 
 
C6 
 
 
(C1 x C4 
=C6) 

Local value 
(R) 
 
C7 
 
 
(C1 x C3=C7) 

Local 
content % 
(per item) 
 
 
 
C8 

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL IMPORTED CONTENT VALUE (R)      

  TOTAL LOCAL CONTENT VALUE (R)      
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PROOF OF REGISTRATION ON THE NATIONAL TREASURY 

CENTRAL SUPPLIER DATABASE 

 

(ATTACH HERE) 
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VALID COPY CIDB CERTIFICATE 

(ATTACH HERE) 
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA) 
 

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of 

personal information through its entire life cycle of collection, transfer, storing and deletion.  

As part of its business activities, the Disability Economic Empowerment Trust (DEET) obtains and 

requires access to personal data from a wide range of internal and external parties, including without 

limitation bidders who respond to requests for proposals that are published by the Disability Economic 

Empowerment Trust (DEET) from time to time. The Disability Economic Empowerment Trust (DEET) 

confirms that it shall process the information disclosed by Bidders for the purpose of evaluating and 

subsequently awarding/appointing a successful Bidder.  

 

The Disability Economic Empowerment Trust (DEET) hereby states that it does not and will never 

modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed to 

do so by an order of court, the Disability Economic Empowerment Trust (DEET) does not disclose or 

permit the disclosure of any personal information to any Third Party without the prior written consent 

of the owner of the information.   

 

Similarly, Bidders will from time-to-time access and be seized with information of a personal nature 

pertaining to the Disability Economic Empowerment Trust (DEET). Some of the information may 

because of legislative compliances be available in the public domain, whilst some is uniquely provided 

to bidders in pursuit of procurement or other business-related activities. In this regard, the Disability 

Economic Empowerment Trust (DEET) requires that Bidders which receive or have access to its 

personal information, process any such information in a manner compliant with the requirements of 

the POPIA.  

 

 

AGREEMENT 

 

1. The Disability Economic Empowerment Trust (DEET) and the Bidder (the Parties) agree and 

undertake that upon obtaining and having access to personal information relating to either of 

them, they shall always ensure that: 

a) They process the information only for the express purpose for which it was obtained. 

b) Information is provided only to designated and authorized personnel who require the personal 

information to carry out the Parties’ respective obligations in terms of the Procurement 

processes. 

c) They will introduce, and implement all reasonable measures ensure the protection of all 

personal information from unauthorized access and/or use. 

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity of 

all personal information in its possession or under its control. 

e) The Parties agree that if personal information will be processed for any other purpose other 

than the one for which the accessing of the information was intended, explicit written consent 

will be obtained prior to the execution of such reason.  

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable internal 

and external risks to the interception of personal information in its possession or under its 

control and shall implement and maintain appropriate controls in mitigation of such risks.  

 

2. The Parties agree that they will promptly return or destroy any personal data in their possession 

or control which belongs to the other Party once it no longer serves the purpose for 
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which it was collected, subject to any legal retention requirements. The information will be 

destroyed in such a manner that it cannot be reconstructed to its original form, linking it to any 

individual or organization. 

3. Bidder’s Obligations 

 

a) The Bidder is required to notify the Information Officer of Disability Economic Empowerment 

Trust (DEET), in writing as soon as possible after it becomes aware of or suspects any loss, 

unauthorized access or unlawful use of any of the Disability Economic Empowerment Trust 

(DEET)’s personal information. 

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to 

mitigate the extent of the loss or compromise of personal data.   

c) The Bidder shall be required to provide the Disability Economic Empowerment Trust (DEET) 

with details of the persons affected by the compromise and the nature and extent of the 

compromise, including details of the identity (if known) of the unauthorized person who may 

have accessed or acquired the personal data. 

d) The Bidder undertakes to co‐operate with any investigation relating to security breach which 

is carried out by or on behalf of Disability Economic Empowerment Trust (DEET). 

 

 

On behalf of the Bidder: 

 

…………………………………..  ..……………………………………………   

 Signature                      Date 

 

 

 

…………………………………. ……………………………………………… 

 Position                                                         Name of the Bidder 

 

 

On behalf of the Client: 

 

…………………………………..  ..……………………………………………   

 Signature                       Date 

 

 

 

 

…………………………………..  ..……………………………………………   

 Position      Name of Client Representative 
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THE CONTRACT 
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PART C1 

AGREEMENTS AND CONTRACT DATA 
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PART C1.1: FORM OF OFFER AND ACCEPTANCE 
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Annex C 
(normative) 

            FORM OF OFFER AND ACCEPTANCE 

Project Description 
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION   

RFQ Number DEET-ECDOE/EMR/06/2024-25  

 
OFFER 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of:  
 
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED STRUCTURES AT WALMER SENIOR 
SECONDARY SCHOOL, LOCATED IN GQEBERHA.  
  
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto as 
listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the 
tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance with all its 
terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions 
of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 
 
……………………………………….……………….……………………………………….……. 

………..………………………………..……………………………………………………………………………………………………………

………..Rand (in words) ;  

 

R …………………………………………………………………………………….…..…….(in figures) (or other suitable wording) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning one 
copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the tenderer 
becomes the party named as the contractor in the conditions of contract identified in the contract data. 

 

Signature       ……………………………….……………………………………………………………………………………… 
 
Name             ……………………………………………………………………………………………………………………... 
 
Capacity         ……………………………………………………………………………………………………………………... 
 
for the tenderer       ……………………………………………………………………………………………………………………... 
(Name and address of organization) 
 
Name and signature  
of witness      ………………………………..… …..   Date …………………………………………………… 

 

 

 

 

 

 

C1.1- Form of Offer and Acceptance 
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ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.  In consideration 
thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract identified in the contract 
data. Acceptance of the tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and 
conditions contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in: 
 

Part C1 Agreements and contract data, (which includes this agreement)  
Part C2 Pricing data 
Part C3 Scope of work.  

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into 
the above listed Parts. 
 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the returnable 
schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and 
acceptance, are contained in the schedule of deviations attached to and forming part of this form of offer and acceptance. No 
amendments to or deviations from said documents are valid unless contained in this schedule. 
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), 
contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, 
guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the 
contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully 
completed original copy of this document, including the schedule of deviations (if any).  Unless the tenderer (now contractor) 
within five working days of the date of such receipt notifies the employer in writing of any reason why he cannot accept the 

contents of this agreement, this agreement shall constitute a binding contract between the parties.
1

 

 
Signature         …………………………………………………………………………………………………………………… 
 
Name               …………………………………………………………………………………………………….……………… 
 
Capacity           …………………………………………………………………………………………………………………… 
 
for the Employer          …………………………………………………………………………………………………………………… 

(Name and address of organization) 
 
Name and signature 
of witness        ………………………………………….. Date  ……………………………….……………..     
 

Schedule of Deviations 
 
1 Subject ________________________________________________________________________ 
Details  
________________________________________________________________________________ 
 
2 Subject _________________________________________________________________________ 
Details 
 _________________________________________________________________________________ 
 
3 Subject _________________________________________________________________________ 
Details 
_________________________________________________________________________________ 
 
4 Subject _________________________________________________________________________ 
Details  
_________________________________________________________________________________ 
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By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing 
schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as 
listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and 
the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the 
tender/ quotation documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or 
effect in the contract between the parties arising from this agreement. 
 

1As an alternative, the following wording may be used: 

 
Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the 
employer of one fully completed original copy of this document including the schedule of deviations (if any), to a courier-to-counter 
delivery / counter-to-counter delivery / door-to counter delivery /door-to-door delivery /courier service (delete that which is not 
applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such submission. Unless 
the tenderer (now contractor) within seven working days of the date of such submission notifies the employer in writing of 
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the parties
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A 
 

RECORD OF ADDENDA TO BID DOCUMENTS 
 

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 
EASTERN CAPE DEPARTMENT OF EDUCATION    

RFQ NUMBER DEET-ECDOE/EMR/06/2024-25  

I / We confirm that the following communications received from DEET before the submission of this tender offer, 
amending the tender documents, have been taken into account in this bid offer: (Attach additional pages if more space 
is required) 

Item Date Title or Details No. of Pages 

1   
 

 

2   
 

 

3   
 

 

4   
 

 

5   
 

 

6   
 

 

7   
 

 

8    
 

9   
 

 

10   
 

 

Attach additional pages if more space is required. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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B 
PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his 
tender and reference such letter in this schedule.  

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material deviations 
and qualifications.  

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 
DEPARTMENT OF EDUCATION   

RFQ NUMBER DEET-ECDOE/EMR/06/2024-25  
 

 

Page Clause /Item Proposal 

   

 

   

 

   

 

   

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that 
the content of this schedule that presented by the tenderer are within my personal knowledge and are to the best 
of my knowledge both true and correct 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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C 

RESOLUTION FOR SIGNATORY 

 

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the relevant resolution of the board 
of directors to this form or on company letter head. 
 
An example is given below: 
 
“By resolution of the board of directors passed at a meeting held on    
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the tender for Contract No.      
 
and any Contract which may arise there from on behalf of (Block Capitals)   
 
             
 
             
 
SIGNED ON BEHALF OF THE COMPANY:        
 
IN HIS/HER CAPACITY AS:          
 
DATE:             
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

 
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors): 
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D 

 

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

This Returnable Schedule is to be completed by joint ventures.  
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . ...., authorized signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . .. , acting in the capacity of lead partner, to sign all documents in connection with the tender offer and any contract 
resulting from it on our behalf. 

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 
DEPARTMENT OF EDUCATION   

RFQ NUMBER DEET-ECDOE/EMR/06/2024-25  

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner: 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 
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E 

SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

   

No. Name and 
address of 
proposed 
Subcontractor 

Nature and extent 
of work 

Year 
completed 

Value Contact details 

 

 

 

 

1 

  

 

 

 

   

 

  

 

 

 

 

 

 

  

 

 

 

2 

 

 

 

 

    

 

 

 

 

 

    

 

 

 

  

 

 

 

  

 

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 
DEPARTMENT OF EDUCATION   

RFQ NUMBER DEET-ECDOE/EMR/06/2024-25  

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors 
will all be CIDB registered and their CIDB Registration number shall be submitted below.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the names 
of proposed subcontractors in accordance with requirements in the contract for such appointments. If there are no such 
requirements in the contract, then your written acceptance of this list shall be binding between us. 

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier Database (CSD). 
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3   

 

  

 

 

 

 

 

  

 

 

 

4 

   

 

 

  

   

 

 

 

 

  

 

 

5 

   

 

 

 

  

   

 

 

 

  

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that 
the content of this schedule that presented by the tenderer are within my personal knowledge and are to the best 
of my knowledge both true and correct 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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F 

CAPACITY OF THE BIDDER 

PROJECT DESCRIPTION 
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 
DEPARTMENT OF EDUCATION   

RFQ NUMBER DEET-ECDOE/EMR/06/2024-25  

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional pages if more 
space is required.  Failure to furnish the particulars may result in the Bid being disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - Key 
Personnel (part of Business 
Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Construction Manager   

 Project Manager   

 Foreman   

 Quality Control & Safety Officer-
Construction Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the 
content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my 
knowledge both true and correct. 

Signed: 
………………………………. 

Date 
………………………………. 

Name: ………………………………. Position ………………………………. 

Enterprise Name: ………………………………………………………………..………………………………. 
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J 

SCHEDULE OF TENDERER'S LITIGATION HISTORY 

 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders or other senior members in 
previous companies) has been involved with any organ of state or state department within the last ten years. The details must include the 
year, the litigating parties, the subject matter of the dispute, the value of any award or estimated award if the litigation is current and in 
whose favour the award, if any, was made. 
 

NO. NAME OF CLIENT. 

 

 

OTHER LITIGATING 

PARTY 

 

BRIEF DETAILS OF 

DISPUTE 

 

PROJECT 

VALUE 

 

DATE 

RESOLVED 

OR STATUS 

OF 

LITIGATION 

1   

 

 

 

 

 

 

 

 

 

 

  

2      

 

 

 

 

 

3     

 

 

 

 

 

4     

 

 

 

 

 

 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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BASELINE RISK ASSESSMENT 
 

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 
DEPARTMENT OF EDUCATION   

RFQ NUMBER DEET-ECDOE/EMR/06/2024-25  

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK ASSESSMENT OF 
ALL ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to Safety Risk to Health Risk to 
Environmental 

Risk to Public 
Safety 

Control 

Measures 

Removal of 
existing roof 
(Concrete tiles) 

Physical injury 
due to falling 
loads 

 

None None Physical injury due to 
falling loads 

 

Use of PPE, Use 
non-destructive wet 
methods during 
removal procedures 

 

Removal of 
trusses, 
sisalation, fascia 
& barge boards, 
gutters, etc. 

Physical injury 
due to flying 
object. 

 

Breathing problems 
due to dust inhalation 

Failure to 
properly 
dispose 

None Use of PPE, use of 
approved dumping 
sites 

 

Removal of 
ceilings 

Physical injury 
due to falling 
from heights 

Breathing problems 
due to dust inhalation 

Failure to 
properly 
dispose 

None Use of PPE, proper 
inspected scaffolding 

Paintworks Physical injury 
due to tripping 
and falling 

Breathing problems 
due to chemical 
substance inhalation 

Paint spillage None Use of PPE, use of 
spillage control kits 

 
 

You can list all activities on a separate page to address this issue (the above table is just for reference purposes). 
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M 

 

A.  EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL 

PROJECT NAME THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL  

PROJECT DESCRIPTION 
(SCOPE) 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 
DEPARTMENT OF EDUCATION   

RFQ NUMBER DEET-ECDOE/EMR/06/2024-25  

CONTRACTOR NAME:  

 

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers, manufacturers or accredited 

agents.  

2. On monthly basis, the contractor will report the purchasing of any of this material.  

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as prescribed by PT & OTP. 

 

 

A. BUILDING MATERIAL LISTS– BUILDING RELATED STRUCTURES (PREFABRICATED CLASSROOMS) 

 

ITEM BUILDING MATERIAL (TYPE) 
ESTIMATE AMOUNT 

(Rands) 

1 Superstructure: N/A   
 

2 Internal Finishes:    

2.1    

2.2     

2.3  
  
  

 

 

2.4     

2.5     

2.6    

3 Floors   

3.1    

4 Roofs   
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4.1  

 
 
 
 
 

 

5 External Finishes:    

5.1     

6 Fittings and Furniture: N/A 
  
  

 

 

7 Services: N/A    
 

8 External Works: N/A   
 

 TOTAL    

    

 
 

B. CONFIRMATION 

 

1. I………………………………………………………………………………………(Contractor name) acknowledge and confirm the above 

mentioned material will be sourced in the Eastern Cape Province, from Eastern Cape based material suppliers and manufacturers.  

2. I confirm that on monthly basis I will produce a proof of purchase of this material used or to be used, either in the form of delivery 

notes, tax invoices or any formal document which verifies that the material or goods were sourced from an Eastern Cape based 

supplier or manufacturer. 

 
-------------------------------------   --------------------------  ------------------------- 
Representative of the Contractor (Name) Signature   Date 
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PART C1.2: CONTRACT DATA 
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The Joint Building Contracts Committee® - NPC 

CONTRACT DATA 

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES 

Principal Building Agreement 

Edition 6.2 - May 2018 
 

A PROJECT INFORMATION 

 
A1.0 Works [1.1] 

Project name 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 

STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 

EASTERN CAPE DEPARTMENT OF EDUCATION    

Reference number DEET-ECDOE/EMR/06/2024-25  

Works description Refer to document C3 – Scope of Work 

 

A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb WALMER,  GQEBERHA 

 
Site address Refer to document C4 – Site Information 

Local authority Nelson Mandela Bay Metropolitan Municipality 

 

A3.0 Employer [1.1] 

Official Name of Organ of 

State / Public Sector Body 
Disability Economic Empowerment Trust (DEET) 

Business registration number N/A 

VAT/GST number N/A 

Country South Africa 

Employer’s representative: Name Qhawe Nkasana 

E-mail qs@ecdeet.co.za 

Mobile number  Telephone number 043 722 7333 

Postal address 20 Suffolk Road, Berea, East London Postal Code 5247 
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Physical address 20 Suffolk Road, Berea, East London Postal Code 5247 

 

 

 

 

 

 

 

 

 

 

A4.0 Principal Agent [1.1] 

 

Name G G & G CONSULTING ENGINEERS 

Legal entity of above  Contact person GODWYN SMITH 

Practice number 2012/098666/07 Telephone number 041 582 3835 

  Mobile number 041 582 3835 

Country South Africa E-mail info@ggandg.co.za 

Postal address 
120 VILLIERS ROAD, WALMER, GQEBRHA 

 
Postal Code 6070 

Physical address 
120 VILLIERS ROAD, WALMER, GQEBRHA 

 
Postal Code 6070 

 

 

 

 

B CONTRACT INFORMATION 
 

B 1.0 Definitions [1.1] 

Bills of quantities:  

System/Method of measurement 

Standard System of Measuring Building Work (Sixth Edition) as 

amended 

 

B 2.0 Law, regulations and notices [2.0] 

Law applicable to the works, state country 

[2.1] 
Republic of South Africa 

 

B 3.0 Offer and acceptance [3.0] 

Currency applicable to this agreement [3.2] South African Rand 

 

B 4.0 Documents [5.0] 

The original signed agreement is to be held by the principal agent [5.2], if not, indicate 

by whom 
Employer 

Number of copies of construction information issued to the contractor at no cost 

[5.6] 
Three (3) 

  

Documents comprising the agreement Page numbers 
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The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

The JBCC® Principal Building Agreement - Contract Data for Organs of State and other 

Public Sector Bodies, Edition 6.2 May 2018 
1 to 18 

The JBCC® General Preliminaries for use with the JBCC® Principal Building 

Agreement, Edition 6.2 May 2018 
1 to 30 

 

 

Contract drawings – description Number Revision Date 

    

    

    

    

    

 

 

 

B 5.0 Employer’s Agents [6.0] 

Authority is delegated to the following agents to issue contract instructions and perform duties for specific aspects of the 

works [6.2] 

Principal Agent 

 

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3] 

None 

 

B 6.0 Insurances [10.0] 

Insurances by employer Amount 

including tax 

Deductible amount 

including tax Yes / No: No 

Contract works insurance:   

 
New works [10.1.1] 

(contract sum or amount) 
  

or 
Works with practical completion in sections [10.2] (contract 

sum or amount 
  

or 
Works with alterations and additions [10.3] (reinstatement value 

of existing structures with or including new works) 
  

 
Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
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Free issue [10.1.1; 10.2] where applicable, to be included in the 

contract works insurance 
  

 
Escalation, professional fees and reinstatement costs if not 

included above 
  

Total of the above contract works insurance amount   

Supplementary insurance [10.1.2; 10.2]   

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

     

Yes/ No? No If yes, description 2   
 

and/or 

 

Insurances by Contractor Amount 

including tax 

Deductible amount 

including tax Yes / No: Yes 

 
New works [10.1.1] 

(contract sum or amount) 
N/A N/A 

or 
Works with practical completion in sections [10.2] (contract 

sum or amount) 
N/A N/A 

or 
Works with alterations and additions [10.3] (reinstatement value 

of existing structures with or including new works) 

To the minimum     

value of the contract 

sum + 10% 

With a deductible not 

exceeding 5% of 

each and every claim 

 
Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
N/A  

 
Free issue [10.1.1; 10.2] where applicable, to be included in the 

contract works insurance 
N/A  

 
Escalation, professional fees and reinstatement costs if not 

included above 
N/A  

Total of the above contract works insurance amount 

To the minimum       

value of the contract 

sum + 10% 

 

Supplementary insurance [10.1.2; 10.2]  

With a deductible not 

exceeding 5% of each 

and every claim 

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

Hi Risk Insurance [10.1.5.1]   

Yes/ No? No If yes, description 2   

 

B 7.0    Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2] Yes / No? No 
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If yes, description  

Restriction of working hours [12.1.2] Yes / No? No 

If yes, description  

Natural features and known services to be preserved by the contractor [12.1.3] 

 
Yes / No? No 

If yes, description  

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes / No? Yes 

If yes, description Work areas and restricted areas shall be defined at Site Handover 

Supply of free issue [12.1.10] Yes / No? No 

If yes, description  

 

 

B 8.0    Nominated subcontractors [14.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

 

B 9.0    Selected subcontractors [15.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialization 4  

Specialization 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  
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Specialisation 9  

Specialisation 10  

 

B 10.0 Direct contractors [16.0] 

 

Yes / No? No If yes, description of extent of work 

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

 

B 11.0 Description of sections [20.1] 

 

 
Section 1 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED STRUCTURES AT 

WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE EASTERN CAPE DEPARTMENT OF 

EDUCATION    

 

 

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 

 

Practical completion for 

the works as a 

Whole 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent [19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

working days Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

 

10 Working days 6 Calendar months 
5.75 / R100 of 

Contract amount 

 

or where sections are applicable 

 

Practical completion of a 

section of the works 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent 

[19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

Working days Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

Section 1     

Section 2     



  

Provision of Prefabricated Structures Walmer Senior Secondary School 
PNo. 9015985 
Volume 1 of 2 

 

Section 3     

Section 4      

Section 5     

Section 6     

Section 7     

Section 8     

Remainder of the     

 

Criteria to achieve practical completion not covered in the definition of practical completion 

 
No further Criteria 

B 13.0 Defects liability period [21.0] 

 

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes 

If yes, description of applicable elements All works 

 

B 14.0 Payments [25.0] 

 

Date of month for issue of regular payment certificates [25.2] 30th 

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? Yes  

If yes, method to calculate 
CPAP ( Haylett) formula using STATS SA indices 

Employer shall pay the contractor within: 
[25.10] Thirty (30) calendar days 

 

B 15.0 Dispute resolution [30.0] 

Adjudication [30.6.1; 30.10] Name of nominating body Refer to Part C1.3 Dispute Resolution Mechanism 

Applicable rules for adjudication [30.6.2] 
Adjudication in accordance with the CIDB 
adjudication process 

Arbitration [30.7.4; 30.10] 

 
If Yes, name of nominating body 
 

*If No, then dispute will be referred to litigation 

Yes / No? No 

 

Applicable rules for arbitration [30.7.5] N/A 

 
 

B 16.0 JBCC® General Preliminaries – selections 

 

Provisional bills of quantities [B2.2] Yes / No? Yes 

Availability of construction information – is the  

construction information complete? [B2.3] 
Yes / No? No 
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Previous work - dimensional accuracy - details of previous contract(s) [B3.1] N/A 

Previous work - defects - details of previous contract(s) [B3.2] N/A 

Inspection of adjoining properties - details [B3.3] N/A 

Handover of site in stages - specific requirements 

[B4.1] 
N/A 

Enclosure of the works - specific requirements [B4.2] Hoarding to working areas. 

Geotechnical and other investigations - specific requirements [B4.3] N/A 

Existing premises occupied - details [B4.5] No 

Services - known - specific requirements [B4.6] No 

 

Water [B8.1] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Electricity [B8.2] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Ablution and welfare facilities [B8.3] 
By contractor Yes / No? Yes 

By employer Yes / No? No 

Communication facilities - specific requirements [B8.4] No specific requirements 

Protection of the works - specific requirements [B11.1] No specific requirements 

Protection / isolation of existing works and works occupied in sections - specific 
requirements [B11.2] 

No specific requirements 

Disturbance - specific requirements [B11.5] No specific requirements 

Environmental disturbance - specific requirements [B11.6] No specific requirements 

 

 

 

 

B 17.0 Changes made to JBCC® documentation 

 

Reference may be made to other documents forming part of this agreement 
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1.1 Definitions 

 

AGREEMENT:  The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and JBCC® 
contract data for organs of state and other public sector bodies, the contract drawings, the priced document and any other 
documents reduced to writing and signed by the authorised representatives of the parties 

 

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor and ending on the date 
of practical completion 

 

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES:   The document listing the Organs of 
State and other Public Sector Bodies’ requirements and the project specific information 

 

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the 
rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No 1 of 1999), calculated as simple interest, in respect of debts owing to the State, and will be the rate as determined by 
the Minister of Justice and Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act 
No 1 of 1999), calculated as simple interest, in respect of debts owing by the State 

 

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for organs of state and 
other public sector bodies. In the event of a principal agent not being appointed, then all the duties and obligations of a principal 
agent as detailed in the agreement shall be fulfilled by the employer’s representative as named in the contract data for organs of 
state and other public sector bodies 

   

3.0 Offer and Acceptance 

 

Amend 3.3 to read as follows: 

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and continue to be of force and 
effect until the end of the latent defects liability period [22.0] notwithstanding termination [29.0] or the certification of final 
completion [21.0] and final payment [25.0] 

 

6.0 Employer’s Agents 

 

Add the following as 6.7: 

 

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal 
agent. The employer shall sign all documents in relation to clauses 4.2, 14.1.2,14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 
26.1, 26.7, 26.12 and 28.4 

 

9.0 Indemnities 

 

9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 

 

10.0 Insurances 

 

Add the following as 10.1.5.1: 

 

Hi risk Insurance 

 

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area which is subject to 
highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the 
following will apply: 

 

 

 

10.1.5.1.1 Damage to the works 

 

The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear the full 
risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent 
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upon a catastrophic ground movement as mentioned above.  The contractor shall take such precautions and security measures 
and other steps for the protection of the works as he may deem necessary 

 

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any 
debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the 
contractor’s own costs 

 

10.1.5.1.2 Injury to persons or loss of or damage to property  

 

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim or 
proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon 
personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground 
movement as mentioned above 

 

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, claim or proceeding 
consequent upon loss of or damage to any moveable, or immovable property, or personal property, or property contiguous to the 
site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out of or caused by 
a catastrophic ground movement, as mentioned above, which occurred during the period of the contract 

 

10.1.5.1.3 

 

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned in 
10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms 

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of 

the site, but before commencement of the works, submit to the employer proof of such insurance policy, if requested to do so 

 

10.1.5.1.4 

 

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent 
upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be 
recovered from the contractor or by deducting the same from any amounts still due under this contract or under any other contract 
presently or hereafter existing between the employer and the contractor and for this purpose all these contracts shall be 
considered one indivisible whole 

 

11.0 Securities 

 

Amend 11.10 to read as follows: 

 

There shall be no lien or right of retention held by any contractor in respect of the works executed on 

site 

 

12.0 Obligations of the Parties 

 

Amend 12.1.5 to read as follows: 

 

Give possession of the site to the contractor within ten (10) working days of the contractor complying with the terms of 12.2.22 

 

12.2.2:  Not applicable 

 

Add the following as 12.2.22: 

 

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable health and safety plan, 
required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) 

 

19.0 Practical Completion 

 

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where this has not been 
waived” 



  

Provision of Prefabricated Structures Walmer Senior Secondary School 
PNo. 9015985 
Volume 1 of 2 

 

 

21.0 Defects Liability Period and Final Completion 

 

Add the following as 21.13: 

 

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three hundred and sixty-five 
(365) calendar days in respect of the listed applicable elements 

 

25.0 Payment 

 

25.7.5: Not applicable 

 

25.10: Delete the words “and/or compensatory interest” 

 

25.14.2: Not applicable 

 

27.0 Recovery of Expense and/or Loss 

 

27.1.5: Not applicable 

 

29.0 Termination 

 

Add the following after 29.1.3: or where … 

 

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the 
Republic of South Africa 

 

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract 
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        C      TENDERER’S SELECTIONS 
 

C 1.0 Security [11.0] 
 

Guarantee for construction: Select Option A or B  Option:  

 
Option A Payment reduction of 10% of the value certified in the payment certificate 

  
Option B 

Fixed construction guarantee of 5% of the contract sum and a payment reduction of 5% of the value 
certified in the payment certificate 

 
Guarantee for payment by employer [11.5.1; 11.10] Not Applicable 

  
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not Applicable 

 
 

C 2.0    Contractor’s annual holiday periods during the construction period 

 

Year 1 contractor’s annual holiday period start date  end date  

Year 2 contractor’s annual holiday period start date  end date  

Year 3 contractor’s annual holiday period start date  end date  

 
 

C 3.0    Payment of preliminaries [25.0] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Payment methods 

  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the works executed in the 
same ratio as the amount of the preliminaries to the contract sum, which contract sum shall exclude the 
amount of preliminaries. Contingency sum(s) and any provision for cost fluctuations shall be excluded for the 
calculation of the aforesaid ratio 

  

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent and the 
contractor in terms of the priced document to identify an initial establishment charge, a time-related charge and 
a final dis-establishment charge. Payment of the time-related charge shall be assessed by the principal agent 
and adjusted from time to time as may be necessary to take into account the rate of progress of the works 

 

Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the contract sum, excluding 
contingency sum(s) and any provision for cost fluctuations 
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C 4.0    Adjustment of preliminaries [26.9.4] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Provision of particulars 
 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his selection.  Where 
completion in sections is required,  the  contractor shall provide an apportionment of preliminaries per section 

  

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts as defined for 
adjustment method Option A below, within fifteen (15) working days of the date of acceptance of the tender 

  

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of possession of the 
site. Such breakdown shall include, inter alia, the administrative and supervisory staff, the use of 
construction equipment, establishment and dis-establishment charges, insurances and guarantees, all in 
terms of the programme 

 

Adjustment Methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value have on preliminaries.  
Such adjustment shall be based on the particulars provided by the contractor for this purpose in terms of Options A or B, shall 
preclude any further adjustment of the amount of preliminaries and shall apply notwithstanding the actual employment of resources 
by the contractor in the execution of the works 
 

  

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts provided by 
the contractor, apportioned to sections where completion in sections is required 
 
Fixed - An amount which shall not be varied 
 
Value-related - An amount varied in proportion to the contract value as compared to the contract sum.  Both 
the contract sum and the contract value shall exclude the amount of preliminaries, contingency sum(s) and 
any provision for cost fluctuations 
 
Time-related - An amount varied in proportion to the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract  value  [23.2;  
23.3]  as  compared  to  the  number  of  calendar  days  in  the  initial construction period [26.9.4] 

  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract value [23.2; 23.3] 
as compared to the number of calendar days in the initial construction period [26.9.4] 
 
The adjustment shall take into account the resources as set out in the detailed breakdown of the preliminaries 
for the period of construction during which the delay occurred 
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Failure to provide particulars within the period stated 
 
 
  

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following allocation of 
preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorized amounts shall be 
prorated to the cost of each section within the contract sum as determined by the principal agent 

  

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A shall apply 

 
Lump sum contract 

 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) Of the contract sum, excluding 
contingency sum(s) and any provision for cost fluctuations 
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PART C1.3: DISPUTE RESOLUTION MECHANISM 
 

 
 
 

C1.3 CIDB ADJUDICATOR’S AGREEMENT 
 
 
 
 
This agreement is made on the . . . . . . . .  day of . . . . . . . . . . . . . . .  between:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / 

organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) (the Parties) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name)  of . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . (address) (the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . . . and known as. . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . and these disputes or differences shall be/have been* referred to adjudication 

in accordance with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may be or has been requested 

to act.  

*  Delete as necessary 
 

IT IS NOW AGREED as follows: 
 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the Procedure. 
3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in accordance with the Procedure as set 

out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall endeavour to ensure that 

anyone acting on their behalf or through them will do likewise, save with the consent of the other Parties which consent shall not be 
unreasonably refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in relation to the adjudication 
and he shall retain documents for a further period at the request of either Party. 

 

SIGNED by:   SIGNED by:   SIGNED by:  

Name:  Name:  Name: 

who warrants that he / she is duly 

authorized to sign for and on behalf of 

the first Party in the presence of 

 who warrants that he / she is duly 

authorized to sign for and behalf of 

the second Party in the presence of  

 the Adjudicator in the presence of 

 
    

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

  

  

Date:   Date:   Date:  

 

 
 
 
Contract Data 
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1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time spent upon, or in 
connection with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not restricted 
to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
€ Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
€ Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . . .  This fee shall become payable in equal 
amounts by each Party within ….. days of the appointment of the Adjudicator, subject to an Invoice being provided. 
This fee will be deducted from the final statement of any sums which shall become payable under item 1 and/or item 
2 of the Contract Data.  If the final statement is less than the appointment fee the balance shall be refunded to the 
Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with the rates current at 
the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt of invoice, thereafter 
interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the amount remains 
outstanding.    

 *  Delete as necessary 
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IN 

 

              THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 
STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE 

EASTERN CAPE DEPARTMENT OF EDUCATION    
IMPLEMENTED BY 

 

THE DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) 
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Walmer Secondary School –  
Decanting 

PROJECT SPECIFIC OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 
 

LIST OF ABBREVIATIONS 
 

 
BoQ  Bill of Quantities 
CC  Compensation Commissioner 
CHS  Construction Health and Safety 
CHSA  Construction Health and Safety Agent 
CHSO  Construction Health and Safety Officer 
CR  Construction Regulations (Gazette 10113 of 07/02/2014) 
DEET Disability Economic Empowerment Trust 
DoEL  Department of Employment and Labour 
FEMA  Federated Employers Mutual Association 
GAR  General Administration Regulations 
GSR  General Safety Regulations 
HIRA  Hazard Identification Risk Assessment 
H&S  Health and Safety 
OH  Occupational Health 
OHS  Occupational Health and Safety 
OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 
OHSS  Occupational Health and Safety Specification 
PA  Principal Agent 
PSHSS Project Specific Health and Safety Specification 
PPE  Personal Protective Equipment   
SANS  South African National Standards (Authority) 
SWP  Safe Work Procedure 
 
DEFINITIONS 
 
The definitions used will be those set out in the Regulation Gazette No 84 of 2014 7 
February 2014 with the following additions: 
 
Client: Disability Economic Empowerment Trust 
 
Construction Health and Safety Agent: 
 

A competent person appointed by the Client to carry out the duties of 
the Client in respect of Occupational Health and Safety on the Project in 
terms of Regulation 5 sub regs (5) and / or (6) 

 
Hazard: Source of exposure to danger 
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Hazard Identification and Risk Assessment (HIRA) and Risk Control: 
 Means a documented plan, which identifies hazards, assesses the risks 

and details the control measures and safe working procedures which are 
to be used to mitigate and control the occurrence of hazards and risks 
during construction or operation phases. 

 
Health and Safety Agent: 

Means any person who acts as a representative for the Client in 
managing the overall health and safety work as their responsible 
person. 

 
Health and Safety Plan: 

Means a documented plan which answers to the Site-specific Health and 
Safety Specification; including all the supporting documentation that 
indicate how the Principal Contractor or Contractor plans to manage 
H&S for the duration of the Contract. 

 
Induction Training: 

Means once off introductory training on general health and safety issues 
given to all employees and visitors to the site before commencement of 
work on site. 

 
Principal Agent:  

Means a competent person appointed by the Client to design, supervise 
and monitor the construction on their behalf. 
 

Risk:  Means the probability or likelihood that a hazard can result in injury or 
damage. 

 
Regulation/s: 

Shall mean the relevant regulation/s promulgated in terms of the 
Occupational Health and Safety Act, No. 85 of 1993. 

 
Site:  Means the area where laid out for the activities for the Contractor.  
 
The Act: Means, unless the context indicates otherwise, the Occupational 

Health and Safety Act, No. 85 of 1993 and Regulations promulgated 
thereunder, as amended. 
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KEY REFERENCES 
 
Occupational Health and Safety Act No. 85 of 1993 and Regulations (as amended) 
Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as 
amended) 
SANS Code 10400 
SANS Code 10085 
SANS Code 16368  
JBCC Contract  
Municipal bylaws 
 
SCOPE OF WORK:  
 

• Prefab structures at the Secondary School  
 

1.1 Purpose of the Project Specific Health and Safety Specification (PSHSS) 

This health and safety specification outlines the safety measures and procedures for 
conducting the building roof repairs within Walmer Secondary School in compliance 
with applicable regulations 
 
The PSHSS is a performance specification to ensure that the Client and any bodies 
that enter into formal agreements with the Client viz. Agents, Professional Service 
Consultants (Engineers, Quantity Surveyors and Architects), Principal Contractors 
and Contractors achieve an acceptable level of OHS performance. No advice, 
approval of any document required by the PSHSS, such as hazard identification and 
risk assessments, or any other form of communication from the Client shall be 
construed as acceptance by the Client of any obligation that absolves the Principal 
Contractor from achieving the required level of performance and compliance with legal 
requirements. Furthermore, there is no acceptance of liability by the Client, which may 
result from the Principal Contractor failing to comply with the PSHSS, i.e. the Principal 
Contractor remains responsible for achieving the required performance levels.  
 
A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between 
the appointed Contractor (Contractor) and the client (PA) prior to any works 
commencing. 
The PSHSS highlights the aspects to be implemented over and above the minimum 
requirements of current legislation.  Requirements may be changed should new risks 
or issues are identified that could not have been foreseen.  Any new legislation or 
standards (legislated or determined) by Disability Economic Empowerment Trust; that 
are promulgated or accepted during the contract will automatically be applied. 
 
It should be noted that this OHSS in no way relieves the Contractor of any of his 
responsibilities set out in the Act and Regulations. 
 
 
 



6 
 

WALMER SECONDARY SCHOOL 

1.1.1 Review and Revision 
 
Failure to update safety measures as conditions change will result in outdated safety 
procedures and controls. 
The contractor should regularly review and update the health and safety plan as 
necessary, considering project progress and any changes in conditions and specify 
who is responsible for revisions and how revisions will be communicated. 

1.2 Implementation of the Project Specific Occupational Health and Safety 
Specifications (PSHSS) 

The project specific H&S specification (PSHSS) forms an integral part of the 
Contract, and PCs are required to make it an integral part of their Contracts with 
Contractors and Suppliers.  A PSHSS will be available for each level of Contract and 
Contractor and must be complied with.  
 
This specification must be read in conjunction with the OHSA, Regulations (as 
amended) and any other standards relating to work being done and ensure 
compliance thereto.  The information relative to the scope of the project, the works 
etc. are detailed in the tender, are to be considered when developing the H&S plan 
and associated documentation.  The summary of risks is included in Section 2 of the 
PSHSS. 
 
The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied 
by the Client.  These documents shall be deemed to form part of the returnable 
Contract Documents.  
 
No work may commence without written approval of the H&S plan by the CHS 
Agent, or the responsible Principal Agent as well as the approval of the Notification 
of Construction Work from the Department of Employment and Labour. 
 
Should there be design changes, or change in the scope of works, an amended 
PSHSS may be issued.  Where amended PSHSS are issued, the PC will be 
required to ensure a resubmission of an amended H&S plan for approval.  Further to 
this, the PC must ensure that similar information must be provided as it applies to 
the works to all their Contractors, within 5 working days following notification thereof. 
Such design changes. 
  
The CHS Agent will visit the project as deemed necessary by the Designer and the 
CHS Agent to ensure compliance and limit risk.  All activities on the site and all 
appropriate documentation will be monitored and reported on to the Client and the 
Designer.   
 
Non-conformances will be issued, and penalties or work stoppage will be issued 
where appropriate.  Communication between the CHS Agent and the PC will be 
through the Designer (PA) (or Client’s responsible person) as determined at the 
commencement of the project. 
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1.3 Requirements  
 
Tenderers are required to submit a project specific H&S plan where this PSHSS as 
well as the Baseline Risk Assessment is to be taken into consideration. 

Adequate pricing for H&S is required, a Bill of Quantities is included in this document 
and the contractor needs to ensure that all items’ forms part of their final quotation. 
 
The health and safety file will be approved by the appointed health and safety agent 
as well as the client’s person responsible prior to commencement of work. 
 
The following completed information shall be included (but not be limited to) as part 
of the index: 
 

• The PSHSS; 

• Valid letter of Good standing; 

• The H&S Plan and the approval letter by appointed health and safety agent 
 and client; 

• Appointment by the Principal Agent; 

• Mandatory agreement with Principal Agent 

• Notification of construction work 

• Record of Competencies (CVs) and appointments; 

• Training Records; 

• Method statements; 

• Risk assessments; 

• Safe work procedures; 

• Emergency and injury management; 

• Safety data sheets; 

• Medical surveillance records; 

• Registers; and checklists; 

• Records of audits;  

• Equipment lists; 

• Employee records (who is on site) 

• Organogram 
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2. GENERAL REQUIREMENTS  

2.1 Summary of Risks identified.  

The intention of the summary of findings from the baseline risk assessment is to 
highlight the residual risks identified. Training to be provided to appointed 
contractors’ personnel on the specific risks associated with the project. 
  
The summary of risks provided is to point the contractor towards some risks he may 
not be aware of during tendering stage and while developing his formal risk 
assessments for the project.  
 
The management thereof should be included in the Contractors risk assessments.   
 

• Weather-Related;  

• Equipment and Machinery; 

• Chemical and Environmental; 

• Traffic and Site Access; 

• Subsurface Utility Conflicts; 

• Wildlife and Insects; 

• Material Handling and Lifting; 

• Personal Protective Equipment (PPE); 

• Communication Hazards; 

• Inadequate Training; 

• Scholar and Visitor Awareness; 

• Emergency Response Coordination; 

• Noise and Disturbance; 

• Communication with School Staff; 

• Risk to the Environment including dust management; 

• Unknown and existing services; 

• Electrical Equipment; 

• Working at Heights; 

• Cranes and Lifting Equipment 

• Excavations 

• Scaffolding  
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3. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

3.1 Structure and Organization of H&S Responsibilities 
 

3.1.1  Notification of Construction Work 

The contractor must acquire a “Notification of Construction Work” from the 
Department of Employment and Labour. 
 
Work may not commence without the acknowledgement of the “Notification of 
Construction Work”. 
It should be noted that this OHSS in no way relieves the Contractor of any of his 
responsibilities set out in the Act and Regulations. 

3.2 HEALTH AND SAFETY PLAN FRAMEWORK 

The H&S aspects related to the project outlined in the previous sections are to be 
taken into account when drawing up the H&S Plan. The contractor is required to 
demonstrate competence by providing an H&S system that will address the 
requirements of the project. 
 
Applicable local, state, and national health and safety regulations, including any 
specific policies and procedures will apply, SANS codes, SANS0085 10400, SANS 
and any other standards that may guide practice are to be taken into consideration.   

3.2.1 Appointment of Competent Site Personnel 

The CEO (OHSA Section16.1) of the contractor will take the overall responsibility for 
the appointment of competent site staff for the duration of the investigation.  Should 
the CEO not be personally involved in the project, the H&S responsibilities are to be 
delegated to the Site Agent (OHSA 16.2).  Knowledge and training in H&S is 
required, and certificates indicating H&S training as well as experience to be 
included in CVs. 
 
All other legal appointments are to be made with relevance to the scope of work 
required and kept current with the project programme.  The construction team is to 
ensure the appointed CHS Officer is kept up to date with all planned activities, to 
ensure all H&S requirements are met. 
 
The Occupational Health and Safety Plan shall include the following, but is not 
limited to the following key appointments: 

3.2.2 Construction Supervision 

A Competent Full-Time Construction Manager (CR8.1) will be appointed to manage 
all of the works on site, have training and/or experience in the area of responsibility, 
show evidence of appropriate training in H&S, and an understanding or training in 
areas of responsibility (i.e., risk assessments, method statements etc.).   
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If the Construction Manager (CR8.1) changes throughout the contractor, the 
contractor must ensure to provide the proposed Construction Manager CV and 
certificates for approval and ensure that the appointment letter as well as proof of 
competency is available in the Health and Safety File. 

3.2.3 Construction Health and Safety Officer 

The PC will employ at least one competent, part time/ full-time CHS Officer (CR8.5) 
for the duration of the contract. The CHS Officer’s CV is to be submitted for approval 
by the CHS Agent or the Client, at time of tender.  The PC is to ensure adequate 
resources are provided in order to undertake all responsibilities (i.e. mobile phone, 
computer and internet access, vehicle etc.) Qualifications shall include at least 
Grade 12, Diploma in H&S qualifications or similar, with exposure to civil 
engineering and building that is appropriate given the level of project complexity 
preferably in an OHS capacity.  He should also have undergone training in the Act 
and Regulations. In the case of a contract where contractors are employed, the CHS 
Officer must have a competence to evaluate the Contractors Health and Safety 
plans.  
 
Proof of registration as a Construction Health and Safety Officer with SACPCMP 
must be supplied. 
 
This person may not hold any other position on the site staff. 
The site supervisor may not act as the CHS Officer. 
The CHS Officer/s will be held responsible for all H&S on the project.   
 

• Senior site staff and supervision, Contractors are to follow systems, instructions 
etc. given by the CHS Officer at all times;   

• No new workers or Contractors may commence work without approval or 
following the H&S plan as submitted, and   

• No inductions of Contractor staff until the H&S documentation is approved by 
the CHS Officer. 

• The CHS Officer/s may not be removed or replaced without the approval of the 
CHS Agent, nor may the site be left unattended for more than 1 day without 
adequate, competent cover. 

 
The CHS Officer will be responsible for collating the H&S documentation at the close 
out of the project in electronic format. The PC is to ensure that all Contractors 
documentation follows the same requirements and closed out H&S documentation 
must be completed and be available with the close out of the main contract. 
 
If the CHSO is replaced the Principal contractor is required to submit the following 
documentation for approval by the Client and appointed Pr. CHSA at least two 
weeks before as The Department of Employment and Labour will need to be notified 
regarding the changes: 
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1. Applicant CV 
2. Applicant Competency 
3. SACPCMP Letter of Goodstanding 

 
Failure to do so will be considered a serious offence and penalties /stoppage of site 
will apply. 
 

3.2.4 Health and Safety Representatives 
 
H&S Representatives representing workers and Contractors are to be appointed 
following the startup of the project, irrespective of the number of workers on site. The 
appointed H&S Representatives are to be actively involved with H&S and will assist 
the CHS Officer and site management in meeting legislative duties. 
 
The CHS Officer shall further ensure that H&S is discussed at all internal production 
or progress meetings. Issues arising from the CHS Agent audits are to be discussed, 
as well as all H&S related issues.  

 
Minutes are to be kept for all H&S interventions and meetings.   

 
Failure to do so will be deemed to be a moderate offence. 
 
3.2.5 Traffic Management  
 
The Contractor to appoint a person to be accountable for the traffic management as 
the School will be fully operational during the activities. A flag person to be at the 
entrance for when construction vehicles or delivery trucks are entering the premises.  
 

4 GENERAL RISK MANAGEMENT   

4.1 Health Risks and Medical Surveillance 

Many of the processes may be labour intensive and ergonomic risks are to be noted.  
All workers are to be included in the medical surveillance programme.    
 
Workers will be exposed to noise, dust, working at heights of and physical risks from 
extended periods of work of a repetitive nature, materials specified and the general 
nature of the business.   
 
Environmental monitoring results and risk assessments are to be made available to 
the occupational health professionals doing the medical surveillance. The use of 
occupational risk exposure profiling (OREPS) and job descriptions are to be used to 
determine specific exposures for management. 
 
All permanent workers are required to be in possession of a medical certificate of 
fitness issued by an Occupational Medical Practitioner prior to commencing work.  
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Medical surveillance will commence at pre-employment. Arrangements for keeping 
medical records for the required time are to be noted.   It is recommended that the 
contractor has a medical surveillance plan.  Full medical records are not to be 
placed in the H&S file.  A procedure for managing the medical records which require 
safekeeping for prescribed periods are to be addressed. 
    
Failure to do so will be considered a serious offence. 
 
4.2 Reporting and Documentation 
 
Lack of documentation and reporting of safety-related information. This will lead to 
incomplete records, missed incidents, or non-compliance with reporting 
requirements. 
 
The Contractor needs to ensure that they maintain records of safety briefings, safety 
meetings, incident reports, and inspection findings.  Document all safety-related 
training and certifications of personnel and establish a clear reporting system for 
incidents and near misses. 
 
4.3 General Environmental Conditions 
 
Compliance with the Environmental Regulations (as amended), among others is 
required.  Copies of the relevant reports and actions taken in respect of these are to 
be placed in the H&S file.   
 
Extreme weather conditions (e.g., thunderstorms, extreme heat, cold, or 
precipitation) can lead to Health risks, exposure-related illnesses, or accidents due 
to adverse weather. Monitor weather forecasts and take necessary precautions. 
Provide suitable clothing and gear for extreme conditions. 
Have designated shelter areas during storms. 

4.4 Noise Risks 

It should be noted that noise generated by survey activities can affect students and 
School staff. Schedule noisy activities during non-peak hours or low-occupancy times. 
Communicate with school administration to minimize disruptions. 
 
5 Emergency Procedures 
 
An emergency and rescue plan and procedure that is appropriate to the risks is 
required prior to commencement on site.    
The contractor should coordinate emergency response procedures with the school 
administration and ensure contractors are familiar with existing evacuation and 
emergency protocols. 
 
It must be noted that the School facility will be fully operational during construction 
works. A rescue plan for working at heights is to form part of this. 
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5.1  First Aiders and First Aid Equipment 

At least 2 first aiders will be trained to Level 3.  First aiders shall be available and 
accessible on site at all times and be able to work as a team when responding to 
any emergency on the project.  
 
Contractors are expected to ensure compliance and provide/manage their own first 
aiders and equipment.  The number of First aiders will be determined by the 
complexity and exposed risks of the project, not numbers of workers. 
 
Appropriately stocked first aid kits, as per the GAR requirements are to be available 
at all times to assure continual availability and access on site. 
First aiders shall be available and accessible on site at all times and be able to work 
as a team when responding to any emergency on the project. The contractor is to 
ensure that the first aider forms part of the rescue planning emergency situations 
when working at heights. 

5.2 Fires and Emergency Management 

The full emergency plan must form part of the supporting documentation with the 
H&S Plan and the Fall Protection Plan. The CHS Agents approval of all emergency 
plans and procedures is required prior to commencement on site.  It is advised that 
the system should be simple and easy for any worker to follow.   The plan may be 
adapted should new information or risks are identified.   

The emergency plan is to ensure the inclusion of local service providers where 
possible. Such arrangements should be made with these persons prior to the 
commencement of the project. 
 
Ensure all equipment and materials are stored in designated areas that do not block 
access routes. 
 
Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal 
with the type of fires that could occur.  All mobile plant and construction vehicles 
parked on the School premises is to have appropriate, accessible fire extinguishers.  

5.3 Incident Management and Compensation Claims 

All incidents and accidents are to be investigated.  All serious incidents involving any 
form of disabling injury or fatality are to be reported to the Designer (PA) /Client 
/CHS Agent immediately as well as reporting procedures as per GAR 9 should be 
followed. This shall be confirmed in writing following the incident. A summary of 
incidents is to be included in the Health and Safety File at closeout. 
 
Any person who contracts an Occupational Disease will need to be reported to the 
Compensation Commissioner as an occupational disease where their work is to 
monitor and in contact with others. Such details are provided in the Compensation 
for Injuries and Diseases Act (COIDA). 
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5.4 Personal Protective Equipment (PPE) and Clothing 

The Contractor is to provide a procedure as an addendum to indicate how PPE is 
managed within the Company. 
The wearing of the identified SANS approved PPE: The Contractor shall ensure that 
all workers are issued with and shall wear: 
 

• Reflector Vests to ensure easy identification by School staff; 

• Protective footwear;   

• Hand Gloves (if required); 

• Overalls that ensure worker visibility; 

• Eye protection (when required) 

• Hearing protection (when required) 

• Fall Protection Equipment / Fall Arrest Equipment; 

• Any other necessary PPE identified from risk assessment.   

5.5 Occupational Health and Safety Signage 

On-site H&S signage is required.  Signage shall be posted up at fixed or temporary 
working areas, or other potential risk areas/operations. These signs shall be in 
accordance with the requirements of the General Safety Regulations or SANS 
requirements as amended. Signage is to be noted on the site drawings indicating 
temporary signage is required. 
 
It should be noted that the School Facility will be fully operational during construction 
activities and the contractor to ensure adequate separation. No member of the 
public, School staff or scholar should gain any access to work area. 
 
Temporary signage is to include (but not be limited to) the following: 
 

• Warning, Construction activities in process 

• Warning, No Entry 
 

All areas where cleaning and investigations are being done should be properly and 
securely barricaded at all times with the relevant signage in place. Where scaffolding 
is used no entry into the vicinity should be gained. 
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5.6  Induction of Employees and Visitors, General H&S Training 

A simple, formal induction programme is to be submitted as an addendum for 
approval with the H&S plan.   Inductions must be carried out for all workers and 
visitors (including Client and PSP’s) to the site.  
 
Pre-task training is required to ensure workers are familiar with the risks and H&S 
measures of the work or tasks to be done. Records of inductions and pre-task 
training are to be kept in the H&S file. 

5.7  Management of Equipment 

Close control of plant and equipment is required, including that of Contractors.  It 
should be noted that control measures should be implemented especially between 
the working areas and should at all times be separated from the existing facilities 
employees’ persons and vehicles. 
 
Daily monitoring of all plant and equipment is required prior to commencing work.  
Full lists of hired and own plant are to be available at the CHS Agent’s/Client audit.  
All daily inspection records are to be kept in the H&S file. Plant Hire and Haulage 
Contractors are to comply with the requirements where plant and equipment is 
brought onto site.  Registers are not to be more than 1 week behind.   
 
Only competent, fit plant operators are to be used and in possession of medical 
certificates of fitness. 
Any plant or slings used to lift plant or material require annual load testing by an AIA, 
and all certificates must have the testers LMI/E number.  Operators are to be 
adequately trained and certified to operate mobile cranes or crane trucks.  
Certificates and registers are to be placed in the H&S file. 
Movement of plant in closures and in confined working areas is to be closely 
monitored and managed by the supervisors.  The blind spots of plant are to be taken 
into account and workers and Contractors protected accordingly. 
 
Failure to do so will be considered a serious offence. 

5.8 Communication on Site 

All H&S communication during the project between the CHS Agent and the 
Contractor will be done through the PA and be in writing, including the issue and 
responses to non-conformances and H&S audit results.  
 
Coordination with School administration and communication with School staff is 
important as miscommunication or misunderstanding between contractors and 
School staff can lead to conflicts, or disruptions in School operations. The Contractor 
to ensure they establish a clear point of contact within the School admininistration 
for communication and issue resolution. 
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5.9 Access and Egress 

It should be noted that the Hoste facility will be fully operational, and the contractor 
must ensure no unauthorised entry to the work area as the School will be fully 
operational. 
The contractor to ensure they identify and maintain clear access routes. 
Ensure all equipment and materials are stored in designated areas that do not block 
access routes. 
Contractor also to ensure that access into the School area for staff, scholars and 
visitors is not congested. 
 
5.10 Discipline, Alcohol and Substance Abuse 
 
All employees (management included) are to follow instructions given in the interest 
of H&S.  Disciplinary action is to be imposed on those who do not follow such 
instructions or company rules or policies.   
 
No person is allowed to work or access site if under the influence of alcohol or other 
substances that could impact on their own or others safety.  The Contractor is to 
have a drug and alcohol policy available to manage such instances.  
 
5.11 Working at heights 

 
The appointment Fall protection planner to be approved prior to appointment. A site-
specific fall protection and rescue plan are to be available and supplied as an 
addendum to the H&S plan. The Fall protection plan and rescue to be submitted for 
approval prior to working at heights. The fall protection plan must be appropriate for 
the project. Method statements as well as safe work procedures before any work on 
the roof structure commencing, appropriate risk assessments.  Tenderers are to 
note that a large portion of the works associated with this contract are required and 
at extreme heights. Area will be securely barricaded and will not be open to any 
vehicles or persons. 
Construction drawings shall be required for all temporary structures as they relate to 
the project. The drawings shall be accompanied by full calculations, design loads 
and any relevant test results as required by the SANS code and ensure adequate 
allowance for the development of appropriate documentation and training.  All 
drawings are to be checked and signed by a competent structural engineer 
(registered with ECSA). 

 
The focus for working at height shall include fall restraint systems where possible 
except during assembling or dismantling top components or where it is not deemed 
safe.   
 
The relevant SANS codes are to be applied as they apply to the works and the 
project, such as:  

• SANS 10085 

• SANS 10333 (parts 1-3) 
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Should part of the works be contracted out, competent Contractors are to be 
appointed and submit documentation according to the project requirements.  The PC 
is to note if such work is to be contracted to specialists in the H&S Plan.  
The plan is to be developed and work managed by a competent person for the 
duration of the project.   
 
A lifeline is to be installed. Method statement to be discussed with the Engineer and 
health and safety agent prior to development to ensure anchor points are placed in 
the correct location. 
 
The following aspects must be included: 

• The public or users of buildings are to be protected at all times by way of 
hoarding, barricading or fencing   

• Notices to be posted 

• Restrictions or stoppage when weather conditions are deemed hazardous 

• Permit system for working at heights 

• Prevention of falling tools or equipment 

• Link to emergency plan regarding rescue 
 

All workers are to be in possession of valid certificates of fitness that extend for the 
duration of the works.  Note the requirements in the section relating to medical 
surveillance. 
Registers and all relevant documentation are to be placed in the H&S file. 

 
No roof work or work on scaffolding is allowed during high wind weather conditions. 
 
Work will be stopped, and penalties applied to any work at heights that is not 
compliant. 
 
5.12 Electrical Equipment 

 
In addition to the requirements of the Electrical Machinery Regulations and the 
General Machinery Regulations, any electrical distribution board used for 
construction work shall be fitted with suitable earth leakage protection. Leads must 
be properly and firmly connected. Plugs and sockets shall be in good and safe 
condition. 
All electrical apparatus, other than electrical hand tools, shall have a physical “lock 
out” system which will prevent any operation other than that authorized by a 
supervisor. A “lock out” sign shall be displayed when the apparatus is not in use.  
Method statements and safe work procedures will be required for all work involving 
electrical apparatus. 
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  5.13 Welfare Facilities 

      Adequate toilets, clean, safe drinking water and decent shelter must be afforded to 
workers at all times.  Toilets will be within reasonable distance of workers, or placed 
with each working team in safe, with reasonable privacy.  Existing facilities may not 
be shared with existing users of the facility. No substances containing Formaldehyde 
may be used in Chemical Toilets. If the School allows the contractor to section off an 
existing toilet written proof must be obtained and kept in the health and safety file. 

      Ablution facilities are an essential facility that must be available for workers across a 
site. Facilities are a high-risk area and increased cleaning regimes are required to 
be introduced. A policy on how this will be done is required, that will cover both 
portable and permanent facilities.  

  The following are considerations, that include, inter alia: 

• Portable toilets to be provided at a 1:30 ratio but be sanitized daily as per 
Occupational Health and Safety Requirements 

• Hand washing facilities (soap and water, paper towel) to be available where 
possible, and if not, to provide hand sanitizer; 

• Portable toilets should be avoided wherever possible, but where in use these 
should be cleaned and emptied frequently; 

• Provide suitable and sufficient rubbish bins for hand towels with regular 
removal and disposal. 

5.14 Temporary Works - Scaffolding, support work 

It is not foreseen that the contractor will use scaffolding but if required the following 
will be required: 

Temporary works must be properly designed and signed off by a competent person.  
In these instances, a competent person is defined as a Professional Engineer or 
Professional Technologist (registered with ECSA) who has sufficient experience in 
the design of the type of temporary work in question to be able to assess the design.  
The appropriate competent persons are to be appointed to manage and monitor 
such works to the satisfaction of the Engineer and CHS Agent.   Records and 
registers are to be properly completed and kept in the H&S file. If temporary works 
are to be erected by a Contractor, this must be notified to the Designer/CHS Agent. 
All necessary calculations and drawings of temporary works must be kept on site 
and available to the PA and CHSA. 

All scaffolding / support work must have design drawings that includes load bearing 
and approved by a competent person. 
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Tenderers are to note that a large portion of the works associated with this bill 
section are required at extreme heights. The contractor shall include for all required 
OHS items as per the included OHS plan including any scaffolding that may be 
required. 

Failure to do so will be considered a serious offence. 

5.15 Barricading and Hoarding 

It is the responsibility of the contractor to ensure to price correctly for barricading 
and hoarding as the construction site (each separate construction area) must be 
securely barricaded from the School facilities to ensure that no public, School 
employees or scholars can gain any access to the construction areas. Contractor to 
ensure that the barricading/ hording is maintained at all times as the School will be 
fully operational.   

It should be noted that when work is performed on the boundary wall each work area 
must be sectioned off to prevent any unauthorized access while construction 
activities are in process and areas to be securely barricaded to prevent any 
unauthorized access afterhours. 

Failure to ensure compliance will be considered a serious offence. 

5.16 Excavations 

A procedure for managing excavations is to be provided as an addendum to the 
H&S plan describing how excavations are to be managed. 

Excavation method statements are to be approved by the Designer and associated 
risk assessments are required.  Designs by competent persons are required where 
ground conditions are deemed to require shoring. 

A competent person is to be appointed for managing all excavations.  A permit 
system is to be available and used for all excavations.  All equipment and ground 
conditions to be checked daily, and prior to work commencing.   

Excavations should preferably not be open beyond what can be closed daily. Where 
excavations need to remain open, all excavations are to be properly protected.   
Adequate stakes with 1m high demarcation and berms/spoil are required to be a 
safe distance from the edge of the angle of repose.   

Candy tape may not be used to demarcate excavations.  Cognisance is required of 
the surrounding area and increased levels of protection are required where work is 
in communities, near schools and clinics. 

Work will be stopped, and penalties applied to any work in excavations that is not 
compliant. 
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5.17 Cranes and lifting equipment 

Should any form of lifting device or crane (fixed or mobile) be used during the project 
for deliveries, moving of supplies or equipment, the appropriate documentation must 
be made available.  Method statements, risk assessments, safe work procedures 
and training are to be available prior to work commencing.  A procedure for 
managing loads and lifting must be made available as an addendum to the H&S 
Plan. 
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ANNEXURE A 
BILL OF QUANTITIES FOR HEALTH AND SAFETY 

Item Description Unit Quantity Rate Total 

            

  
Preparation of the Contractor's site-specific 
Health and Safety Plan 

  lump 
sum 

      

            

  
Principal Contractor's initial obligations in 
respect of the Occupational Health and Safety 
Act / Construction Regulations 

  lump 
sum 

      

            

  
Principal Contractor's time related obligations in 
respect of the Occupational Health and Safety 
Act and Construction Regulations 

  month 
  

    

            

  
Provision of Personal Protective Equipment 
(PPE) 

        

(a) Reflective vests Item       

(b) Hard hats Item       

(c)  Protective foot wear Item       

(d) Earplugs Item       

(e)  Dust masks Item       

(f) Gloves Item        

(h) 
High visibility overalls to SARTSM Chapter 13 
Level 3 

Item       

(i) Ear Defenders SABS approved Item       

(j) Overalls Item       

(k) Induction Training  Sum        

            

  
Provision of a full-time Construction Health and 
Safety Officer registered with SACPCMP 

Monthly       

            

  
Cost of medical certificates and medical 
surveillance 

        

            

(a) Initial (baseline) medical examinations prime cost (PC) sum      
           

 (b) Periodic and exit examinations prime cost (PC) sum      

            

  
Contractor's charges to allow for handling costs 
and profit in respect of sub (a) and (b) 

%       

             

  
Provision of First Aid Boxes to GSR 
requirements 

Item       

             

  Noise monitoring         

            

(a) Establishment of noise zones (plant) Item       

(b)           

  Audiograms (personnel) Item       

            

  
Submission of a Health and Safety Closeout 
Report - Electronically 

lump 
sum 
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PART C2.1: PRICING INSTRUCTIONS 
 

C2.1 Pricing Instructions 
 
1 The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring Building Work as amended) 

published and issued by the Association of South African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 
 

a) Civil engineering work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardised 

Specifications for Civil Engineering Works. 

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardised 

Specifications for Mechanical Engineering Works. 

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardised Specifications 

for Electrical Engineering Works. 

2 The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition 4.1, prepared by the Joint Building 
Contracts Committee, The additions, deletions and alterations to the JBCC Principal Building Agreement as well as the contract specific 
variables are as stated in the Contract Data. Only the headings and clause numbers for which allowance must be made in the Bills of 
Quantities are recited. 

 
3  Preliminary and general requirements are based on the preliminaries for the use of JBCC Edition 6.2– May 2018. Only the headings and 

clause numbers for which allowance must be made in the Bills of Quantities are recited. 
 
4 It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, Regulations, By-laws, International 

Standards and National Standards that were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or 
www.iso.org for information on standards). 

 
5 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept by the Principal Agent or Engineer 

and can be viewed at any time during office hours up until the completion of the works. 
 
6 Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to establish a standard for 

requirements.  Products or articles of an equivalent standard may be substituted.  
 

7  The bills of quantities forms part of and must be read and priced in  conjunction with all the other documents forming part of the contract 
document, The Standard Conditions of Tender, Conditions of Contract, Specifications, Drawings, The document “Construction Works: 
Specifications: General Specification (PW371-A) Edition 2.0”   is   obtainable  on   the   DPW’s  website www.publicworks.gov.za   under 
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump sum document and be referred to for the 
full descriptions of work to be done and materials to be used The document “Construction Works: Specifications: Particular Specification 
(PW371-B) Edition 2.0” is issued together with the drawings and shall be read in conjunction with the drawings and  the bills of quantities 
/ lump sum document 

 
8 Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”) 
 
9 The Contract Data and the standard form of contract referenced therein must be studied for the full extent and meaning of each and 

every clause set out in Section 1 (Preliminaries) of the Bills of Quantities  
 
10 The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the Bills of Quantities, is at the 

Contractor’s risk. 
 
11 The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as an amount prorated to the 

value of the work duly executed in the same ratio as the preliminaries bears to the total of prices excluding any contingency sum, the 
amount for the Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

 
12 Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out in 11 but taking into account 

the revised period for completing the works.  
 
13 The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial effect which changes in time or 

value (or both) have on this section. Such adjustments shall be based on adjustments in the following categories as recorded in the Bills 
of Quantities: 

 
a)     an amount which is not to be varied, namely Fixed (F) 
b)     an amount which is to be varied in proportion to the contract value, namely Value Related (V); and  

http://www.stanza.org.za/
http://www.iso.org/
http://www.publicworks.gov.za/
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c)     an amount which is to be varied in proportion to the contract period as compared to the initial construction period excluding 
revisions to the construction period for which no adjustment to the contractor is not entitled to in terms of the contract, namely 
Time Related (T). 

 
14 Where no provision is made in the Bills of Quantities to indicate which of the three categories in 13 apply or where no selection is made, 

the adjustments shall be based on the following breakdown: 
 

a)      10 percent is Fixed 
b)      15 percent is Value Related 
c)       75 percent is Time Related 

 
15  The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the execution of the works. The 

contract value used for the adjustment of the Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect of any staged or sectional completion 
shall be prorated to the value of each section. 

  
16 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of quantities must however be net 
(exclusive of VAT) with VAT calculated and added to the Total Value thereof in the Final Summary. 
 
 
17.  The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance   with the National Minimum Wage 

Act (NMWA)”, and yearly pronounced increases for duration of contract.  
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No

Quantity Rate

DISABILITY ECONOMIC EMPOWERMENT TRUST

WALMER HIGH SCHOOL

SECTION No. 1 - PRELIMINARIES

BILL NO. 1 
PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the 
abovementioned documents for the full intent and 
meaning of each clause

The clauses in the abovementioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the abovementioned documents
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DISABILITY ECONOMIC EMPOWERMENT TRUST

WALMER HIGH SCHOOL

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

If any discrepancy in any of the documents forming part 
of the contract is found, then the contract data and or 
amendments within the special conditions of contract 
and herein shall prevail in cases of conflict between any 
of the documents

Section A :  A recital of the headings of the individual 
clauses in the aforementioned JBCC 
Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B :  A recital of the headings of the individual 
clauses in the aforementioned JBCC 
General Preliminaries

Section C : Any special clauses to meet the particular 
circumstances of the project

Contractors are required to price all individual items in 
the preliminary and general section of the bill of 
quantities and should not lump the items into a
single sum or amount. This fully priced schedule must 
be included as part of the priced bill of quantities 
returnable with tender submission

PRICING OF PRELIMINARIES
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In the event that the contractor, due to causes of his 
own making, fails to achieve the targets set out in his 
construction programme and his performance is not in 
accordance with the contract, payment of the time 
related Preliminaries will be paid in proportion to the 
value of the monthly progress payment and not in 
accordance with the projected cash flow for this item. 
The principal agent shall review the status quo and 
revert to paying the contractor in accordance with the 
contract once the contractor has demonstrated 
improvement of their performance and the principal 
agent is satisfied that the contractor is performing 
diligently

Similarly the full amount of the fixed portion of the 
Preliminaries will be paid only once the successful 
contractor has fully complied with deliverables under this
section

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these 
preliminaries are to be divided into one or more of the 
three categories provided namely fixed (F), value related 
(V) and time related (T)

SECTION A: PRINCIPAL BUILDING 
AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Pricing of bills of quantities
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The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary 
works, services and other items shall include for the 
supply, maintenance, operating cost and subsequent 
removal and making good as necessary

Contractors are reminded that some of the works are to 
be undertaken under restrictive site conditions, over 
steep terrain, in dense vegetation, protected 
environments etc.

In addition to the usual rates priced for standard 
measured items in the bills of quantities, contractors 
shall provide for all additional plant, labour, equipment, 
temporary works, temporary access ways and any 
additional supervision, transport, security, special plant 
and equipment to navigate restrictive site conditions and 
all things necessary for the completion of the works 
within this bills of quantities. The rates or amounts 
tendered for these items shall also include for the 
contractors management, attendance, profit, costs for 
removal and reinstatement of the ground conditions, 
vegetation, etc. in the state and condition prior to the 
works being undertaken
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In addition to the usual rates priced for compliance with 
law and regulation in relation to inspections, warranties, 
guarantees, tests, analysis, commissioning and all 
things necessary for compliance, the contractor is 
expected to include in the rates, prices and the tendered 
total of the prices for all inspections, warranties, 
guarantees, tests, analysis, commissioning and all 
things necessary for compliance, payable by the 
contractor

Such items include but are not limited to: Electrical 
Compliance Certificate - Plumbing Compliance 
Certificate - Structural Steel Compliance Certificate - 
Lightning Certificate - Soil Protection Certificate - 
Concrete test results and cube certificates - Compaction 
Test results and certificates - Waterproofing guarantee 
certificates - TR1 and TR2 prefabricated roof truss 
certificates - Roof covering certificate - Soil compaction 
certificates - Electrical and Mechanical test certificates - 
Plumbing and drainage pressure test certificates - Fire 
Compliance Certificate - Entomology Certificate - SANS 
10400-A:2010 compliance certificates - Any other 
requirement as per the latest National Building 
Regulation

Contractors are reminded and hereby given the 
opportunity to allow for and price all costs related to the 
abnormal working conditions referred to herein as no 
claims for additional costs will be entertained for any 
omission on the part of contractor

Clause 3.9 amended to read ‘The priced document shall 
not be used as a specification for material and goods 
and the quantities should not be used for procurement 
purposes

All procurement of material will be based on actual site 
measurements and not on drawings, specifications or 
the bill of quantities

Abbreviated descriptions
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The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, 
call for a written directive from the principal agent, 
failing which it shall be assumed that the contractor 
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:

1.   These persons are deemed to be jointly and 
severally liable to the employer for the performance 
of this agreement

2.   These persons shall notify the employer of their 
leader who has assigned authority to bind the 
contractor and each of these persons                                                                                                                                          

3.  The contractor shall not alter its composition or legal
status without the prior written consent of the 
employer

Item
F:............................. V:............................ 
T:............................

Clause 2.0 - Law, regulations and notices1
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Insert the following for residential developments only

The cost to the employer of the NHBRC levies 
mentioned below is to be conveyed to the employer in 
order to present an overall building cost 

? NHBRC levies

The employer shall allow for and pay any levies 
required by the National Home Builders Registration 
Council (NHBRC). The contractor warrants that he is 
registered and will maintain registration with the NHBRC 
for the duration of this agreement [2.1] ?

User note

Item
F:............................. V:............................ 
T:............................

Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................ 
T:............................

1

Item

Clause 4.0 - Cession and assignment

F:............................. V:............................ 
T:............................

2

Clause 5.0 - Documents3

Value Added Tax

Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any ?
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Electronic issue of drawings

All drawings for this project will be issued electronically 
and the contractor shall be deemed to have received 
such drawings on the date that such drawings have 
been dispatched electronically [5.6] ?

Item
F:............................. V:............................ 
T:............................

Clause 6.0 - Employer's agents1

Delegated authority may be dealt with in B 5.0 of the 
contract data. Insert in the contract data "Refer to Bill 
No. 1 (Preliminaries)" should it be dealt with in Bill No. 1

Delegated authority

The authority of the principal agent to issue contract 
instructions [17.1] and perform duties for specific 
aspects of the works is delegated to agents as follows 
[6.2]. This does not preclude the principal agent from 
issuing such contract instructions: ?

1. Architect [6.2]

1.1 Duties [6.2] :

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1     Rectification of discrepancies, errors in 
description or quantity or                  omission of 
items in the agreement other than in the JBCC 
Principal Building Agreement 

1.2.2     Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

1.2.3     The site [13.0]

1.2.4     Compliance with the law, regulations and 
bylaws [2.1]

-8-

PRELIMINARIES AND GENERAL
Bill No.  1
Section No.  1

PROVISIONAL BILL OF QUANTITIES

Carried to Collection R



DISABILITY ECONOMIC EMPOWERMENT TRUST

WALMER HIGH SCHOOL

1.2.5     Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works 

1.2.6     Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

1.2.7     Removal or re-execution of work

1.2.8     Removal or substitution of any materials and 
goods

1.2.9     Protection of the works

1.2.10   Making good physical loss and repairing 
damage to the works [23.2.2]

1.2.11   Rectification of defects [21.2]

1.2.12    A list for practical completion specifying 
outstanding or defective 

             work to be rectified to achieve practical 
completion, a list for

             completion and a list for final completion 
specifying outstanding or

             defective work to be rectified to achieve final 
completion

1.2.13   Expenditure of budgetary allowances, prime 
cost amounts and

             provisional sums

1.2.14   Appointment of a subcontractor [14.0; 15.0]

1.2.15  Work by direct contractors [16.0]

1.2.16   On suspension or termination, protection of the 
works, removal of

             construction equipment and surplus 
materials and goods [29.0] ?

2. Quantity surveyor
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2.1 Duties [6.2] :

The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions of 
the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the 
quantity surveyor ? 

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

3.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and 
bylaws [2.1]

3.2.5 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

3.2.6 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and 
goods
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3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing 
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums ?

4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works ? and, where appointed by the employer 
for quantity surveying services in respect of the 
mechanical installations, for all measurements, 
valuations, financial assessments and all other quantity 
surveying and cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 

4.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

4.2.3 Compliance with the law, regulations and 
bylaws [2.1]

4.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works
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4.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and 
goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying 
outstanding or defective work to be  rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums ?

5. Electrical engineer

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of 
electrical engineering design and quality inspection of 
the works ? and, where appointed by the employer for 
quantity surveying services in respect of the electrical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in 
description or quantity or omission of items in 
the agreement other than in the JBCC Principal 
Building Agreement 
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5.2.2 Alteration to design, standards or quantity of the 
works provided that such contract 
instructions shall not substantially change the 
scope of the works

5.2.3 Compliance with the law, regulations and 
bylaws [2.1]

5.2.4 Provision and testing of samples of materials 
and goods and/or of finishes and assemblies of 
elements of the works

5.2.5 Opening up of work for inspection, removal or 
re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and 
goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing 
damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to 
achieve practical completion, a list for 
completion and a list for final completion 
specifying outstanding or defective work to be 
rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime 
cost amounts and provisional sums ?

6. Health and safety consultant

6.1 Duties [6.2] :

The health and safety consultant is responsible for all 
aspects of health and safety of the works. Without 
derogating from the generality thereof, the health and 
safety consultant will perform the following specific 
functions and duties in respect of the health and safety 
aspects of the works. He shall:
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6.1.1 Act as the employer's agent in terms of the 
Construction Regulations issued in terms of the 
Occupational Health and Safety Act,1993 as 
amended

6.1.2 Prepare and update the health and safety 
specification for the works

6.1.3 Agree with the contractor the health and safety 
plan for the works

6.1.4 Carry out regular audits to ensure adherence to 
the safety plan and compliance with the act and 
regulations

6.1.5 Stop the execution of the works where the 
agreed specification or plan is not adhered to?

Item
F:............................. V:............................ 
T:............................

Item

Clause 7.0 - Design responsibility

F:............................. V:............................ 
T:............................

1

Item

Clause 8.0 - Works risk

F:............................. V:............................ 
T:............................

2

Insurances and securities (A8-A11)

Item

Clause 9.0 - Indemnities

F:............................. V:............................ 
T:............................

3

Item

Clause 10.0 - Insurances

F:............................. V:............................ 
T:............................

4

Item

Clause 10.1.1 - Contracts Works Insurances

F:............................. V:............................ 
T:............................

5
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‘the contractor shall be responsible for effecting and 
maintaining the contract works insurance for the full 
duration of the contract period. The insured amount for 
the full scope of works shall be 110% of the contract 
amount

Item

Clause 10.1.2 - Supplementary Insurance - N/A
Clause 10.1.3 - Public Liability Insurance
Clause 10.1.4 - Removal of Lateral Support Insurance - 
N/A
Clause 10.1.5 - Other Insurances - N/A

F:............................. V:............................ 
T:............................

1

Clause 11.0 - Securities2

Clause 11.1 - Guarantee for construction

F:............................. V:............................ 
T:............................

The contractor shall provide to the employer a 
guarantee for construction within fifteen (15) working 
days of acceptance of the contractor's tender

Clause 11.5 - Guarantee for payment

The employer shall provide to the contractor a 
guarantee for payment in the amount of 
?.......................................................Rand 
(R...........................) ? [11.5.1].  The contractor shall 
consequently waive his lien or right of continuing 
possession of the works [11.10]?

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is 
included in all subcontracts and that the works 
executed on the site are kept free of all liens and other 
encumbrances at all times [11.10] ?

Item
F:............................. V:............................ 
T:............................
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Clause 12.0 - Obligations of the parties1

Execution (A12 - A17) 

Office accommodation

The contractor shall provide, maintain and remove on 
practical completion air conditioned office 
accommodation with suitable tables and chairs for 
meetings to be held on the site. Such offices shall be 
kept clean and fit for use at all times [12.2.18] ?

Notice board

The contractor shall erect in a position approved by the 
principal agent, maintain and remove on practical 
completion a notice board recommended by the South 
African Institute of Architects and as approved by the 
principal agent listing the names and logos of the 
employer, the contractor and the professional 
consultants. No subcontractor or supplier notice boards 
may be erected unless permission is granted by the 
principal agent for such notice boards to be erected 
[12.2.18] ?

Statutory and other notices

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. 
The contractor shall pay all deposits or fees in this 
regard

It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

Item
F:............................. V:............................ 
T:............................

Item

Clause 13.0 - Setting out

F:............................. V:............................ 
T:............................

2

Clause 14.0 - Nominated subcontractors3
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Item
F:............................. V:............................ 
T:............................

Clause 15.0 - Selected subcontractors1

Item
F:............................. V:............................ 
T:............................

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

2

1.   Designate an area for the direct contractor to 
establish a temporary office and workshop and 
storage of equipment and materials

2. Allow the use of personnel welfare facilities, where 
provided

3.   Provide water, lighting and single phase electric 
power to a position within 50m of the place where 
the direct contract work is to be carried out, other 
than fuel or power for commissioning of any 
installation

4.   Permit the direct contractor to use erected 
scaffolding, hoisting facilities, etc provided by the 
contractor, in common with others having the like
right, while it remains erected on the site [16.1]

Item
F:............................. V:............................ 
T:............................

Clause 17.0 - Contract instructions

? Site instructions

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor ?

3

Item
F:............................. V:............................ 
T:............................
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N/AClause 18.0 - Interim completion1

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

F:............................. V:............................ 
T:............................

2

Clause 20.0 - Completion in sections 3

Item
F:............................. V:............................ 
T:............................

Clause 21.0 - Defects liability period and final 
completion

4

Item
F:............................. V:............................ 
T:............................

Item

Clause 22.0 - Latent defects liability period 

F:............................. V:............................ 
T:............................

5

Clause 23.0 - Revision of the date for practical 
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the 
contract drawings shall not constitute grounds for the 
extension of the construction period nor for the 
adjustment of the contract value [17.1.8; 23.1 & 2]

6

Item
F:............................. V:............................ 
T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................ 
T:............................

7

Clause 25.0 - Payment8

Payment (A25 - A27) 
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Prices submitted

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Clause 25 amended to read ‘The employer shall pay to 
the contractor the amount certified in interim payment 
certificate within thirty (30 ) calendar days of the date of 
issue of the payment certificate or the contractors tax 
invoice whichever is the later date'

1

Materials and goods stored off site shall not be included 
in the amount authorised for payment unless the 
requirements for an Advanced Payment Guarantee are 
met

2

Item
F:............................. V:............................ 
T:............................

Clause 26.0 - Adjustment of the contract value and 
final account

3

Fluctuations in costs

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax, shall be for 
the account of the contractor [26.9.5] ?

Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant 
installation/user requirements may have to be delayed 
and may consequently not be executed prior to 
practical completion
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Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion 
of the works

The contractor shall not receive any mark-up for 
overheads and profit on any omission of tenant 
installation work or tenant installation work by others. 
Claims of loss of profit shall not be considered

1

The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission ?

Cost of claims

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6 & 7] from 
making a determination on costs

Claims from subcontractors 

The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent 
in adjudicating the claim [26.6]

Item
F:............................. V:............................ 
T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................ 
T:............................

2

Clause 28.0 - Suspension by the contractor 3

Suspension and termination (A28 - A29) 
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Item
F:............................. V:............................ 
T:............................

Clause 29.0 - Termination1

Item
F:............................. V:............................ 
T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................ 
T:............................

2

Dispute resolution (A30) 

Agreement3

Item

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties

F:............................. V:............................ 
T:............................

Contract data4

Tenderer's selections

Before submission of his tender the contractor is to 
complete the tenderer's selections in the contract data

Item
F:............................. V:............................ 
T:............................

SECTION B:  GENERAL PRELIMINARIES 

Item

Clause 1.1 - Definitions

F:............................. V:............................ 
T:............................

5

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:............................. V:............................ 
T:............................

6
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Item

Clause 2.1 - Checking of documents

F:............................. V:............................ 
T:............................

1

Documents (B2) 

Clause 2.2 - Provisional bills of quantities2

Item

Multiple procurement

These bills of quantities are in multiple procurement 
format ie the "wet trades" - earthworks, concrete, 
formwork and reinforcement, precast concrete, masonry, 
waterproofing and sub-surface drainage - are 
provisionally measured and the subsequent trades are 
budgetary allowances and provisional sums

F:............................. V:............................ 
T:............................

Clause 2.3 - Availability of construction information3

Item
F:............................. V:............................ 
T:............................

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ 
T:............................

4

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ 
T:............................

5

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................ 
T:............................

6

Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ 
T:............................

7
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Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................ 
T:............................

1

The site (B4) 

ItemClause 4.2 - Enclosure of the works2

Hoarding will be required to isolate areas; this hoarding 
has been allowed for in the bills of quantities

F:............................. V:............................ 
T:............................

Item

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................ 
T:............................

3

Item

Clause 4.4 - Encroachments

F:............................. V:............................ 
T:............................

4

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................ 
T:............................

5

Item

Clause 4.6 - Services - known

F:............................. V:............................ 
T:............................

6

Item

Clause 5.1 - Management of the works

F:............................. V:............................ 
T:............................

7

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:............................. V:............................ 
T:............................

8
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Item

Clause 5.3 - Technical meetings

F:............................. V:............................ 
T:............................

1

Item

Clause 6.1 - Samples of materials

F:............................. V:............................ 
T:...........................

2

Samples, shop drawings and manufacturer's 
instructions (B6) 

Item

Clause 6.2 - Workmanship samples

F:............................. V:............................ 
T:............................

3

Item

Clause 6.3 - Shop drawings

F:............................. V:............................ 
T:............................

4

Item

Clause 6.4 - Compliance with manufacturer's 
instructions

F:............................. V:............................ 
T:............................

5

Item

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

6

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:............................. V:............................ 
T:............................

7

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:............................. V:............................ 
T:............................

8
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Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................ 
T:............................

1

Item

Clause 8.3 - Ablution and welfare facilities in compliance 
to the provisions of the Construction Regulations 2014 
issued in terms of the Occupational Health and Safety 
Act, 1993 as amended: Section (30):
Sub-section (1)(a) - Shower facilities after consultation 
with the employees or the employees representatives, or 
at least one shower facility for every 15 persons; Sub-
section (1)(b) - at least one sanitary facility for each sex 
and for every 30 workers; Sub-section (1)(c) - changing 
facilities for each sex and Sub-section (1)(d) - sheltered 
eating areas

F:............................. V:............................ 
T:............................

2

Item

Clause 8.4 - Communication facilities

F:............................. V:............................ 
T:............................

3

Clause 9.1 - Responsibility for prime cost amounts4

Prime cost amounts (B9) 

Item

Clause 10.1 - General attendance

User note

General attendance is defined as being the duties of the 
contractor in terms of clause 12.2 of the JBCC n/s 
subcontract agreement

F:............................. V:............................ 
T:............................

5

Attendance on subcontractors (B10) 

Clause 10.2 - Special attendance6
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Item

Clause 11.1 - Protection of the works

F:............................. V:............................ 
T:............................

1

General (B11) 

Item

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections 

F:............................. V:............................ 
T:............................

2

Item

Clause 11.3 - Security of the works

F:............................. V:............................ 
T:............................

3

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................ 
T:............................

4

Clause 11.5 - Disturbance5

Item

Disturbance 

All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract 
value whatsoever ?

F:........................ V:.........................T:.........................

Clause 11.6 - Environmental disturbance6
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Controlling all forms of pollution

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial 
light, wind-blown sand, dust, deposits of mud, etc

The contractor is to ensure that all roads which border 
the site and are used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works

F:............................. V:............................ 
T:............................

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ 
T:............................

1

Item

Clause 11.8 - Vermin

F:............................. V:............................ 
T:............................

2

Item

Clause 11.9 - Overhand work

F:............................. V:............................ 
T:............................

3

Item

Clause 11.10 - Tenant installations

F:............................. V:............................ 
T:............................

4

Item

Clause 11.11 - Advertising

F:............................. V:............................ 
T:............................

5
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Warranties for materials and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying 
the materials and/or executing the work and shall deliver 
same to the principal agent on final completion of the 
contract

1

SECTION  C: SPECIFIC PRELIMINARIES

The warranty shall state that workmanship, materials 
and installation are warranted for a specific period from 
the date of practical completion and that any defects 
that may arise during the specified period shall be made 
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

Item

The warranty will not be enforced if the work is 
damaged by defects in the execution of the works, in 
which case the responsibility for replacement shall rest 
entirely with the contractor

F:............................. V:............................ 
T:............................

Item

Overtime

Should overtime be required to be worked for any 
reason whatsoever, the cost of such overtime is to be 
borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that 
costs for such overtime are to be borne by the 
employer

F:........................ V:.........................T:.........................

2

Item

Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the contract value does not exceed the 
budget

F:........................ V:.........................T:.........................

3
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Item

Overloading

The contractor shall take all necessary steps to ensure 
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc. 
The contractor shall submit details of his proposed 
loading, storage, plant erection, etc to the principal 
agent for approval prior to proceeding with such 
loading, storing or erecting and shall comply with and 
pay for the principal agent's requirements in 
connection with the provision of temporary support work, 
etc. Any damage caused to the works by overloading 
shall be made good by the contractor at his sole 
expense

F:........................ V:.........................T:.........................

1

Item

Propping of floors below

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc. The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

F:........................ V:.........................T:.........................

2

Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be flooded and kept 
"ponded" for at least forty eight (48) hours as a test to 
ensure the watertightness of the waterproofing and 
before any further construction work is carried out above 
the waterproofing

F:........................ V:.........................T:.........................

3

User note

Insert the following where a health and safety 
specification is not yet available. Note that there is an 
obligation on the employer to ensure that the contractor 
has priced opposite this item for the compliance with the 
act and the regulations and the reasonable provisions of 
the health and safety specification

-29-

PRELIMINARIES AND GENERAL
Bill No.  1
Section No.  1

PROVISIONAL BILL OF QUANTITIES

Carried to Collection R



DISABILITY ECONOMIC EMPOWERMENT TRUST

WALMER HIGH SCHOOL

Health and safety1

Without limiting the generality of the provisions of clause 
2.0, the contractor's attention is drawn to the provisions 
of the Construction Regulations issued in
terms of the Occupational Health and Safety Act, 1993 
as amended. It is specifically stated that the employer 
shall prepare a documented health and safety 
specification for the works and that the employer shall 
ensure that the contractor has made provision for the 
cost of health and safety measures during the execution 
of the works. The contractor shall price the Pricing 
schedule for Health, Safety and Environment as per the 
pricing schedule supplied by the employer.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it
is explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be in this regard 
shall be entertained.

The contractor shall:

1. Comply with the health and safety specification for the
works

2. Prepare and agree with the health and safety 
consultant the health and safety plan for the works

3. Cooperate with the health and safety consultant in all 
respects

4. Manage the compliance of all subcontractors with the 
regulations and with the health and safety plan and 
specification

5. Conform to the conditions contained in the 
employer's health and safety specification

F:............................. V:............................ 
T:............................

Reporting by the Contractor
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Item

The Contractor is required to complete a 
CONTRACTOR MONTHLY REPORT which is to be 
submitted together with the Contractor's payment claim

Payment of the Contractor is conditional on this 
information being accurate and timeously provided

Payment shall be subject to the Contractor giving the 
Employer a tax invoice for the amount due.

The Contractor is to take note of the following 
requirements -

At the bottom of the CONTRACTOR MONTHLY 
REPORT, the Site Agent, Clerk of Works, CLO or 
Contractor must sign the document as proof that the
people indicated have worked the number of days

F:........................ V:.........................T:.........................

1

Item

Advertising rights

The employer may elect to contract with advertising 
agencies for the erection of advertising hoardings, 
banners, wraps or the like for the duration of the 
contract. The contractor shall not prevent such an 
arrangement and will assist in the facilitation of same. 
The position and type of advertising structure to be 
agreed with the principal agent so as not to hinder the 
contractor in meeting his obligations under this 
agreement

F:........................ V:.........................T:.........................

2

Item

Confidentiality

The contractor undertakes to maintain in confidence 
any and all information regarding this project and shall 
obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall 
not be used in any way except in connection with the 
execution of the works

No information regarding this project shall be published 
or disclosed without the prior written consent of the 
employer

F:........................ V:.........................T:.........................

3
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Item

Media releases

All rights of publication of articles in the media, together 
with any advertising relating thereto or in any way 
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall 
not, without the prior written consent of the employer, 
cause any statement or advertisement connected with 
this project to be printed, screened or aired by the 
media

F:........................ V:.........................T:.........................

1

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................

SUMMARY OF CATEGORIES
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DISABILITY ECONOMIC EMPOWERMENT TRUST

WALMER HIGH SCHOOL

SECTION 1

BILL No. 2

HEALTH AND SAFETY

The tenderer is referred to the "Model Preambles for 
Trades 2008" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

MODEL PREAMBLES

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles.

SUPPLEMENTARY PREAMBLES

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications.

Prior to pricing the principal contractor must familiarize 
him/herself with the Occupational Health and Safety Act 
No. 85 Of 1993, Construction Regulations 2014, other 
relevant Regulations and Standards as well as project 
specific Health & Safety specifications.

The items in this Bill do not contain quantities hence the 
Contractor must insert his own quantities based on his 
individual requirements to comply with the Health and 
Safety obligations and demands of the Occupational 
Health and Safety Act No. 85 of 1993, Construction 
Regulations 2014, other relevant Regulations and 
Standards as well as project specific Health & Safety 
Specifications.
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The costs included herein must incorporate Community 
Liaison Officer (CLO).

OCCUPATIONAL HEALTH AND SAFETY

Item
Preparation of Contractor's site specific Health and 
Safety Plan.

1

General:

ItemSubmission of the Health and Safety File.2

Item
Principal Contractor's initial obligations in respect of the 
OHS Act and Construction Regulations.

3

Item

Principal Contractor's time related obligations in respect 
of the OHS Act and Construction Regulations for the 
entire construction period.

4

Item
Provision of full time Health and Safety Officer for the 
entire construction period.

5

5NoInduction training of personnel.6

1NoProvision of first aid boxes.7

450m

SANS approved weld mesh type temporary barrier
fencing 1,8m high covered with a 80% knitted HDPE
monofilament green shed netting fixed to and including
100mm diameter gum poles set securely min 300mm
deep in ground at max 3m spacing including excavation,
backfilling, etc

8

1No

Cut into existing barrier fence and provide double
vehicle access gate size 3800 x 1800mm high, including
providing gate posts, locking chains etc, and the 
removal of gate on completion. (Contractor to visit site in 
order to fully assess the total cost implication for pricing 
purposes)

9

1No
Extra over mesh fence for pedestrian gate size 1.2 x
1,8m high.

10

1No
Extra over mesh fence for pedestrian gate size 5 x 1,8m
high.

11

ItemTemporary warning signs and symbols.12

-36-

HEALTH AND SAFETY
Bill No.  2
Section No.  1

PROVISIONAL BILL OF QUANTITIES

Carried to Collection R



DISABILITY ECONOMIC EMPOWERMENT TRUST

WALMER HIGH SCHOOL

Item
Reflective vests.1

Provision for Personal Protective Equipment and 
Protective Clothing:

Item
Hard hats.2

Item
Protective foot wear.3

Item
Ear Plugs.4

Item
Dust Masks.5

Item
Initial (baseline) medical examinations.6

Costs of Medical Certificates and Medical 
Surveillance:

Item
Exit Examinations.7

Item
Establishment of noise zones.8

Noise Monitoring:

Item
Audiograms.9

Item

The Contractor is required to price for Covid 19 
compliance and the pricing thereof shall be deemed to 
include all the mandatory requirements.

10

C16. Covid-19 Compliance Measures
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37

36

35Total Brought Forward from Page No.
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SECTION SUMMARY - SECTION NO.1 - PRELIMINARIES

Bill
No

Page
No

Amount

34PRELIMINARIES AND GENERAL1

38HEALTH AND SAFETY2
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AmountItem
No

Quantity Rate

DISABILITY ECONOMIC EMPOWERMENT TRUST
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SECTION 2

BILL NO.1

SUPPLEMENTARY PREAMBLES

NOTE: All  the alternative building technology buildings 
are design build therefore the contractor must employ a 
competent qualified design team for the design, 
construction supervision and commissioning of the 
buildings. The General Specification for Design, 
Manufacture, Supply, Deliver and Erect Prefabricated 
Structures attached to these Bills must be applied by the 
design team. JBCC principal building agreement clause 
will not apply on the alternative building technology 
buildings.

PREFABRICATED BUILDING STRUCTURES

For tender purposes a layout drawing of each 
prefabricated building structure is annexed in these bills 
of quantities.

Tenderers must fully demonstrate the nature, detailing 
and specifications offered whilst conforming to the sizing 
and layout indicated all in specifications in accordance 
with the attached project specifications and in 
conjunction with drawings scheduled herein.

Prices must include for all internal electrical and 
airconditioning installations in accordance with the 
project specification.

All material, workmanship, etc are to be of highest 
quality and must comply with SANS 10400: The 
application of the National Building Regulations and 
specification of materials and methods used PW 371, 
which is obtainable from the Department of Public 
Works, and shall be read in conjunction with items from 
bills of quantities.

Description of erection process:
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A Temporary Floor Construction Method is to be used 
for this Project, where temporary suspended floors 
constructed out of 19mm Shutterboard (or similar 
approved) are placed on an Engineer Designed 
Galvanised Steel Structure. The area under the floor 
structure is to be closed off with a durable side wall 
material. Platforms on which the Structure will be placed 
is measured under External Work. Stone verandahs 
floors and pathways will also be measured under 
External Works.

Successful contractor must provide the principal agent 
with shop drawings and foundation designs before 
commencing with works on site.  The contractor must 
resume with the works only after the client / principal 
agent has approved the design of the buildings.

Shop drawings and designs:

1. Contractor must provide compaction certificate for 
density.  

2. Contractor must provide concrete compressive 
strength certificate.  

3. Contractor must provide a structural walling 
certificate.  

4. Contractor must provide a roof covering certificate.  

5. Contractor must provide a certificate of compliance 
for electrical installation. 

6. Contractor must provide a lighting protection 
certificate where applicable.  

7. Contractor must provide a commission certificate for 
the entire building, it must also confirm the life 
expectancy of the building which be not less than 50 
years.

Quality certificates: 

Prefabricated Building Structures Orientation will be as 
per the Architect Site Development Plan attached to 
these bills of quantities.

Prefabricated Building Structures Orientation:
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PREFABRICATED BUILDING STRUCTURES

Item

Allow for all costs for in connection with and for 
preparation of all shop drawings of all prefabricated 
structures and submission to the Principal Agent for 
approval in principal prior to commencement of 
fabrication and for submission to the Principal Agent of 
final design and working drawings.

1

Fabrication and design drawings:

Item

Allow for all costs for in connection with and for 
preparation of and submission to the Principal Agent of 
three sets of data books, two sets of as-built drawings in 
the prescribed formats, engineers' certificates, municipal 
approval, occupation certificate and inspection sheets 
with electrical and mechanical COC and dismantling and 
re-location procedures.

2

Design, Supply and install approved single storey 
prefabricated structures:

11No

60m² classroom prefabricated structures with veranda, 
constructed complete on welded/bolted steel members, 
including windows, insulated roofs, floor finishes, white 
boards, pinning boards, security gates, electrical 
installation, air conditioners,  paraplegic access ramps 
with galvanised mild steel balustrade, etc. All as per 
architects specifications. 
CLASSROOMS

3

Classroom block Prefabricated structure:

1No

112m² prefabricated structures with veranda, 
constructed complete on welded/bolted steel members, 
including windows, insulated roofs, steel gates, floor 
finishes, white boards, pinning boards, electrical 
installation, air conditioners, paraplegic access ramps 
with galvanised mild steel balustrade, etc. All as per 
architects specifications. 
MPC + 1 X CLASSROOM BLOCK

4

MPC + One (1) X Classroom Block: Prefabricated 
structure:
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1No

55m² Temporary structures with veranda, constructed 
complete on welded/bolted steel members, including 
windows, insulated roofs, floor finishes, sanitary 
plumbing, sanitary fittings, electrical installation, 
paraplegic access ramps both sides of the ablution 
block with galvanised mild steel balustrade, etc. All as 
per architects specifications. 
MALE ABLUTIONS  

1

Ablution blocks Prefabricated structure:

1No

55m² Temporary structures with veranda, constructed 
complete on welded/bolted steel members, including 
windows, insulated roofs, floor finishes, sanitary fittings, 
sanitary plumbing, electrical installation, paraplegic 
access ramps both sides of the ablution block with 
galvanised mild steel balustrade, etc. All as per 
architects specifications. 
FEMALE ABLUTIONS  

2

-43-

PREFABRICATED BUILDING STRUCTURES
Bill No.  1
Section No.  2

PROVISIONAL BILL OF QUANTITIES

Carried to Collection R



PREFABRICATED BUILDING STRUCTURES

Section No.  2

Bill No.  1

AmountPage
No

COLLECTION

DISABILITY ECONOMIC EMPOWERMENT TRUST

WALMER HIGH SCHOOL

43

42

41

40Total Brought Forward from Page No.

-44-

PREFABRICATED BUILDING STRUCTURES
Bill No.  1
Section No.  2

PROVISIONAL BILL OF QUANTITIES

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

DISABILITY ECONOMIC EMPOWERMENT TRUST

WALMER HIGH SCHOOL

SECTION 2

BILL NO.2

SCHOOL FURNITURE

SUPPLEMENTARY PREAMBLES

The school furniture shall comply with the "School
Furniture Specification" annexed to these bills of
quantities for tender purposes.

School Furniture Specifications:

The descriptions of the items are intended as a means
of identifying and locating the items only and are not
intended as full descriptions and specifications of the
items. Tenderers are to refer to the respective furniture
items as detailed in the "School Furniture Specification"
accompanying these Bills of Quantities for tender
purposes.

Prices must include for supply and delivery to site as 
well as unloading, assembling and placing in position.

SCHOOL FURNITURE

11No

Teacher upholstered chair without arms with steel frame
size 500 x 570 x 915mm high (refer to the attached
Furniture schedule for more specification).

1

Classroom blocks Prefabricated structure:

11No

Teacher's classroom desk 1200 x 700 x 750mm high
including two drawers (refer to the attached Furniture 
schedule for more specification).

2

220No

Double combination secondary desk 1200 x 400 x
750mm high (refer to the attached Furniture schedule
for more specification).

3

11No

Teachers steel cabinet size 1800mm x 900mm x
450mm, hammer grey color with four shelves (refer to
the attached Furniture schedule for more specification).

4
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3No

Teacher upholstered chair without arms with steel frame
size 500 x 570 x 915mm high (refer to the attached
Furniture schedule for more specification).

1

MPC + One (1) X Classroom Block: Prefabricated
structure:

3No

Teacher's classroom desk 1200 x 700 x 750mm high
including two drawers (refer to the attached Furniture 
schedule for more specification).

2

40No

Double combination secondary desk 1200 x 400 x
750mm high (refer to the attached Furniture schedule
for more specification).

3

2No

Teachers steel cabinet size 1800mm x 900mm x
450mm, hammer grey color with four shelves (refer to
the attached Furniture schedule for more specification).

4
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SECTION 2

BILL NO.3

JOINERY FITTINGS

SUPPLEMENTARY PREAMBLES

Descriptions of frames shall be deemed to include frames, 
transoms, mullions, rails, etc.

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes.

Joinery:

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete.

Fixing:

FITTINGS:

Item

Allow for all costs for in connection with and for 
preparation of all shop drawings of all Joinery Fittings 
and submission to the Principal Agent for approval in 
principal prior to commencement of the works. 

1

Shop drawings:

1No

Storeroom joinery fittings as per joinery details drawing
number 20260221/WAL/Q/5000 attached to these bills
of quantities.

2

Joinery Fittings:

1No

Office joinery fittings as per joinery details drawing
number 20260221/WAL/Q/5000 attached to these bills
of quantities.

3

1No

Multi-purpose classroom joinery fittings as per joinery
details drawing number 20260221/WAL/Q/5000
attached to these bills of quantities complete with
plumbing and sanitary fittings.

4
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SECTION 3

BILL No. 1

BULK EARTHWORKS,  PLATFORMS, ETC 
(PROVISIONAL)

For supplementary preambles to all the following trades 
refer to such preambles as contained in the previous 
Bills of this Bills of Quantities 

SUPPLEMENTARY PREAMBLES

EARTHWORKS, EXCAVATIONS, ETC.

1,781m2

Allow for clearing the area of the site to be built upon of 
all grass, weeds, shrubs, trees with trunks not 
exceeding 200mm girth, debris, etc., including grubbing 
up all roots, scoffling up as required and cart away all 
vegetation and debris .

1

Site clearance, etc.:

1,781m2

Remove topsoil and vegetation to a depth of 150mm 
and deposit on site in spoilheaps where directed by the 
Engineer.

2

Excavations in earth:

356m3

Excavate to cut in open face to reduce levels and grade 
to fill and compact to 93% mod AASHTO density at 
optimum moisture content in 150mm thick layers.

3

Open face excavation not exceeding 2m deep:

356m3
Surplus material from stock piles on site to a dumping 
site to be located by the contractor.

4

Extra over all excavations for carting away:

356m3G7 material compacted  to 95% Mod AASHTO density.5

Earth filling supplied by the contractor compacted 
to 95% Mod AASHTO density 
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1,781m2

Compaction of ground surface under roads etc including 
scarifying for a depth of 150mm, breaking down over 
size material, adding suitable material from excavated 
material where necessary and compacting to 93% Mod 
AASHTO density.

1

Compaction of surfaces.

170NoModified AASHTO density tests.2

Prescribed density tests on filling 

1,781m2

Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows  
and ramming.

3

Soil insectiside 
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51
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SECTION 3

BILL No. 2

STORMWATER APRONS AND CHANNELS

STORMWATER APRONS

EARTHWORKS, EXCAVATIONS, ETC.

37m3
Reducing levels and depositing excavated material in 
prescribed stock piles on site.

1

Excavation not exceeding 2m deep

37m3Off site to a dumping site to be found by the Contractor.2

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk):

37m3
G7 Base course material compacted to 98% Mod 
AASHTO density.

3

Filling supplied by the contractor under floors, 
aprons, etc

244m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

4

Compaction of surfaces:

24NoIn-situ dry density test.5

Prescribed density tests on filling:

24m3Aprons cast in panels.6

Reinforced 25Mpa/19mm Concrete:
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244m2Surface beds, slabs, etc to falls and currents.1

Finishing top surfaces of concrete smooth with a 
wood float:

6No
Making and testing of 150x150x150mm concrete 
strength test cubes (Provisional).

2

Test blocks:

271m12mm Joints not exceeding 300mm high.3

Expansion joints with bitumen impregnated 
softboard between vertical concrete or brick 
surfaces:

271m
10 x 12mm In movement joints in floors or walls 
including raking out expansion joint filler as necessary.

4

Two-part grey polysulphide sealing compound 
including backing cord, bond breaker, primer, etc

ROUGH FORMWORK (DEGREE OF ACCURACY 
III)  

541m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

5

Rough Formwork to Sides:

244m2
REF. 193 fabric reinforcement in concrete surface beds, 
slabs, etc.

6

Fabric reinforcement:
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STORMWATER CHANNELS

45m3
Reducing levels and depositing excavated material in 
prescribed stock piles on site.

1

Excavation not exceeding 2m deep

45m3Off site to a dumping site to be found by the Contractor.2

Extra over all excavations for loading, carting and 
dumping surplus excavated material (no allowance 
made for increase in bulk):

45m3
G7 Base course material compacted to 98% Mod 
AASHTO density.

3

Filling supplied by the contractor under channels

498m

600 x 50mm thick V' channel 150mm deep in centre laid 
in position in ground not exceeding 2000mm sections 
including all formwork, reinforcement, expansion joints, 
smooth finishing to top of concrete surface etc.

4

Cast in-situ Ref 193 mesh reinforced concrete 
(25MPa) open stormwater channels having V-shaped
waterway formed in top, finished smooth on all 
exposed surfaces in 3:1 cement plaster trowelled 
smooth and with angles rounded, cast in suitable 
lengths not exceeding 2m, including all formwork, 
moulds, shallow excavation, filling and ramming, 
laying to falls, bedding and pointing in 3:1 cement 
mortar. Concrete apron to be tinted, colour to be 
specified by the Engineer.

24NoExtra for 600mm angle5

10No

Extra for forming 200mm thick 600mm wide spreader 
with 200mm high edges fanning out to 1 200mm width 
at furthest end with hard burnt bricks pitching cast in ass 
diffusers including working off concrete to a smooth 
finish and draining onto natural ground with 150 - 
200mm diameter loose stones.

6

299m2
REF. 193 fabric reinforcement in concrete surface beds, 
slabs, etc.

7

Fabric reinforcement:
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10m
Create earth berm for stormwater control with in situ 
material 1,5m wide at base x 500mm high

1

Sundries:
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SECTION N0.3

BILL NO.3

WATER SUPPLY IN GROUND

TRADE PREAMBLES

For Trade Preambles refer to 'Model Preambles for 
Trades' (2008 edition) for the full descriptions of material 
to be used and work to be done in this Bill.

Trade Preambles:

SUPPLEMENTARY PREAMBLES

The specifications particular to this project are included
in C3.2 Particular Specifications included in Envelope A
Volume 1 of 2 of the tender documents. The Contractor
is to take cognisance of them when pricing the relevant
items in the Bill of Quantities as no extras arising out of
their failure to do so will be entertained.

Project particular specifications:

Proprietary items or materials where specified are to be
of the brand specified - or other equal approved - by the
Principal Agent.

Proprietary items or materials:

Where items in this Bill are identical to those in the
previous Bills, the descriptions have been shortened,
and the full descriptions in the Trades concerned are to
be referred to for the full meaning and intent of each
item

Note:

SUPPLEMENTARY PREAMBLES
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Pipes for water supply shall be of the class stated.
Pipes of 40mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings.

Pipes of 50mm diameter and greater shall have sockets
and spigots with push-in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints.

uPVC pressure pipes and fittings:

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions.

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L : Medium pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clause 3, 5.5, 5.6, 5.7 and 7 of SAB.

Pipes shall be bedded in accordance with clauses 3.1 to
3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB: Bedding
(Pipes). Unless otherwise described bedding of rigid
pipes shall be class B bedding.

Laying, backfilling, bedding, etc of pipes:

No claim for rock excavation will be entertained unless
the Contractor has timeously notified the quantity
surveyor thereof prior to backfilling.

'Soft rock' and 'hard rock' shall be as defined in
'Earthworks'.

Excavations:

Descriptions of pipes laid in trenches shall be deemed
to include for carting away all surplus excavated 
material
to a dumping site located by the contractor.

Descriptions of pipes laid in trenches:
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There are a number of existing services within the site
boundaries, some of these are shown on the drawings.
This information is not exhaustive and does not relieve
the contractor of the responsibility of locating all existing 
services prior to construction. There are existing water, 
storm water, telephone, communications and electrical 
services on the site. Work is to be carried out without 
any disruption to existing services, this includes
instances where newly constructed services are to be
connected to existing ‘live’ services.

Existing services:

WATER SUPPLIES IN GROUND

Excavation, etc. for water supplies:

2m3

Carefully excavate by hand in small sections, to expose
existing services, including backfilling to 90% Mod 
AASTHO density on completion.

1

Excavate in all materials for trenches, compact the 
trench bottom to 90 % MOD AASHTO density, 
backfill by hand in layers of not exceeding of 150 
mm in thickness using excavated material unless 
otherwise instructed by the Engineer in writing, 
compact the layers to 90 % MOD AASHTO density, 
dispose of all surplus and / or unsuitable material 
within free haul distance at a place as shall be 
instructed by the Engineer for the 40 mm diameter 
pipes, for the following depths: 

58m3
Excavation in earth not exceeding 2m deep for pipe
trenches.

2

6m3Soft rock 3

Extra over trench and hole excavations in earth for 
excavation in 

3m3Hard rock 4
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58m3

Extra over excavation for pipe trenches, chambers, etc
for carting away surplus material to a dumping site to be
located by the Contractor.

1

Extra over all excavations for loading, carting and
dumping surplus excavated material (no allowance
made for increase in bulk):

29m3

Backfilling to pipe trenches with material from the
excavations including haulage of a maximum of 350m
from perimeter of excavations or stock piles compacted
to 90% Mod AASHTO density.

2

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 95% 
Mod AASHTO density 

29m3
Sand filling in bedding under and filling around pipes
supplied by the contractor.

3

97m40mm Pipes laid in trenches (trenches elsewhere).4

Class 10 High density black polyethylene (HDPE)
pipes:

4No40mm to 20mm Reducer.5

Extra over Class 10 HDPE pipes for plasson fittings:

3No40mm 90 Degree elbow.6

1No

Excavate for and build valve chamber size 565 x 665 x 
550mm deep overall formed of precast concrete valve 
chamber units with valve box lid and 19mm thick layer of
19mm stone in bottom including filling in and ramming.

7

1No
Break into and connect to existing water lines, at 
positions and levels indicated.

8

1m3

Unreinforced concrete in thrust blocks in trenches at
bends, tees, etc., including extra excavation, formwork,
etc.

9

Sundries:

1No

Cut into and temporarily stop off 40 diameter water
pipe, insert reducing tee and joint to new 40m uPVC
pipe.

10
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Item
Testing water pipe system.1

Tests
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SECTION N0.3

BILL NO.4

SOIL DRAINAGE

TRADE PREAMBLES

For Trade Preambles refer to 'Model Preambles for 
Trades' (2008 edition) for the full descriptions of material 
to be used and work to be done in this Bill.

Trade Preambles:

SUPPLEMENTARY PREAMBLES

Proprietary items or materials where specified are to be 
of the brand specified - or other equal approved - by the 
Principal Agent.

Proprietary items or materials:

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item.

Note:

SUPPLEMENTARY PREAMBLES

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings.

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed.

uPVC pipes and fittings:
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Pipes shall rest on solid ground and, where necessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or, 
alternatively, pipes shall be bedded full length on and
including unreinforced concrete laid

Vitrified clay pipes etc:

No claim for rock excavation will be entertained unless
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.

Excavations:

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions.

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L : Medium pressure 
pipelines LD : Sewers LE : Stormwater drainage Pipe 
trenches etc shall be backfilled in accordance with
clause 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB: 
Earthworks (Pipe trenches) Clause 5.7.2 will only be 
applicable if authorised by the Engineer in writing.

Pipes shall be bedded in accordance with clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB: Bedding 
(Pipes). Unless otherwise described bedding of rigid 
pipes shall be class B bedding.

Laying, backfilling, bedding, etc of pipes:

Descriptions of pipes laid in trenches shall be deemed
to include for carting away all surplus excavated 
material
to a dumping site located by the contractor.

Descriptions of pipes laid in trenches:
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Descriptions of catchpits, junction boxes, manholes, etc, 
shall be deemed to include for compaction, disposal of 
surplus excavated material to a dumping site located by 
the contractor, risk of collapse and keeping excavations 
free from water.

Descriptions of catchpits, junction boxes,
manholes, etc:

Precast concrete manholes shall be constructed using
dolomitic aggregate.

Precast concrete manoles:

Calcamite step irons are to be cast into the manhole
walls as specified.

Step irons:

There are a number of existing services within the site
boundaries, some of these are shown on the drawings.
This information is not exhaustive and does not relieve
the contractor of the responsibility of locating all existing 
services prior to construction. There are existing water, 
storm water, telephone, communications and electrical 
services on the site. Work is to be carried out without 
any disruption to existing services, this includes
instances where newly constructed services are to be 
connected to existing 'live' services.

Existing services:

SOIL DRAINAGE:

32m3Excavation in earth not exceeding 2m deep.1

Excavation, etc. for soil drainage:

3m3
Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in soft rock.

2

2m3
Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in hard rock.

3
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11m3

Selected backfilling to pipe trenches with material from 
the excavations including haulage of a maximum of 
350m from perimeter of excavations or stock piles in 
accordance with SABS 1200 LB 3.2 and 3.4.1 
compacted to 90% Mod AASHTO density. (Fill blanket).

1

11m3

Backfilling to pipe trenches, chambers, etc with G7
material supplied by the contractor compacted to 90%
Mod AASHTO density and stabalised with 3 percent
cement.

2

11m3

Granular material in bedding under and filling around
pipes supplied by the contractor in accordance with
SABS 1200 LB 3.1 and 3.4.2. (Bedding cradle).

3

15m
50mm Pipes vertically or ramped to cleaning eyes etc
(no excavation).

4

uPVC Class 34 Socketed sewer piping with bedding
and filling in accordance with SABS 1200LB:

10m
50mm Pipes laid in and including trenches not
exceeding 1m deep.

5

33m
110mm Pipes vertically or ramped to cleaning eyes etc
(no excavation).

6

3m
110mm Pipes laid in and including trenches not
exceeding 1m deep.

7

8m
110mmPipes laid in and including trenches exceeding
1m and not exceeding 2m deep.

8

4No50mm Bend.9

Extra over uPVC pipes for fittings:

8No110mm Bend.10

8No110mm Junction.11

4No110 x 160mm Access reducing junction.12

10No110mm Access bend.13

2No110mm Access junction.14
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3No

Precast concrete inspection chamber size 1000mm
internal diameter not exceeding 1,0m deep internally to
invert level, including 150mm thick pre-cast circular
concrete man hole cover and lid, bedded in 1:2 cement
mortar and 1300mm diameter x 350mm thick
(20Mpa/19mm) unreinforced concrete bottom, including
cast iron step irons, concrete benching, uPVC channels
and fittings, sealing joints between manhole rings with
Bitu-Joint sealer, backfilling and ramming, carting away
surplus excavated material, formwork, holes through
sides for pipes, etc.

1

Manholes:

3No
550mm Diameter x 75kg type 4A medium duty manhole
cover and frame.

2

Gratings, covers, etc:

3NoLifting key for manhole cover3

30m
Unreinforced concrete encasing to 110mm horizontal
pipe.

4

Sundries:

1No

Cutting into side of existing inspection chamber for and
connecting 110mm pipe, including inserting 110mm
channel junction and making good concrete benching.

5

3NoModified AASHTO Density test.6

Prescribed tests on filling:

ItemTesting drainage pipe system.7

Testing:
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SECTION 3

BILL NO.5

WALKWAYS

EARTHWORKS, EXCAVATIONS, ETC.

352m2

Allow for clearing the area of the site to be built upon of
all grass, weeds, shrubs, trees with trunks not 
exceeding 200mm girth, debris, etc., including grubbing 
up all roots, scoffling up as required and cart away all
vegetation and debris.

1

Site Clearance:

352m2

Remove topsoil and vegetation to a depth of 150mm
and deposit on site in spoilheaps where directed by the
Engineer.

2

Excavations in earth:

106m3Reduced levels between buildings, retaining walls, etc.3

Excavate in earth not exceeding 2m deep including 
trimming sides, levelling and ramming bottoms and 
deposit in spoil heaps for later re-use or cart away

106m3

Extra over all excavations for loading surplus or 
unsuitable material from spoil heaps and cart away to a 
dumping site to be located by the Contractor.

4

Carting away of excavated material

EARTH FILLING, ETC.

53m3

G7 Base course material, selected and supplied by the 
Contractor, deposited in layers not exceeding 150mm 
thick, watered and consolidated to 98% modified 
AASHTO density under pavings.

5

Earth filling supplied by the contractor under, etc
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53m3

G5 Material, selected and supplied by the contractor, 
deposited in layers not exceeding 150mm thick, watered 
and consolidated to 95% modified AASHTO density 
over site.

1

352m2
Rip reduced platform level and recompact to 93% Mod. 
A.A.S.H.T.O. density.

2

Sundries

89NoModified AASHTO density tests.3

Prescribed Testing 

Weedkillers, insecticides, etc.

352m2Under paving, etc. 4

Soil insecticide in accordance with SANS 5859

11m3Edge thickening.5

Reinforced concrete 25MPa (19mm stone) in: 

35m3
Surface beds cast in panels including temporary 
formwork.

6

10Sets

Allow for preparing and curing a set of three test cubes, 
each size 150mm x 150mm x 150mm and pay all 
transport and testing costs undertaken by an approved 
independent laboratory. (Provisional)

7

Testing

352m2Float surface of concrete to a wood float finish.8

Surface treatment

469mEdge, riser, etc exceeding 300mm high.9

Edges, risers, ends and reveals

REINFORCEMENT (PROVISIONAL) 

352m2Ref: 193 cast into concrete surfaces.10

High tensile welded steel mesh reinforcement :
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PRECAST CONCRETE PAVERS

23m2

200 x 100 x 50mm Concrete pavers laid in between 
conrete walkway as indicated in Engineers drawings, 
laid on and including 25mm sand bed treated with weed 
killer and cement/sand mixture swept into joints on 
completion.

1

Grey interlocking precast concrete pavers type S-A 
laid in herringbone pattern with header course 
perimeter margin
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SECTION SUMMARY - SECTION NO.3 - EXTERNAL WORKS

Bill
No

Page
No

Amount

52BULK EARTHWORKS, PLATFORMS, ETC1

57STORMWATER CHANNELS AND APRONS2

63WATER RETICULATION3

69SEWER RETICULATION4

73WALKWAYS5
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SECTION NO.4 - PROVISIONAL SUMS , 
BUDGETARY ALLOWANCES, ECT.

BILL NO.1

For Preambles see "PW 371 - A Edition 2.0 - 
Construction Works: Specifications, General 
Specification" as published by the Department of Public 
Works (2nd Edition July 2013).

Note: 

PROVISIONAL SUM

200,000.00Item

Provided the Provisional sum of R 200 000.00 (Two 
Hundred Thousand Rand) for the connection of 
electricity to prefabricated building structures.

1

ELECTRICAL INSTALLATION

ItemAdd for profit on the above, if desired.2

ItemAllow for attendance on the above, if desired.3

68,000.00Item

Provide the sum of R 68 000.00 (Six Eight Thousand 
Rand) for the employment of a CLO. (R 8 500.00 per 
month)

4

COMMUNITY LIAISON OFFICER (CLO)

ItemAdd for profit on the above if required.5

20,000.00Item

Provide the amount of R20 000.00 (Twenty thousand
Rand) for the Project Steering Committee stipends for
the duration of the construction period.

6

PROJECT STEERING COMMITEE

ItemAdd for profit on the above if required.7
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Page
No

FINAL SUMMARY

Section
No

Amount

39SECTION NO.1 - PRELIMINARIES 1

49
SECTION NO.2 - PREFABRICATED BUILDING 
STRUCTURES

2

74SECTION NO.3 - EXTERNAL WORKS3

75
SECTION NO.4 - PROVISIONAL SUMS, BUDGETARY 
ALLOWANCES,ECT

4

RSub-Total

R

Allow five percent (5%) of the above sub-total for 
contingencies to be used as directed and deducted in 
whole or in part if not required.

CONTINGENCY PROVISIONS

RSub - Total

RCSDG (0.5% of Sub Total 1) Factor (CIDB)

RSub Total

R
Add Value - Added Tax at the rate applicable as at 
Tender closing date.

RSub - Total
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PART C3 

SCOPE OF WORKS 
 

C3 SCOPE OF WORK 

 

 Project Description: 

 THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED 

STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL ON BEHALF OF THE EASTERN 

CAPE DEPARTMENT OF EDUCATION    

 RFQ No:  DEET-ECDOE/EMR/06/2024-25  

 

C3.1 SCOPE OF WORKS 
 
DESCRIPTION OF THE WORKS 
 

Project Name- THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION PREFABRICATED STRUCTURES AT WALMER SENIOR 
SECONDARY SCHOOL ON BEHALF OF THE EASTERN CAPE DEPARTMENT OF EDUCATION    

 
PROVISION OF PREFABRICATED STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL 
 
 

1. 5 x Classroom Blocks (11 x Classrooms overall) 

2. 1 x MultiPurpose Classroom and 1 x Classroom Block 

3. Male and Female Ablution Blocks 

4. Concrete Walkways 

 

 
C3.2 METHODOLOGY OF PROJECT EXECUTION  
   
 Sectional completion N/A 
 
Contractor will be given access to all works at date of Site possession. 
 
 
 

C3.3 PROJECT REVIEW  
 

• The work is to be executed in an existing premises, which shall remain fully functional 24 hours per day and 7 days a week. 

Access to the property must not be compromised at all.  

 
 

C3.4 RESTRICTIONS AND CONSTRAINTS  
 

• The completion of the project is urgent, and work shall be executed during normal working hours i.e. 7h00 till 17h00 daily including weekends. 

Work required to be executed outside of these hours must be arranged with the Project Manager in advance.  

• Noise must be kept to a minimum and within acceptable levels at all times.  
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• Dust emanating from the work site must be controlled at all times. 

C3.5 OPERATIONAL PROTOCOLS  
 

• Security is a priority, and the site shall be kept safe at all times.  

• The approved Health and Safety plan shall be adhered to at all times  

• All staff members of the contractor shall wear PPE at all times  

• All staff members of the contractor shall be specifically identifiable at all times and to this end shall wear a 

predetermined coloured overall to be able to enter and work on the site.  

• Regular meetings, the frequency of which is to be determined, shall be held with the management of the premises to 

always ensure a cohesive spirit of co-operation   

• The successful contractor must take into account that other contractors may be busy with construction in close proximity 

to the works and allowance must be made in the contractor’s submission to accommodate these parties.         

 

C3.6 ACCESS AND SITE ESTABLISHMENT 
 

• Prospective bidders are to fully familiarize themselves with the site and access to the site and restricted area for site 

establishment. Allowance for temporary construction access etc. shall be deemed to be included in contractor’s price/bid. 

Prospective bidders are to familiarize themselves with the site as no additional costs shall be entertained. 

• Identified area for site establishment shall be pointed out to prospective bidders at mandatory site inspection. The 

contractor shall be liable for security, fencing (if required), water, sewer, ablutions, electricity, etc. for the site establishment 

area. No Contractor’s representatives, worker are allowed to sleep at establishment area or within the premises  

 C3.7 ACCEPTANCE OF TENDERS   
 

• The Employer is not bound to accept the lowest, or any tender, or any portion of any tender 

 
 

C3.8 MINIMUM WAGE 
 

• The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance with the National 

Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of contract.  

C3.9 TEMPORARY WORKS 

 

• All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its regulations. 

 

C3.10 EMPLOYER'S DESIGN 

      N/A 

 

C3.11 DESIGN BRIEF 

      N/A 

 

C3.12 DRAWINGS 

Refer to C2.3 
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PART C4 – SITE INFORMATION 

C4.1 SITE INFORMATION 
 

Project description: 
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION 
PREFABRICATED STRUCTURES AT WALMER SENIOR SECONDARY SCHOOL 
ON BEHALF OF THE EASTERN CAPE DEPARTMENT OF EDUCATION    

Project Number: DEET-ECDOE/EMR/06/2024-25  
 

 
GENERAL 
 
Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”.   
(Refer to Scope of Works C3) 
 
The site is in Walmer, Gqeberha,  Nelson Mandela Bay Municipality with following coordinates: - 
 
-33.984485 S ,   25.5867818,183 E 
 
 
  

 

  



  

 
Provision of Prefabricated Structures Walmer Senior Secondary School 

PNo. 9015985 
Volume 1 of 2 

 

 


