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PART T1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

T1.1 Tender Notice and Invitation to Tender  

 
The Disability Economic Empowerment Trust (DEET) invites contractors with the CIDB grading of 4GB   OR Higher in the following 

Class of works General Building (GB) to tender for DEET-ECDOE/HOS/03/2026-27 

  THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT 

DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN 

STEYTLERVILLE for a 6 Months Period contract. The contract will be based on the JBCC Edition 6.2 of 2018, and the Disability 

Economic Empowerment Trust (DEET) will enter into a contract with the successful tenderer.  

 
Only tenderers who have suitable experience and suitably qualified personnel in providing similar services to those that are required 
are eligible to submit tenders. 
 
Bid documents are downloadable free of charge from the Disability Economic Empowerment Trust website 
(www.deet.co.za/tenders). Bid documents will be available on 21 August 2026. No bid documents will be available at DEET offices. 
 
There will be compulsory briefing meeting.   
 
Queries relating to the issue of these documents may be addressed in writing to through email:  scm@ecdeet.co.za 

Technical enquiries: may be addressed in writing to Mr. Qhawe Nkasana – email: qs@ecdeet.co.za 

 

 

 

DECSRIPTION DATE TIME 

BID ADVERT 21 August 2026 12h00 

COMPULSORY BRIEFING 01 September 2026 10h00 

BID CLOSING 11 September 2026  12h00 

 

 

 
The closing time for receipt of tenders by the DEET is 12:00PM on 11 September 2026 . Tender will not be open in public. 

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before closing time at the 
correct location as the DEET will not take responsibility of wrong delivery. Tenderers using courier services for delivery of their bid 
documents must ensure the delivery is at the correct place / location and time as the DEET will not be held responsible for wrong 
delivery not delivered to DEET officials. The DEET will not accept responsibility if bids received by officials are not timely deposited 
in the Bid Box.  

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be registered on the National Treasury 
Central Supplier Data Base and proof of registration must be submitted with the proposal (https://secure.csd.gov.za).  

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data. 

A. TENDER SUBMISSIONS:  
 
Bids must be submitted in sealed envelopes clearly marked “DEET-ECDOE/HOS/03/2026-27 THE APPOINTMENT OF A 
CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON 
BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE” must be deposited in the bid 
box, DISABILITY ECONOMIC EMPOWERMENT TRUST OFFICES, 20 SUFFOLK ROAD, BEREA LABELLED “TENDER BOX”, 
EAST LONDON. 
  
 
 
 

http://www.deet.co.za/tenders
mailto:scm@ecdeet.co.za
mailto:qs@ecdeet.co.za
https://secure.csd.gov.za/
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B. BID EVALUATION: 
 
This bid will be evaluated in Two (2) phases as follows: 
 
Phase One: Compliance, responsiveness to the bid rules and conditions 

Phase Two: Preferential Procurement Policy Framework Act (PPPFA), and Preferential Procurement   Regulations 2022. 

 
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) AND PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 POINTS WILL BE AWARDED AS FOLLOWS:  

Maximum points on price  -           80 points 
Maximum points for Specific Goals  -           20 points 
Maximum points   -           100 points 
 

Methodology for the Allocation of Specific Goal Points 

Specific Goal points for Historically Disadvantaged Individuals, Persons with Disabilities, Promotion of Youth, and Women 
Participation will be awarded proportionately based on the verified ownership or participation percentage of the qualifying individual(s). 

The points awarded for each applicable Specific Goal will be calculated using the following formula: 

Points Awarded = (Verified Ownership/Participation Percentage ÷ 100) × Maximum Points Allocated to the Specific Goal. 

The percentage claimed by the tenderer must be supported by the required documentary evidence and will be subject to verification. 

Points allocated for Enterprises located in the Eastern Cape Province will be awarded only where the tenderer satisfies the 
requirements of that Specific Goal and provides the prescribed supporting documentation. 

 
C. BID SPECIFICATIONS, CONDITIONS AND RULES 
 

1. The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data 
2. The Disability Economic Empowerment Trust (DEET) SCM policy applies. 
3. Tender validity period is 120 days. 
 

 
D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:  
 
SCM RELATED ENQUIRIES  

Ms Unathi Nhele 

Tel No: 0437227333 

Email Address: scm@ecdeet.co.za 

 

TECHNICAL ENQURIES 

Mr. Qhawe Nkasana 

Tel No: 0437227333 

Email Address: qs@ecdeet.co.za 

 

 

 

  

FOR COMPLAINTS, FRAUD, & TENDER ABUSE: 
Call: 0800 701 701 

mailto:scm@ecdeet.co.za
mailto:qs@ecdeet.co.za
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T1.2 Tender Data 

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender. 
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3 and as contained in 
Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of 
August 2019). 
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies 

Clause number Tender Data 

3.1 The Employer is Disability Economic Empowerment Trust on behalf of the Eastern Cape Department of Education 

3.2 The tender documents issued by the employer comprise the following documents: 
THE TENDER 
Part T1:  Tendering procedures 
  T1.1  -  Tender notice and invitation to tender 
  T1.2  -  Tender data 
Part T2:  Returnable documents 
  T2.1  -  List of returnable documents 
  T2.2  -  Returnable schedules 
THE CONTRACT 
Part C1:  Agreements and Contract data  
  C1.1  -  Form of offer and acceptance 
  C1.2  -  Contract data 
  C1.3  -  Dispute Resolution Mechanism 
  Part C2:  Pricing data 
  C2.1  -  Pricing Instructions 
  C2.2  -  Bills of Quantities 
Part C3:  Scope of work 
  C3   -   Scope of work 
Part C4: Site information 
  C4   -   Site information 

3.3 The tender documents issued by the employer comprise the documents listed on the contents page 

3.4 The employer’s agent is: Disability Economic Empowerment Trust (DEET) 
Name: Qhawe Nkasana 

Address: Disability Economic Empowerment Trust (DEET), 20 Suffolk Road, Berea, East London 

Tel No: 0437227333 
Email Address:qs@ecdeet.co.za   

3.5 The language for communications is English 

3.6 The competitive negotiation procedure shall be applied.   

3.7 Method 2:  Two (2) stage procurement procedure shall be applied. 

4 Tender’s obligations 

4.1 
 
 

Joint Ventures are allowed. 

4.2 The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not compensate the tenderer for 

any costs incurred in attending interviews or making any submissions in the office of the employer. 

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

4.4 Confidentiality and copyright of documents 
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Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only for 
the purpose of preparing and submitting a tender offer in response to the invitation. 

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of contract 
and other publications, which are incorporated into the tender documents by reference. 

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if necessary, apply for an extension 
to the closing time stated in the tender data, in order to take the addenda into account. 

 4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to Tender.  
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and tenders will be received 
only from those tendering entities appearing on the attendance list.  
Tender documents will not be made available at the clarification meeting  

4.8 Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least 3 (Three) working days before the 
closing time stated in the tender data. 

4.9 Tenderers are required to state the rates and currencies in Rands. 
Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law requires to be paid [except 
value added tax (VAT)], and other levies payable by the successful tenderer, that are applicable 14 days before the closing time 
stated in the tender data. Show the VAT payable by the employer separately as an addition to the tendered total of the prices. 
Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided for in the 
conditions of contract identified in the contract data. 
State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data. 

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer or to 
correct errors made by the tenderer and ensure that all signatories to the tender offer initial all such alterations. 
Do not make erasures using masking fluid. 

4.11 Main tender offers are not required to be submitted together with alternative tenders.  

4.12 No alternative tender offers will be considered 

4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.  
Submit 
a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender data, with a 
translation of any documentation in a language other than the language of communication established in 3.5, and 
b) the parts communicated electronically by the employer of its agents on paper format with the tender. 

4.13.2 Sign the original and all copies of the tender offer where required in terms of the tender data. 
State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold liable for the purpose of 
the tender offer. 
NOTE The employer holds all authorized signatories liable on behalf of the tenderer. 

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A days after the closing date 
for tender offers. 
The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS 10845-3. 

4.13.4 
         
           
         

The employer’s details and address for delivery of tender offers and identification details that are to be shown on each tender offer 
package are:  
Location of tender box:   DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) OFFICES 
Physical address: 20 Suffolk Road, Berea, East London 5247 
Identification details: DEET-ECDOE/HOS/03/2026-27 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS 
TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT 
OF EDUCATION, LOCATED IN STEYTLERVILLE. Closing time and date: 11 September 2026 at 12:00PM 

4.13.5 The tenderer is required to submit with his tender the following certificates: 
1)  a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in order in the South African 
Revenue Services. In the case of a Joint Venture/Consortium/Sub‐contractors each party must submit a separate CSD report 
showing, amongst other things, that tax matters of the service provider are in order in the South African Revenue Services. 
2)  CIDB Grading certificate or CRS number. 

4.13.6 A two-envelope procedure will not be required. 
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4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer does 
not assume any responsibility for the misplacement or premature opening of the tender offer if the outer package is not sealed and 
marked as stated. 

4.14 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing time stated 
in the tender data. Proof of posting shall not be accepted as proof of delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of the standard 
conditions of tender in this part of SANS 10845 apply equally to the extended deadline. 

4.15.1 The tender offer validity period is 120 days.  
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender data after the 
closing time stated in the tender data. If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period, with or without any conditions attached to such extension. Extend the period of the tender security, 

if any, to cover any agreed extension requested by the employer. 

4.15.2 Placing of contractors under restrictions / withdrawal of tenders 
If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as relevant: withdrawn such 
tender or quotation after the advertised closing date and time for the receipt of submissions; after having been notified of the 
acceptance of his tender, failed or refused to commence the contract; had their contract terminated for reasons within their control 
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the execution of such contract; acted in a 
fraudulent, collusive or anti-competitive or improper manner or in bad faith towards the Provincial Government; or, made any 
incorrect statement in any affidavit or declaration with regard to a preference claimed and is unable to prove to the satisfaction of 
the Provincial Government that the statement was made in good faith or reasonable steps were taken to confirm the correctness of 
the statements, such tenderer/s may be placed under restriction from tendering with the  state.  
Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and also on cidb Inform 
Practice Note #30. Excerpts of the policy can be availed on request of any interested tenderer. 

4.16 Access shall be provided for the following inspections, tests and analysis: N/A 

4.17 the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance Bond / Guarantee / 
Surety / Security to the format and/or standard as per DEET policy 

5 Employer’s undertakings 

5.1 The Employer will respond to requests for clarification received up to 2 (Two) working days before the tender closing time.  
If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data, grant such extension 
and notify all respondents accordingly. 

5.2 The employer shall issue addenda until 3 (Three) working days before tender closing time. 

5.3 Tenders will not be opened. A closing register will be shared with all bidders. 

5.4 Do not disclose to tenderers, or to any person not officially concerned with such processes, information relating to the evaluation 
and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until after the award of 
the contract to the successful tenderer. 

5.5 Determine, after opening and before detailed evaluation, whether each tender offer that was properly received  
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender documents, without material 
deviation or qualification. A material deviation or qualification is one which, in the employer's opinion, would 
d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the scope of work, 
e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or 
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

5.6 Arithmetical errors, omission and discrepancies 
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a discrepancy 
between the amounts in figures and the amount in words, the amount in words shall govern. 
For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures apply. 

5.7.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 
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5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance, Price and Preference  
Phase 1: Administrative requirements and Mandatory requirements  
Phase 2: Price and preference (80/20 system)  

  
PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES 

Bidders’ proposals must meet the following minimum requirements and supporting documents must be submitted 
with the completed bid document in a sealed envelope in the bid box at the closing date and time. Failure to comply 
will automatically eliminate the bid for further consideration: 
1. Bid Document (This Document must be submitted in its original format) 

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be accepted. 

3. Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice and requirements.  The 

status on CIDB must be active. It is the responsibility of the bidder to keep the status on CIDB active throughout bidding 

process (advert till award stage). 

4. Bidders must be a legal entity or partnership or consortia. 

5. Form of offer and Acceptance (fully completed and signed). 

6. SBD 4- Declaration of Interest (fully completed and signed).  SBD4 must be duly completed and signed. Does the bidder 

or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest in the 

enterprise have any interest in any other related enterprise whether or not they are bidding for this contract, such 

interest must be disclosed on question 2.3.1. 

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-responsive. 

8. Compulsory Enterprise Questionnaire (Completed and signed)  

9. If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a service provider is not 

a VAT Vendor but include VAT in its prices, the successful service provider will be given 21 days to register as a VAT Vendor 

with SARS, after the issuing of an appointment letter. If a bidder is a VAT vendor/registered, the bidder is required to explicitly 

state the VAT amount. VAT vendors must include VAT at 15% in the bid offer(s). 

10. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum (amount in words) will govern. 

11. Resolution to Sign (must be completed, if applicable). 

12. Declaration of Employees of the State or other State Institutions. 

13. Only one offer per bidder is allowed and alternative offers will not be considered. If more than one offer is received, none of the 

offers will be considered.   

14. Only Bidders registered on the DEET Panel of Contractors are eligible to submit a bid . Bidders not registered on DEET 

Database will be automatically disqualified.  

15. Fully & Duly Completed Detailed Bill of Quantities (BOQ), Written in Black Ink (Hand Written).  

16. Attendance of compulsory briefing meeting  

 Other Conditions of bid (Non eliminating unless expressly mentioned in the document): 
 
1. The bidder must be registered on the Central Supplier Database (CSD) prior the award 

2. All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD. In cases where the 

bidder’s status is found non-compliant, the bidder will be granted 7 days to correct the status. A bidder that fails to rectify its 

tax matters with SARS will be declared non-responsive. 

3. The bidder has duly completed and signed the SBD 1, and SBD 6.1.  

4. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the non-awarding of points 

for specific goals. 
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5. Bidders must submit a minimum of three (3) written contactable references for projects of similar value successfully completed 

in the past (clearly indicating client name, contract value, contract term, and contact person, contact details). Refer to Annexure 

I and Annexure M. This is not an elimination factor, but important for the DEET to make a decision. Unless it is used for 

Quality/functionality Points. 

6. Bidders must submit a list of projects where he or she has submitted tender offers but tender results have not been confirmed 

by the client. Refer to Annexure L. This is not an elimination factor, but important for the department to make a decision. Unless 

it is used for Quality/functionality Points. 

7. Bidders must submit their company profiles, list of available resources, plant and machinery, and any other additional capacity 

with the bid. Refer to Annexures K and H. This is not an elimination factor, but important for the department to make a decision. 

Unless it is used for Quality/functionality Points. 

8. The bidder must also list all projects where there are pending litigations or litigations that have been concluded. The form for 

this is also attached after Annexure J. 

9. The DEET will contract with the successful bidder by signing a formal contract. 

10. This tender will be awarded as a whole.  All trades listed in the Bills of Quantities or Pricing schedule must be priced for (except 

provisional sums and allowances which also need to be added to the total), failure to do so will increase the commercial risk of 

the bid and may lead to elimination or passing over of the bidder. 

11. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of quantities or anywhere), the 

department requires an item similar/equivalent or better. 

12. DEET Policy applies. 

13. Protection of personal information: Consent (POPIA). 

14. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the form of contract to be 

signed by parties (e.g.  JBCC Edition 6.2 of 2018). 

15. EPWP policy will be applicable. 

16. The Contractor shall commit to allocating, where feasible, a targeted maximum of 30% of the contract value to Subcontracting 

opportunities for SMMEs (EMEs/QSEs) that are at least 51% Black-owned, and that are based within the Alfred Nzo District 

Municipality .Out of this 30% allocation, a minimum of one-third (⅓) must be specifically reserved for SMMEs that are 

owned by persons with disabilities, to promote inclusive participation and equitable economic empowerment. The main 

contractor/supplier bears full responsibility for identifying, engaging, and managing competent and capable subcontractors. 

Once the contract is awarded, the contractor is expected to maintain harmony and cooperative working relationships on site. 

The Department reserves the right to intervene, where necessary, in the selection and appointment of local subcontractors or 

SMMEs to ensure equitable participation and alignment with transformation objectives 

 

 1. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS 
The 80/20 preference point system shall be applied for the purposes of this bid as per the requirements of the 
Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and Specific Goals/Preferential 
Procurement Regulations 2022  
 

Criteria Points 

POINTS ON PRICE 80 

SPECIFIC GOALS  20 

TOTAL 100 

 
The 80/20 preference point system for acquisition of services, works or goods not exceeding Rand value of R50 million:  

(a) The following formula must be used to calculate the points for price in respect of tenders (including price quotation) with a Rand 

value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable taxes included):  

The financial offer will be scored using the following formula:  

A = (1 - (P - Pm)) 

                Pm 

The value of value of W1 is: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of R50 000 000 or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value that equals or is less 
than R 50 000 000. 
 

5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (Administrative Compliance, price and preference) 
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5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A 

5.7.5 Each evaluation criteria will be assessed in terms of five indicators – N/A 

5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A 

5.8 Tender offers will only be accepted if: 
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government (see 

https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity 
b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must submit a CSD no. or tax 

status compliance pin. 
c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance Bond / Guarantee 

/ Surety / Security to the format and/or standard within 21 days after the appointment.  
d) the tenderer is registered with the Construction Industry Development Board in an appropriate contractor grading designation; 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in terms of the Prevention 

and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public sector.  
f) the tenderer has not: 

         i)   abused the Employer’s Supply Chain Management System; or 
         ii)  failed to perform on any previous contract and has been given a written notice to this effect.  
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process. 
 

 h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest that may impact 

the tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process 

and persons in the employ of the state are permitted to submit tenders or participate in the contract;  

i) the tenderer is registered and in good standing with the compensation fund or with a licensed compensation insurer; 

j) The tenderer undertakes to maximize the sourcing of building material or infrastructure input material from Eastern Cape 

based suppliers or manufacturers.  

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 2014, issued in terms of 

the Occupational Health and Safety Act, 1993, the necessary competencies and resources to carry out the work safely.   

l) The tenderer has duly completed and signed the Declaration Certificate for Local Production and Content and Local Content 
Declaration: Summary Schedule and submitted the documents at the closing date and time of the bid. 
 

m) the tender has offered a market-related. If the offer is believed not to be market related, the department through its Supply 

Chain Management bid committees will attempt to negotiate the offer with identified bidder/s to a reasonable amount.  Bidders 

are not allowed to increase their tender offers during this process. 

n) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a letterhead of the tenderer 

has been attached (specific to this bid) to the bid submission; it must be duly signed by all directors and submitted the bid. 

Only a duly authorized official can sign the bid.  

 
o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other total amount indicated 

elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance has no value or figure, the bidder will be regarded 

as having made no offer. 

p) The department reserves the right not to award the bid to the most favourable tenderer, if any of the situations occur: if it is 

not assisting in the advancement of designated groups; risk profile of the favourable firm is too high; the bidder has been 

awarded a considerable number of projects by the department or provincial government; has performed unsatisfactorily in the 

past, etc. 

 

5.9 The number of paper copies of the signed contract to be provided by the employer is 1. 

 The additional conditions of tender are: 

• Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill of quantities or 
anywhere), the department requires an item similar/equivalent or better. 

https://secure.csd.gov.za/
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T.2.1    

A. List of returnable documents  

1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to demonstrate eligibility to have 
a submission evaluated. 

• Appropriate CIDB grading suitable for the works (as stated in 4.1). 

2 Returnable Schedules required for tender evaluation purposes  
The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant: 

• Record of Addenda to Tender Documents 

• Proposed amendments and qualifications 

• Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise questionnaires in respect of each 
partner must be completed and submitted). 

• SBD 1, 4, 6.1, Declaration of Local Production and Local Content. 

• Protection of personal content: Consent 

• Form of Offer and Acceptance 

• Complete priced Bills of Quantities, including Final Summary  
 

3 Other documents required for tender evaluation purposes 
The tenderer must provide the following returnable documents:  

• A CSD Report for a contractor with valid and correct information. 

• A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the Compensation for 
Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993) 

4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the contract 
The tenderer must complete the following returnable documents:  

• A duly completed form of Offer and Acceptance (and any revision of prices if there are any). 

5 Only authorized signatories may sign the original and all copies of the tender offer where required.  

• In the case of a ONE‐PERSON CONCERN submitting a tender, this shall be clearly stated. 

• In the case of a COMPANY submitting a tender, include a copy of a resolution by its board of directors authorizing a 

director or other official of the company to sign the documents on behalf of the company.  

• In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its members authorizing a 
member or other official of the corporation to sign the documents on each member’s behalf.  

 

• In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless one partner or a 

group of partners has been authorized to sign on behalf of each partner, in which case proof of such authorization shall be 

included in the Tender.  

• In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of each company of the joint 
venture together with a resolution by its members authorizing a member of the joint venture to sign the documents on behalf 
of the joint venture.  

Accept that failure to submit proof of authorization to sign the tender shall result in the tender offer being regarded as non‐
responsive.  

6 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and, in the form, required, may be 
regarded by the employer as nonresponsive.  

7 Canvassing and obtaining of additional information by tenderers  
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials or the Employer’s 
agent in respect of his tender, after the opening of the tenders but prior to the Employer arriving at a decision thereon.  
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that disclosed at the opening 
of tenders. 

8 Prohibitions on awards to persons in service of the state  
The Employer is prohibited to award a tender to a person ‐  
a)       who is in the service of the state; or  

b) if that person is not a natural person, of which any director, manager, principal shareholder or stakeholder is a person in the 
service of the state; or  

c) a person who is an advisor or consultant contracted with the Department or municipal entity.  
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In the service of the state means to be ‐  
a)   a member of:‐  

a any municipal council;  

b any provincial legislature; or  

c the National Assembly or the National Council of Provinces;  

d) a member of the board of directors of any municipal entity;  

e) an official of any Department or municipal entity;  

f) an employee of any national or provincial department; 

g) provincial public entity or constitutional institution within the meaning of the  

Public Finance Management Act, 1999 (Act No.1 of 1999);  

h) a member of the accounting authority of any national or provincial public entity; or  

i) an employee of Parliament or a provincial legislature.  

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service of state in part 
T2 of this procurement document must be completed. 

9 Awards to close family members of persons in the service of the state  

 

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award of more than R2000 to 
a person who is a spouse, child, or parent of a person in the service of the state (defined in clause 8 above), or has been in the 
service of the state in the previous twelve months, including ‐  

a) the name of that person; 
 

b) the capacity in which that person is in the service of the state; and  

 

c) the amount of the award.  

 In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service of state in 
part T2 of this procurement document must be completed. 

10 Respond to requests from the tenderer  

The employer will respond to requests for clarification up to 2 (Two) working days before the tender closing time. 

11 Opening of tender submissions  

Tenders will not be opened. A closing register will be shared with all bidders. 

12 Scoring quality / functionality: N/A  

13 Cancellation and re‐invitation of tenders  

  
An organ of state may, prior to the award of the tender, cancel the tender if‐  

  
(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or 

(b) funds are no longer available to cover the total envisaged expenditure; or  

(c) no acceptable tenders are received.  

(d) Tender validity period has expired. 

(e) Gross irregularities in the tender processes and/or tender documents. 

(f) No market related offer received (after attempts of negotiation processes) 

  
Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender Bulletin or the media in 

which the original tender invitation as advertised.  

14 Dispute resolution mechanism will be done through the Adjudication route. 

15 The department must when be acting against the tenderer or person awarded the contract on a fraudulent basis, considers the 
provisions of Regulation 14:  
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The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an institution from instituting remedies 
arising from any other prescripts or contract.  

16 Where the employer terminates the contract due to default of the contractor in whole or in part, the employer may decide to: a) 

Refer the breach in contract to the cidb for investigation as a breach of the cidb Code of Conduct in terms of the cidb 

Regulations; or b) may impose a restriction penalty on the contractor in terms of Section 14 of the Preferential Procurement 

Regulations. The outcomes of such investigations in terms of both the cidb Regulations and the Preferential Procurement 

Regulations may prohibit the contractor from doing business with the public sector for a period not exceeding 10 years. 
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PART T2 

RETURNABLE DOCUMENTS 
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 PART T2.1: LIST OF RETURNABLE DOCUMENTS  

 
 
T2.1 List of Returnable Documents  

The tenderer must complete the following returnable documents:  
 
1 Returnable Schedules required for bid evaluation purposes  
 

• Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in respect of each partner must 

be completed and submitted). 

• Record of addenda issued (Only if addenda is issued)  

• Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)  

2 Other documents required for bid evaluation purposes 
 

• Form of Offer and Acceptance 

• Complete Priced Bills of Quantities & Final Summary  

3  Returnable Schedules that will be incorporated into the contract 

• Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual  

• Schedule of Plant and Equipment 

• Record of projects: current, past and on tender. 

• Project References – at least 3  

• SBD 1, 4, 6.1, and Declaration for Local Production and Local Content 

• Protection of personal content: Consent 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   
 

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) 

BID NUMBER: DEET-ECDOE/HOS/03/2026-27 
CLOSING 
DATE: 

11 September 2026  CLOSING TIME: 12:00PM 

DESCRIPTION:  

 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING HOSTEL FACILITIES 
AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED 
IN STEYTLERVILLE 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT  

DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) OFFICES, 20 SUFFOLK ROAD, BEREA LABELLED “TENDER BOX”, EAST LONDON 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms. Unathi Nhele CONTACT PERSON Mr. Qhawe Nkasana 

TELEPHONE NUMBER 0437227333 TELEPHONE NUMBER 0437227333 

FACSIMILE NUMBER 0437227334 FACSIMILE NUMBER 0437227334 

E-MAIL ADDRESS scm@ecdeet.co.za  E-MAIL ADDRESS qs@ecdeet.co.za  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN:  

OR 
CENTRAL SUPPLIER 
DATABASE No:  MAAA 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

 Yes    
                      
 No  
[IF YES ENCLOSE 
PROOF] 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                    No 
 
[IF YES, COMPLETE 
QUESTIONNAIRE BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                  YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                     YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                  YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                   YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                   YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM 
PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
 

 

 

 

 

SBD 1 

mailto:scm@ecdeet.co.za
mailto:qs@ecdeet.co.za
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID 
DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN 
OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   TCS 
CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE 
PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN 
THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
 

 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        ……………………………..…………………... 

 

 

 
 

 

 

 

 
 

 

 
 

 
 

 

 

http://www.sars.gov.za/
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A 
Compulsory Enterprise questionnaire    

  

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.  

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .   

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 3:   CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 4:    Particulars of sole proprietors and partners in partnerships  

Name*  Identity number*  Personal income tax number*  

      

      

      

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations  

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

 Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 6:   The attached SBD 4 must be completed for each tender and be attached as a tender requirement.  

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a requirement.   

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:    
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters 

are in order;   
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or 

partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms 
of the Prevention and Combating of Corrupt Activities  
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears, has within the last five years been convicted of fraud or corruption;  
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no 

other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest; and  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 

correct.  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 
 
 
 
 
 
 
 
 
 
 

Compulsory Enterprise Questionaire 
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BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of 
transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further 
expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will 
automatically be disqualified from the bid process.  

 
2. Bidder’s declaration 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest1 

in the enterprise, employed by the state?       YES/NO 
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole 

proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, 
in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring 

institution?             YES/NO    
                                            

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest 

in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract? 
        YES/NO 

 
2.3.1 If so, furnish particulars: 

………………………………………………………………………………… 
………………………………………………………………………………… 
 
 
 

3 DECLARATION 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and 
decisions of the enterprise. 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

SBD 4 
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I, the undersigned, (name)……….……………………………………………………………………. in submitting the accompanying 
bid, do hereby make the following statements that I certify to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every 

respect; 
 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or 

arrangement with any competitor. However, communication between partners in a joint venture or consortium2 will not be 
construed as collusive bidding. 

 
3.4  In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding 

the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, 
the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any 

competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 
 
3.6 There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the 

procuring institution in relation to this procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the 
specifications or terms of reference for this bid. 

 
3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices       related 

to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible 
imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to 
the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 
12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM 
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………                    ..……………………………………………   
 Signature  Date 
 

………………………………                   ……………………………………………… 
 Position  Name of bidder 

                                                                                 
 
 
 
 
 
 
 
 
 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 
b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 

lowest/ highest acceptable tender will be used to determine the accurate system once 

tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals  100 
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 

any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process 

or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but 

is not limited to, leasing and disposal of assets and concession contracts, excluding direct 

sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of 

this tender the tenderer will be allocated points based on the goals stated in table 1 below as 

may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of: 

 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used 

to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system, then the organ of state must indicate the points 

allocated for specific goals for both the 90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table  

below.  

 (Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.) 

 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company 
 

[TICK APPLICABLE BOX] 

 

 
 
 

 
The specific goals 
allocated points in 
terms of this tender 

 
Number of points 

allocated (80/20 
system) 

(To be completed by the organ 
of state) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

Historically 
disadvantaged 
individuals 

6 

 

Persons with disabilities 4 
 

Promotion of Youth 4 
 

Women Participation 4 
 

Enterprises located in 
the Eastern Cape 
Province 

2 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 

the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ of 

state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

 

 
 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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Local Content – Declaration Summary Schedule 
 

Bill Page 
No. 

Bill 
Item 
No. 

Description of Services Works or 
Goods 

Unit of 
measure 

Quantity 
C1 

Stipulated 
Minimum 
Threshold 
C2 

Tender price 
- each  
(excl VAT) 
C3 

Exempted 
imported 
value. 
C4 
 

Tender value 
net of exempted 
imported 
content. 
C5 
 
(C3-C4=C5) 
 
 
 

Imported 
value (R) 
 
C6 
 
 
(C1 x C4 
=C6) 

Local value 
(R) 
 
C7 
 
 
(C1 x C3=C7) 

Local 
content % 
(per item) 
 
 
 
C8 

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL IMPORTED CONTENT VALUE (R)      

  TOTAL LOCAL CONTENT VALUE (R)      
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PROOF OF REGISTRATION ON THE NATIONAL TREASURY 

CENTRAL SUPPLIER DATABASE 

 

(ATTACH HERE) 
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VALID COPY CIDB CERTIFICATE 

(ATTACH HERE) 
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA) 
 

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of 

personal information through its entire life cycle of collection, transfer, storing and deletion.  

As part of its business activities, the Disability Economic Empowerment Trust (DEET) obtains and 

requires access to personal data from a wide range of internal and external parties, including without 

limitation bidders who respond to requests for proposals that are published by the Disability Economic 

Empowerment Trust (DEET) from time to time. The Disability Economic Empowerment Trust (DEET) 

confirms that it shall process the information disclosed by Bidders for the purpose of evaluating and 

subsequently awarding/appointing a successful Bidder.  

 

The Disability Economic Empowerment Trust (DEET) hereby states that it does not and will never 

modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed to 

do so by an order of court, the Disability Economic Empowerment Trust (DEET) does not disclose or 

permit the disclosure of any personal information to any Third Party without the prior written consent 

of the owner of the information.   

 

Similarly, Bidders will from time-to-time access and be seized with information of a personal nature 

pertaining to the Disability Economic Empowerment Trust (DEET). Some of the information may 

because of legislative compliances be available in the public domain, whilst some is uniquely provided 

to bidders in pursuit of procurement or other business-related activities. In this regard, the Disability 

Economic Empowerment Trust (DEET) requires that Bidders which receive or have access to its 

personal information, process any such information in a manner compliant with the requirements of 

the POPIA.  

 

 

AGREEMENT 

 

1. The Disability Economic Empowerment Trust (DEET) and the Bidder (the Parties) agree and 

undertake that upon obtaining and having access to personal information relating to either of 

them, they shall always ensure that: 

a) They process the information only for the express purpose for which it was obtained. 

b) Information is provided only to designated and authorized personnel who require the personal 

information to carry out the Parties’ respective obligations in terms of the Procurement 

processes. 

c) They will introduce, and implement all reasonable measures ensure the protection of all 

personal information from unauthorized access and/or use. 

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity of 

all personal information in its possession or under its control. 

e) The Parties agree that if personal information will be processed for any other purpose other 

than the one for which the accessing of the information was intended, explicit written consent 

will be obtained prior to the execution of such reason.  

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable internal 

and external risks to the interception of personal information in its possession or under its 

control and shall implement and maintain appropriate controls in mitigation of such risks.  

 

2. The Parties agree that they will promptly return or destroy any personal data in their possession 

or control which belongs to the other Party once it no longer serves the purpose for which it was 

collected, subject to any legal retention requirements. The information will be 
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destroyed in such a manner that it cannot be reconstructed to its original form, linking it to any 

individual or organization. 

3. Bidder’s Obligations 

 

a) The Bidder is required to notify the Information Officer of Disability Economic Empowerment 

Trust (DEET), in writing as soon as possible after it becomes aware of or suspects any loss, 

unauthorized access or unlawful use of any of the Disability Economic Empowerment Trust 

(DEET)’s personal information. 

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to 

mitigate the extent of the loss or compromise of personal data.   

c) The Bidder shall be required to provide the Disability Economic Empowerment Trust (DEET) 

with details of the persons affected by the compromise and the nature and extent of the 

compromise, including details of the identity (if known) of the unauthorized person who may 

have accessed or acquired the personal data. 

d) The Bidder undertakes to co‐operate with any investigation relating to security breach which 

is carried out by or on behalf of Disability Economic Empowerment Trust (DEET). 

 

 

On behalf of the Bidder: 

 

…………………………………..  ..……………………………………………   

 Signature                      Date 

 

 

 

…………………………………. ……………………………………………… 

 Position                                                         Name of the Bidder 

 

 

On behalf of the Client: 

 

…………………………………..  ..……………………………………………   

 Signature                       Date 

 

 

 

 

…………………………………..  ..……………………………………………   

 Position      Name of Client Representative 
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THE CONTRACT 
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PART C1 

AGREEMENTS AND CONTRACT DATA 
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PART C1.1: FORM OF OFFER AND ACCEPTANCE 
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Annex C 
(normative) 

            FORM OF OFFER AND ACCEPTANCE 

Project Description 
 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING 
HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE 
DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE.  

RFQ Number DEET-ECDOE/HOS/03/2026-27 

 
OFFER 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of:  
 
 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW 
PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE. 
  
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto as 
listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the 
tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance with all its 
terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions 
of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 
 
……………………………………….……………….……………………………………….……. 

………..………………………………..……………………………………………………………………………………………………………

………..Rand (in words) ;  

 

R …………………………………………………………………………………….…..…….(in figures) (or other suitable wording) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning one 
copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the tenderer 
becomes the party named as the contractor in the conditions of contract identified in the contract data. 

 

Signature       ……………………………….……………………………………………………………………………………… 
 
Name             ……………………………………………………………………………………………………………………... 
 
Capacity         ……………………………………………………………………………………………………………………... 
 
for the tenderer       ……………………………………………………………………………………………………………………... 
(Name and address of organization) 
 
Name and signature  
of witness      ………………………………..… …..   Date …………………………………………………… 

 

 

 

 

 

 

 

C1.1- Form of Offer and Acceptance 

 



   
 

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

 

 

ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.  In consideration 
thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract identified in the contract 
data. Acceptance of the tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and 
conditions contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in: 
 

Part C1 Agreements and contract data, (which includes this agreement)  
Part C2 Pricing data 
Part C3 Scope of work.  
Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into 
the above listed Parts. 
 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the returnable 
schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and 
acceptance, are contained in the schedule of deviations attached to and forming part of this form of offer and acceptance. No 
amendments to or deviations from said documents are valid unless contained in this schedule. 
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), 
contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, 
guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the 
contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully 
completed original copy of this document, including the schedule of deviations (if any).  Unless the tenderer (now contractor) 
within five working days of the date of such receipt notifies the employer in writing of any reason why he cannot accept the 

contents of this agreement, this agreement shall constitute a binding contract between the parties.
1

 

 
Signature         …………………………………………………………………………………………………………………… 
 
Name               …………………………………………………………………………………………………….……………… 
 
Capacity           …………………………………………………………………………………………………………………… 
 
for the Employer          …………………………………………………………………………………………………………………… 

(Name and address of organization) 
 
Name and signature 
of witness        ………………………………………….. Date  ……………………………….……………..     
 

Schedule of Deviations 
 
1 Subject ________________________________________________________________________ 
Details  
________________________________________________________________________________ 
 
2 Subject _________________________________________________________________________ 
Details 
 _________________________________________________________________________________ 
 
3 Subject _________________________________________________________________________ 
Details 
_________________________________________________________________________________ 
 
4 Subject _________________________________________________________________________ 
Details  
_________________________________________________________________________________ 
 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing 
schedule of deviations as the only deviations from and amendments to the documents listed in the tender data 



   
 

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer 
agreed by the tenderer and the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the 
tender/ quotation documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or 
effect in the contract between the parties arising from this agreement. 
 

1As an alternative, the following wording may be used: 

 
Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the 
employer of one fully completed original copy of this document including the schedule of deviations (if any), to a courier-to-counter 
delivery / counter-to-counter delivery / door-to counter delivery /door-to-door delivery /courier service (delete that which is not 
applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such submission. Unless 
the tenderer (now contractor) within seven working days of the date of such submission notifies the employer in writing of 
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the parties
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A 
 

RECORD OF ADDENDA TO BID DOCUMENTS 
 

PROJECT 
DESCRIPTION 

 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE 
EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF 
EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE.  

RFQ NUMBER DEET-ECDOE/HOS/03/2026-27 

I / We confirm that the following communications received from the Department of Public Works before the submission 
of this tender offer, amending the tender documents, have been taken into account in this bid offer: (Attach additional 
pages if more space is required) 

Item Date Title or Details No. of Pages 

1   
 

 

2   
 

 

3   
 

 

4   
 

 

5   
 

 

6   
 

 

7   
 

 

8    
 

9   
 

 

10   
 

 

Attach additional pages if more space is required. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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B 
PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his 
tender and reference such letter in this schedule.  

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material deviations 
and qualifications.  

PROJECT 
DESCRIPTION 

 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE 
EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF 
EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE 

RFQ NUMBER DEET-ECDOE/HOS/03/2026-27  
 

 

Page Clause /Item Proposal 

   

 

   

 

   

 

   

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that 
the content of this schedule that presented by the tenderer are within my personal knowledge and are to the best 
of my knowledge both true and correct 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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C 

RESOLUTION FOR SIGNATORY 

 

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the relevant resolution of the board 
of directors to this form or on company letter head. 
 
An example is given below: 
 
“By resolution of the board of directors passed at a meeting held on    
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the tender for Contract No.      
 
and any Contract which may arise there from on behalf of (Block Capitals)   
 
             
 
             
 
SIGNED ON BEHALF OF THE COMPANY:        
 
IN HIS/HER CAPACITY AS:          
 
DATE:             
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

 
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors): 

 
 
 
 

D 
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

This Returnable Schedule is to be completed by joint ventures.  
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . ...., authorized signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . .. , acting in the capacity of lead partner, to sign all documents in connection with the tender offer and any contract 
resulting from it on our behalf. 

PROJECT 
DESCRIPTION 

 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING 
HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE 
DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE  

RFQ NUMBER DEET-ECDOE/HOS/03/2026-27  

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner: 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature. . ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

 

   

 

 

 

E 

SCHEDULE OF PROPOSED SUBCONTRACTORS 
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No. Name and 
address of 
proposed 
Subcontractor 

Nature and extent 
of work 

Year 
completed 

Value Contact details 

 

 

 

 

1 

  

 

 

 

   

 

  

 

 

 

 

 

 

  

 

 

 

2 

 

 

 

 

    

 

 

 

 

 

    

 

 

 

3 

  

 

 

 

 

 

 

  

 

  

 

 

 

 

 

  

 

PROJECT 
DESCRIPTION 

 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE 
EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF 
EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE    

RFQ NUMBER DEET-ECDOE/HOS/03/2026-27  

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors 
will all be CIDB registered and their CIDB Registration number shall be submitted below.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the names 
of proposed subcontractors in accordance with requirements in the contract for such appointments. If there are no such 
requirements in the contract, then your written acceptance of this list shall be binding between us. 

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier Database (CSD). 
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4 

   

 

 

  

   

 

 

 

 

  

 

 

5 

   

 

 

 

  

   

 

 

 

  

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that 
the content of this schedule that presented by the tenderer are within my personal knowledge and are to the best 
of my knowledge both true and correct 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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F 

CAPACITY OF THE BIDDER 

PROJECT DESCRIPTION 
 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING 
HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN 
CAPE DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE    

RFQ NUMBER DEET-ECDOE/HOS/03/2026-27  

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional pages if more 
space is required.  Failure to furnish the particulars may result in the Bid being disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - Key 
Personnel (part of Business 
Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Construction Manager   

 Project Manager   

 Foreman   

 Quality Control & Safety Officer-
Construction Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the 
content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my 
knowledge both true and correct. 

Signed: 
………………………………. 

Date 
………………………………. 

Name: ………………………………. Position ………………………………. 

Enterprise Name: ………………………………………………………………..………………………………. 
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G 

RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 

Tenderers must submit a max one-page description of at least three projects successfully completed.  

Attach a Completion Certificate for each of the project provided. 

The description of each project must include the following information: 

1. Essential introductory information:  

1.1. Name of project. 

1.2. Name of client. 

1.3. Contact details of client. 

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

1.5. The period during which the project was performed, and also, if this is different, the period during which the tenderer’s team 

members were contracted. 

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and to what extent (if any) this 

cost/value was part of a larger project budget or programme budget). 

 

NO. NAME OF PROJECT. 

 

NAME OF CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

PROJECT VALUE 

 

DATE 

COMPLETED 

1      

2      

3      

 

If there are more projects, attach a separate page to address this issue (the above table is just for reference purposes). 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content 

of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both 

true and correct. 

 

 

 

 

 

 

 

Signed……………………………..  Date……………………………..  

Name………………………………….  Position………………………….  

Enterprise name…………………… ………………………………………………………………………… 
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H 

RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just handed over/ towards 
completion (if they exist) Attach an Appointment letter for each of the project provided. 

The description of each project must include the following information: 

2. Essential introductory information:  

2.1. Name of project. 

2.2. Name of client. 

2.3. Contact details of client. 

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

2.5. The period during which the project was performed, and if this is different, the period during which the tenderer’s team members 

were contracted. 

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and to what extent (if any) this 

cost/value was part of a larger project budget or programme budget). 

 

NO.  NAME OF PROJECT. 

 

NAME OF CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

 

PROJECT 

VALUE 

 

STAGE OF 

PROJECT 

1       

2   

 

    

3       

 

Attach a separate page to address this issue (the above table is just for reference purposes). 

 

 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the 

content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my 

knowledge both true and correct. 

 

 

 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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I 

OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING (if they exist) 

 

(Any other client's tender must also be included) 

 

BID NO. / 

PROJECT 

NUMBER 

PROJECT NAME 

 

CLIENT NAME & 

CONTACT NO. 

VALUE 

TENDERED IN 

RANDS 

DATE SUBMITTED 

 

CONTACT 

DETAILS 

(CLIENT) 

1      

2      

3      

4      

 

 
 

 

 

 

 

 

 

 

 

If there are more projects, attach a separate page to address this issue (the above table is just for reference purposes). 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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SCHEDULE OF TENDERER'S LITIGATION HISTORY 

 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders or other senior members in 
previous companies) has been involved with any organ of state or state department within the last ten years. The details must include the 
year, the litigating parties, the subject matter of the dispute, the value of any award or estimated award if the litigation is current and in 
whose favour the award, if any, was made. 
 

NO. NAME OF CLIENT. 

 

 

OTHER LITIGATING 

PARTY 

 

BRIEF DETAILS OF 

DISPUTE 

 

PROJECT 

VALUE 

 

DATE 

RESOLVED 

OR STATUS 

OF 

LITIGATION 

1   

 

 

 

 

 

 

 

 

 

 

  

2      

 

 

 

 

 

3     

 

 

 

 

 

4     

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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K 

Project Reference Forms – 1 

 

 
 
 
 
 
 

 
NOTE:  This returnable document must be completed by the person who was the Engineer/Project Manager on a project of similar 
value and complexity that was completed successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the principal agent, by inserting 
“Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
 

5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

      

TOTAL   
 

 
 
 
 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  ________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

PROJECT DESCRIPTION  THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE 
EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF 
EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE    

PROJECT NUMBER DEET-ECDOE/HOS/03/2026-27  
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Thus signed at __________________________ on this _______ day of ____________ 2026 

 

 

 
 
 
_______________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to a written request to do so, 
that reference will not score any points. It is the responsibility of the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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Project Reference Forms - 2 

 

 
 

 
 
 

NOTE:  This returnable document must be completed by the person who was the Engineer/Project Manager on a project of similar 
value and complexity that was completed successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the principal agent, by inserting 
“Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
 

5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc. 
 

      

TOTAL  
 

 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  ________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

 

 

 

PROJECT DESCRIPTION  THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE 
EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF 
EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE    

PROJECT NUMBER DEET-ECDOE/HOS/03/2026-27  
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Thus signed at __________________________ on this _______ day of ____________ 2026.  

 
 
_______________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to a written request to do so, 
that reference will not score any points. It is the responsibility of the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________  _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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Project Reference Forms – 3 

 

 

 
 

NOTE:  This returnable document must be completed by the person who was the Engineer/Project Manager on a project of similar 
value and complexity that was completed successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the principal agent, by inserting 
“Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc. 
 

      

TOTAL   
 

 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  ________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

 

E-mail: ________________________________ 

 

 

 

PROJECT DESCRIPTION 
 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE 
EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF 
EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE    

PROJECT NUMBER DEET-ECDOE/HOS/03/2026-27  
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Thus signed at __________________________ on this _______ day of ____________ 2026. 

 
 
_______________________  
Signature of principal agent 
 
 
 
 
NOTE:   
 
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to a written request to do so, 
that reference will not score any points. It is the responsibility of the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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BASELINE RISK ASSESSMENT 
 

PROJECT 
DESCRIPTION 

 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING 
HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE 
DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE    

RFQ NUMBER DEET-ECDOE/HOS/03/2026-27  

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK ASSESSMENT OF ALL 
ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to Safety Risk to Health Risk to 
Environmental 

Risk to Public 
Safety 

Control 

Measures 

Removal of 
existing roof  

Physical injury 
due to falling 
loads 

 

None None Physical injury due to 
falling loads 

 

Use of PPE, Use 
non-destructive wet 
methods during 
removal procedures 

 

Removal of 
trusses, 
sisalation, fascia 
& barge boards, 
gutters, etc. 

Physical injury 
due to flying 
object. 

 

Breathing problems 
due to dust inhalation 

Failure to 
properly 
dispose 

None Use of PPE, use of 
approved dumping 
sites 

 

Removal of 
ceilings 

Physical injury 
due to falling 
from heights 

Breathing problems 
due to dust inhalation 

Failure to 
properly 
dispose 

None Use of PPE, proper 
inspected scaffolding 

Paintworks Physical injury 
due to tripping 
and falling 

Breathing problems 
due to chemical 
substance inhalation 

Paint spillage None Use of PPE, use of 
spillage control kits 

 
 

You can list all activities on a separate page to address this issue (the above table is just for reference purposes). 
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M 

 

A.  EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL 

PROJECT NAME THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING 
HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE 
DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE     

PROJECT DESCRIPTION 
(SCOPE) 

THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING 
HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL  

RFQ NUMBER DEET-ECDOE/HOS/03/2026-27  

CONTRACTOR NAME:  

 

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers, manufacturers or accredited 

agents.  

2. On monthly basis, the contractor will report the purchasing of any of this material.  

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as prescribed by PT & OTP. 

 

 

A. BUILDING MATERIAL LISTS– BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS & RENOVATIONS) 

 

ITEM BUILDING MATERIAL (TYPE) ESTIMATE AMOUNT (Rands) 

1 Superstructure and Foundations     

1.1 Face brick    

1.2  Cement, Sand Etc (concrete)    

2 Internal Finishes:    

2.1 Doors and Ironmongery   

2.2 Paint   

3 Roofs   

3.1 Roof covering and finishes (gutters, etc) 

 
 
 
 
 

 

4 External Finishes:    

4.1 Face bricks     

4.2 Aluminium windows frames etc    

5 Fittings and Furniture: N/A 
  
  

 

 

6 Services: N/A    

7 External Works:     

7.1 Water tanks    

7.2 Paving   

7.3 Retaining walls   

7.4 Cement Sand - Concrete (aprons, channels)   

7.5 Fencing   

 TOTAL    
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B. CONFIRMATION 

 

1. I………………………………………………………………………………………(Contractor name) acknowledge and confirm the above 

mentioned material will be sourced in the Eastern Cape Province, from Eastern Cape based material suppliers and manufacturers.  

2. I confirm that on monthly basis I will produce a proof of purchase of this material used or to be used, either in the form of delivery 

notes, tax invoices or any formal document which verifies that the material or goods were sourced from an Eastern Cape based 

supplier or manufacturer. 

 
-------------------------------------   --------------------------  ------------------------- 
Representative of the Contractor (Name) Signature   Date 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

 

 

 

PART C1.2: CONTRACT DATA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



  

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

 
 
 
 

 

The Joint Building Contracts Committee® - NPC 

CONTRACT DATA 

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES 

Principal Building Agreement 

Edition 6.2 - May 2018 
 

A PROJECT INFORMATION 

 
A1.0 Works [1.1] 

Project name 

THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING 

HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE 

DEPARTMENT OF EDUCATION, LOCATED IN STEYTLERVILLE    

Reference number DEET-ECDOE/HOS/03/2026-27  

Works description Refer to document C3 – Scope of Work 

 

A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb STEYTLERVILLE 

 
Site address Refer to document C4 – Site Information 

Local authority Dr. Beyers Naude Local Municipality 

 

A3.0 Employer [1.1] 

Official Name of Organ of 

State / Public Sector Body 
Disability Economic Empowerment Trust (DEET) 

Business registration number N/A 

VAT/GST number N/A 

Country South Africa 

Employer’s representative: Name Qhawe Nkasana 

E-mail qs@ecdeet.co.za 

Mobile number  Telephone number 043 722 7333 

Postal address 20 Suffolk Road, Berea, East London Postal Code 5247 

Physical address 20 Suffolk Road, Berea, East London Postal Code 5247 
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A4.0 Principal Agent [1.1] 

 

Name SMAY INVESTMENTS (PTY) LTD 

Legal entity of above  Contact person MBONGENI MPOFU 

Practice number  Telephone number 082 816 1359 

  Mobile number 082 816 1359 

Country South Africa E-mail 
mpofu@smay.co.za 

  

 
Postal address 

17 DAYNA CRESSENT,GONUBIE, EAST LONDON  

 
Postal Code 5257 

Physical address 17 DAYNA CRESSENT,GONUBIE, EAST LONDON  Postal Code 5257 

 

A5.0 Agent [1.1] 

 

A6.0 Agent [1.1] 

 

A7.0 Agent [1.1] 

  

 

 

B CONTRACT INFORMATION 
 

B 1.0 Definitions [1.1] 

Bills of quantities:  

System/Method of measurement 

Standard System of Measuring Building Work (Sixth Edition) as 

amended 

 

B 2.0 Law, regulations and notices [2.0] 

Law applicable to the works, state country 

[2.1] 
Republic of South Africa 

 

B 3.0 Offer and acceptance [3.0] 

Currency applicable to this agreement [3.2] South African Rand 

 

B 4.0 Documents [5.0] 

The original signed agreement is to be held by the principal agent [5.2], if not, indicate 

by whom 
Employer 

Number of copies of construction information issued to the contractor at no cost 

[5.6] 
Three (3) 

  

Documents comprising the agreement Page numbers 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 
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The JBCC® Principal Building Agreement - Contract Data for Organs of State and other 

Public Sector Bodies, Edition 6.2 May 2018 
1 to 18 

The JBCC® General Preliminaries for use with the JBCC® Principal Building 

Agreement, Edition 6.2 May 2018 
1 to 30 

 

 

Contract drawings – description Number Revision Date 

    

    

    

    

    

 

 

 

B 5.0 Employer’s Agents [6.0] 

Authority is delegated to the following agents to issue contract instructions and perform duties for specific aspects of the 

works [6.2] 

Principal Agent 

 

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3] 

None 

 

B 6.0 Insurances [10.0] 

Insurances by employer Amount 

including tax 

Deductible amount 

including tax Yes / No: No 

Contract works insurance:   

 
New works [10.1.1] 

(contract sum or amount) 
  

or 
Works with practical completion in sections [10.2] (contract 

sum or amount 
  

or 
Works with alterations and additions [10.3] (reinstatement value 

of existing structures with or including new works) 
  

 
Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
  

 
Free issue [10.1.1; 10.2] where applicable, to be included in the 

contract works insurance 
  

 
Escalation, professional fees and reinstatement costs if not 

included above 
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Total of the above contract works insurance amount   

Supplementary insurance [10.1.2; 10.2]   

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

     

Yes/ No? No If yes, description 2   
 

and/or 

 

Insurances by Contractor Amount 

including tax 

Deductible amount 

including tax Yes / No: Yes 

 
New works [10.1.1] 

(contract sum or amount) 
N/A N/A 

or 
Works with practical completion in sections [10.2] (contract 

sum or amount) 
N/A N/A 

or 
Works with alterations and additions [10.3] (reinstatement value 

of existing structures with or including new works) 

To the minimum     

value of the contract 

sum + 10% 

With a deductible not 

exceeding 5% of 

each and every claim 

 
Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
N/A  

 
Free issue [10.1.1; 10.2] where applicable, to be included in the 

contract works insurance 
N/A  

 
Escalation, professional fees and reinstatement costs if not 

included above 
N/A  

Total of the above contract works insurance amount 

To the minimum       

value of the contract 

sum + 10% 

 

Supplementary insurance [10.1.2; 10.2]  

With a deductible not 

exceeding 5% of each 

and every claim 

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

Hi Risk Insurance [10.1.5.1]   

Yes/ No? No If yes, description 2   

 

B 7.0    Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2] Yes / No? Yes 

If yes, description 
Active Hostel Facilities housing learners. Arrangements will be made with the school to clear areas 
where construction work is underway , in cooperation with the school.  

Restriction of working hours [12.1.2] Yes / No? No 
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If yes, description  

Natural features and known services to be preserved by the contractor [12.1.3] 

 
Yes / No? No 

If yes, description  

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes / No? Yes 

If yes, description Work areas and restricted areas shall be defined at Site Handover 

Supply of free issue [12.1.10] Yes / No? No 

If yes, description  

 

 

B 8.0    Nominated subcontractors [14.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

 

B 9.0    Selected subcontractors [15.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialization 4  

Specialization 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

Specialisation 10  

 

B 10.0 Direct contractors [16.0] 
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Yes / No? No If yes, description of extent of work 

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

 

B 11.0 Description of sections [20.1] 

 

 
Section 1 

 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING HOSTEL 

FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF 

EDUCATION, LOCATED IN STEYTLERVILLE 

 

 

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 

 

Practical completion for 

the works as a 

Whole 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent [19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

working days Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

 

10 Working days 06 Calendar months 
R5.75/R100 of 

Contract amount 

 

or where sections are applicable 

 

Practical completion of a 

section of the works 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent 

[19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

Working days Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

Section 1     

Section 2     

Section 3     

Section 4      

Section 5     

Section 6     
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Section 7     

Section 8     

Remainder of the     

 

Criteria to achieve practical completion not covered in the definition of practical completion 

 
No further Criteria 

B 13.0 Defects liability period [21.0] 

 

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes 

If yes, description of applicable elements All works 

 

B 14.0 Payments [25.0] 

 

Date of month for issue of regular payment certificates [25.2] 15th 

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? Yes  

If yes, method to calculate 
CPAP ( Haylett) formula using STATS SA indices 

Employer shall pay the contractor within: 
[25.10] Thirty (30) calendar days 

 

B 15.0 Dispute resolution [30.0] 

Adjudication [30.6.1; 30.10] Name of nominating body Refer to Part C1.3 Dispute Resolution Mechanism 

Applicable rules for adjudication [30.6.2] 
Adjudication in accordance with the CIDB 
adjudication process 

Arbitration [30.7.4; 30.10] 

 
If Yes, name of nominating body 
 

*If No, then dispute will be referred to litigation 

Yes / No? No 

 

Applicable rules for arbitration [30.7.5] N/A 

 
 

B 16.0 JBCC® General Preliminaries – selections 

 

Provisional bills of quantities [B2.2] Yes / No? Yes 

Availability of construction information – is the  

construction information complete? [B2.3] 
Yes / No? No 

Previous work - dimensional accuracy - details of previous contract(s) [B3.1] N/A 

Previous work - defects - details of previous contract(s) [B3.2] N/A 

Inspection of adjoining properties - details [B3.3] N/A 

Handover of site in stages - specific requirements 

[B4.1] 
N/A 
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Enclosure of the works - specific requirements [B4.2] Hoarding to working areas. 

Geotechnical and other investigations - specific requirements [B4.3] N/A 

Existing premises occupied - details [B4.5] No 

Services - known - specific requirements [B4.6] No 

 

Water [B8.1] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Electricity [B8.2] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Ablution and welfare facilities [B8.3] 
By contractor Yes / No? Yes 

By employer Yes / No? No 

Communication facilities - specific requirements [B8.4] No specific requirements 

Protection of the works - specific requirements [B11.1] No specific requirements 

Protection / isolation of existing works and works occupied in sections - specific 
requirements [B11.2] 

No specific requirements 

Disturbance - specific requirements [B11.5] No specific requirements 

Environmental disturbance - specific requirements [B11.6] No specific requirements 

 

 

 

 

 

 

 

 

 

 

 

 

B 17.0 Changes made to JBCC® documentation 

 

Reference may be made to other documents forming part of this agreement 
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1.1 Definitions 

 

AGREEMENT:  The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and JBCC® 
contract data for organs of state and other public sector bodies, the contract drawings, the priced document and any other 
documents reduced to writing and signed by the authorised representatives of the parties 

 

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor and ending on the date 
of practical completion 

 

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES:   The document listing the Organs of 
State and other Public Sector Bodies’ requirements and the project specific information 

 

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the 
rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No 1 of 1999), calculated as simple interest, in respect of debts owing to the State, and will be the rate as determined by 
the Minister of Justice and Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act 
No 1 of 1999), calculated as simple interest, in respect of debts owing by the State 

 

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for organs of state and 
other public sector bodies. In the event of a principal agent not being appointed, then all the duties and obligations of a principal 
agent as detailed in the agreement shall be fulfilled by the employer’s representative as named in the contract data for organs of 
state and other public sector bodies 

   

3.0 Offer and Acceptance 

 

Amend 3.3 to read as follows: 

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and continue to be of force and 
effect until the end of the latent defects liability period [22.0] notwithstanding termination [29.0] or the certification of final 
completion [21.0] and final payment [25.0] 

 

6.0 Employer’s Agents 

 

Add the following as 6.7: 

 

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal 
agent. The employer shall sign all documents in relation to clauses 4.2, 14.1.2,14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 
26.1, 26.7, 26.12 and 28.4 

 

9.0 Indemnities 

 

9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 

 

10.0 Insurances 

 

Add the following as 10.1.5.1: 

 

Hi risk Insurance 

 

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area which is subject to 
highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the 
following will apply: 

 

 

 

10.1.5.1.1 Damage to the works 

 

The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear the full 
risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent 
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upon a catastrophic ground movement as mentioned above.  The contractor shall take such precautions and security measures 
and other steps for the protection of the works as he may deem necessary 

 

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any 
debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the 
contractor’s own costs 

 

10.1.5.1.2 Injury to persons or loss of or damage to property  

 

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim or 
proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon 
personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground 
movement as mentioned above 

 

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, claim or proceeding 
consequent upon loss of or damage to any moveable, or immovable property, or personal property, or property contiguous to the 
site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out of or caused by 
a catastrophic ground movement, as mentioned above, which occurred during the period of the contract 

 

10.1.5.1.3 

 

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned in 
10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms 

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of 

the site, but before commencement of the works, submit to the employer proof of such insurance policy, if requested to do so 

 

10.1.5.1.4 

 

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent 
upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be 
recovered from the contractor or by deducting the same from any amounts still due under this contract or under any other contract 
presently or hereafter existing between the employer and the contractor and for this purpose all these contracts shall be 
considered one indivisible whole 

 

11.0 Securities 

 

Amend 11.10 to read as follows: 

 

There shall be no lien or right of retention held by any contractor in respect of the works executed on 

site 

 

12.0 Obligations of the Parties 

 

Amend 12.1.5 to read as follows: 

 

Give possession of the site to the contractor within ten (10) working days of the contractor complying with the terms of 12.2.22 

 

12.2.2:  Not applicable 

 

Add the following as 12.2.22: 

 

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable health and safety plan, 
required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) 

 

19.0 Practical Completion 

 

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where this has not been 
waived” 
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21.0 Defects Liability Period and Final Completion 

 

Add the following as 21.13: 

 

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three hundred and sixty-five 
(365) calendar days in respect of the listed applicable elements 

 

25.0 Payment 

 

25.7.5: Not applicable 

 

25.10: Delete the words “and/or compensatory interest” 

 

25.14.2: Not applicable 

 

27.0 Recovery of Expense and/or Loss 

 

27.1.5: Not applicable 

 

29.0 Termination 

 

Add the following after 29.1.3: or where … 

 

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the 
Republic of South Africa 

 

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract 
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        C      TENDERER’S SELECTIONS 
 

C 1.0 Security [11.0] 
 

Guarantee for construction: Select Option A or B  Option:  

 
Option A Payment reduction of 10% of the value certified in the payment certificate 

  
Option B 

Fixed construction guarantee of 5% of the contract sum and a payment reduction of 5% of the value 
certified in the payment certificate 

 
Guarantee for payment by employer [11.5.1; 11.10] Not Applicable 

  
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not Applicable 

 
 

C 2.0    Contractor’s annual holiday periods during the construction period 

 

Year 1 contractor’s annual holiday period start date  end date  

Year 2 contractor’s annual holiday period start date  end date  

Year 3 contractor’s annual holiday period start date  end date  

 
 

C 3.0    Payment of preliminaries [25.0] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Payment methods 

  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the works executed in the 
same ratio as the amount of the preliminaries to the contract sum, which contract sum shall exclude the 
amount of preliminaries. Contingency sum(s) and any provision for cost fluctuations shall be excluded for the 
calculation of the aforesaid ratio 

  

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent and the 
contractor in terms of the priced document to identify an initial establishment charge, a time-related charge and 
a final dis-establishment charge. Payment of the time-related charge shall be assessed by the principal agent 
and adjusted from time to time as may be necessary to take into account the rate of progress of the works 

 

Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the contract sum, excluding 
contingency sum(s) and any provision for cost fluctuations 
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C 4.0    Adjustment of preliminaries [26.9.4] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Provision of particulars 
 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his selection.  Where 
completion in sections is required,  the  contractor shall provide an apportionment of preliminaries per section 

  

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts as defined for 
adjustment method Option A below, within fifteen (15) working days of the date of acceptance of the tender 

  

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of possession of the 
site. Such breakdown shall include, inter alia, the administrative and supervisory staff, the use of 
construction equipment, establishment and dis-establishment charges, insurances and guarantees, all in 
terms of the programme 

 

Adjustment Methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value have on preliminaries.  
Such adjustment shall be based on the particulars provided by the contractor for this purpose in terms of Options A or B, shall 
preclude any further adjustment of the amount of preliminaries and shall apply notwithstanding the actual employment of resources 
by the contractor in the execution of the works 
 

  

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts provided by 
the contractor, apportioned to sections where completion in sections is required 
 
Fixed - An amount which shall not be varied 
 
Value-related - An amount varied in proportion to the contract value as compared to the contract sum.  Both 
the contract sum and the contract value shall exclude the amount of preliminaries, contingency sum(s) and 
any provision for cost fluctuations 
 
Time-related - An amount varied in proportion to the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract  value  [23.2;  
23.3]  as  compared  to  the  number  of  calendar  days  in  the  initial construction period [26.9.4] 

  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract value [23.2; 23.3] 
as compared to the number of calendar days in the initial construction period [26.9.4] 
 
The adjustment shall take into account the resources as set out in the detailed breakdown of the preliminaries 
for the period of construction during which the delay occurred 
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Failure to provide particulars within the period stated 
 
 
  

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following allocation of 
preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorized amounts shall be 
prorated to the cost of each section within the contract sum as determined by the principal agent 

  

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A shall apply 

 
Lump sum contract 

 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) Of the contract sum, excluding 
contingency sum(s) and any provision for cost fluctuations 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 
 
 
 
 
 
 



  

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

PART C1.3: DISPUTE RESOLUTION MECHANISM 
 

 
 

C1.3 CIDB ADJUDICATOR’S AGREEMENT 
 
 
 
 
This agreement is made on the . . . . . . . .  day of . . . . . . . . . . . . . . .  between:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / 

organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) (the Parties) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name)  of . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . (address) (the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . . . . and known as. . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . and these disputes or differences shall be/have been* referred to adjudication 

in accordance with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may be or has been requested 

to act.  

*  Delete as necessary 
 

IT IS NOW AGREED as follows: 
 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the Procedure. 
3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in accordance with the Procedure as set 

out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall endeavour to ensure that 

anyone acting on their behalf or through them will do likewise, save with the consent of the other Parties which consent shall not be 
unreasonably refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in relation to the adjudication 
and he shall retain documents for a further period at the request of either Party. 

 

SIGNED by:   SIGNED by:   SIGNED by:  

Name:  Name:  Name: 

who warrants that he / she is duly 

authorized to sign for and on behalf of 

the first Party in the presence of 

 who warrants that he / she is duly 

authorized to sign for and behalf of 

the second Party in the presence of  

 the Adjudicator in the presence of 

 
    

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

  

  

Date:   Date:   Date:  
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Contract Data 
 

1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time spent upon, or in 
connection with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not restricted 
to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
€ Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
€ Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . . .  This fee shall become payable in equal 
amounts by each Party within ….. days of the appointment of the Adjudicator, subject to an Invoice being provided. 
This fee will be deducted from the final statement of any sums which shall become payable under item 1 and/or item 
2 of the Contract Data.  If the final statement is less than the appointment fee the balance shall be refunded to the 
Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with the rates current at 
the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt of invoice, thereafter 
interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the amount remains 
outstanding.    

 *  Delete as necessary 
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 
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1. INTRODUCTION 

 

1.1. In terms of Construction Regulation 5(1) (b) of the Occupational Health and Safety Act, 1993 (Act 85 of 

1993), DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) , as the Client and/or its Agent on 

its behalf, shall be responsible to prepare Health & Safety Specifications for any intended construction 

project and provide any Principal Contractor who is making a bid or appointed to perform construction 

work for the Client and/or its Agent on its behalf with the same.  

1.2. The Principal Contractor and contractors shall be responsible for the Health & Safety Policy for the site 

in terms of Section 7 of the Act and in line with Construction Regulation 7 as well as the Health and 

Safety Plan for the project. 

1.3. This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety 

Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. It should be noted that no single Act 

or its set of Regulations be read in isolation. Furthermore, although the definition of Health and Safety 

Specifications stipulates ‘a documented specification of all health and safety requirements pertaining to 

associated works on a construction site, so as to ensure the health and safety of persons’, it is required 

that the entire scope of the Labour Legislation, including the Basic Conditions of Employment Act be 

considered as part of the legal compliance system. With reference to this specification document this 

requirement is limited to all health, safety and environmental issues pertaining to the site of the project 

as referred to here-in. Despite the foregoing it is reiterated that environmental management shall 

receive due attention. 

1.4. Prior to drafting the Health and Safety Plan, and in consideration of the information contained here-in, 

the contractor shall set up a Risk Assessment Program to identify and determine the scope and details 

of any risk associated with any hazard at the construction site, in order to identify the steps needed to 

be taken to remove, reduce or control such hazard. This Risk Assessment and the steps identified will 

be the basis or point of departure for the Health and Safety Plan. The Health and Safety Plan shall 

include documented ‘Methods of Statement’ (see definitions under Regulation 1 of Construction 

Regulations) detailing the key activities to be performed in order to reduce as far as reasonably 

practicable, the hazards identified in the Risk Assessment. 

1.5. Every effort has been made to ensure that this specification document is accurate and adequate in all 

respects. Should it however, contain any errors or omissions they may not be considered as grounds 

for claims under the contract for additional reimbursement or extension of time, or relieve the Principal 

Contractor and contractors from his responsibilities and accountability in respect of the project to which 

this specification document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must 

immediately be brought to the attention of the Agent and/or Client. 

 

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 
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The Health and Safety Specifications pertaining to: The Principal Contractor and Contractors   
 

These specifications are contained in the index and intend to specify the normal and specific 

requirements of DEET  pertaining to the health and safety matters (including the environment) 

applicable to the project in question. These Specifications should be read in conjunction with the OHS 

Act 85, 1993 and its Regulations with specific reference to the Construction Regulations. This will also 

include any Safety Standards which were or will be promulgated under the Act or incorporated into the 

Act and be in force or come into force during the effective duration of the project. The stipulations in 

this specification, as well as those contained in all other documentation pertaining to the project, 

including contract documentation and technical specifications shall not be interpreted, in any way 

whatsoever, to cancel or nullify any stipulation of the Act, Regulations and Safety Standards which are 

promulgated under, or incorporated into the Act.  

 

3. PURPOSE 

 

The purpose of this specification document is to provide a Principal Contractor (and Contractors) 

with any information other than the standard conditions pertaining to construction sites which might 

affect the health and safety of persons at work and of persons in connection with the use of plant and 

machinery. It further aims to protect persons other than its employees against any potential hazards to 

their health and safety arising out of or in connection with the activities of persons at work during the 

construction work for DEET . 

3.1 To brief the Principle and Contractor on the significant health and safety requirements and aspects 

of the project. This shall include the provision of the following information and requirements namely: 

a)  safety considerations affecting the site of the project and its environment; 

b)  health and safety aspects of the associated structures and equipment; 

c)  required submissions on health and safety matters required from the Principal  Contractor 

(and Contractors); 

d)  and the Principal Contractor’s (and Sub - Contractors) health and safety plans. 

 

3.2 To serve to ensure that the Principal Contractor (and Contractors) is fully aware of what is expected 

from them with regards to the Occupational Health and Safety Act, 85 of 1993 and the Regulations 

made there-under including the applicable safety standards, and in particular in terms of Section 8 of 

the Act. 

 

3.3 To inform the Principal Contractor that the Occupational Health and Safety Act, 85 of 1993 in its 

entirety shall apply to the contract to which this specification document applies. The Construction 

Regulations promulgated on 7 February 2014 and incorporated into the above Act by Government 

Notice R 84, published in Government Gazette 37305 shall specifically apply to all persons involved in 

the construction work pertaining to this project. 
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4. DEFINITIONS 

 

“Purpose of the Act” –To provide for the health and safety of persons at work and the health and 

safety of persons in connection with the use of plant and machinery; the protection of persons other 

than persons at work against hazards to health and safety arising out of or in connection with the 

activities of persons at work; to establish an advisory council for occupational health and safety; and to 

provide for matters connected therewith. 

 

"the Act" means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993); 

 

“Agent” –means a competent person who acts as a representative for a client; 

 

“Client” –means any person for whom construction work is performed; 

 

"Construction manager" means a competent person responsible for the management of the physical 

construction processes and the coordination, administration and management of resources on a 

construction site; 

 

"Construction site" means a work place where construction work is being performed; 

 

"Construction supervisor" means a competent person responsible for supervising construction 

activities on a construction site; 

 

"Construction work" means any work in connection with - 

(a)  the construction, erection, alteration, renovation, repair, demolition or dismantling of or 

addition to a building or any similar structure; or 

(b)  the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the 

making of excavation, piling, or any similar civil engineering structure or type of work; 

 

“Contractor” –means an employer who performs construction work; 

 

"Designer" means- 

(a) a competent person who- 

(i)  prepares a design; 

(ii)  checks and approves a design; 
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(iii) arranges for a person at work under his or her control to prepare a design, including an 

employee of that person where he or she is the employer; or 

(iv)  designs temporary work, including its components; 

(b) an architect or engineer contributing to, or having overall responsibility for a design; 

(c) a building services engineer designing details for fixed plant; 

(d) a surveyor specifying articles or drawing up specifications; 

(e) a contractor carrying out design work as part of a design and building project; or an interior 

designer, shop-fitter or landscape architect; 

 

"Excavation work" means the making of any man-made cavity, trench, pit or depression formed by 

cutting, digging or scooping; 

 

"Fall protection plan" means a documented plan, which includes and provides for— 

 

(a)         all risks  relating to working  from  a fall  risk position, considering  the  nature of work  

 undertaken; 

(b)         the procedures and methods to be applied in order to eliminate the risk of falling; and 

(c)         a rescue plan and procedures; 

 

“Health and Safety File” –means a file, or other record containing the information in writing required 

by the Construction Regulations; 

 

“Health and Safety Plan” –means a site, activity or project specific documented plan in accordance 

with the client’s health and safety specification; 

 

“Health and Safety Specification” –means a site, activity or project specific document prepared by 

the client pertaining to all health and safety requirements related to construction work; 

 

“Method Statement” –means a document detailing the key activities to be performed in order to 

reduce as reasonably as practicable the hazards identified in any risk assessment; 

 

"Principal contractor" means an employer appointed by the client to perform construction work; 
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“Risk Assessment” –means a program to determine any risk associated with any hazard at a 

construction site, in order to identify the steps needed to be taken to remove, reduce or control such 

hazard. 

 

"National Building Regulations" means the National Building Regulations made under the National 

Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977), and promulgated by 

Government Notice No. R. 2378 of 30 July 1990, as amended by Government Notices No's R. 432 of 8 

March 1991, R. 919 of 30 July 1999 and R. 547 of 30 May 2008; 

 

"Structure" means— 

 

(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, 

bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, 

drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and 

underground tanks, earth retaining structure or any structure designed to preserve or alter any natural 

feature, and any other similar structure;  

(b) any falsework, scaffold or other structure designed or used to provide support or means of access 

during construction work; or  

(c) any fixed plant in respect of construction work which includes installation, commissioning, 

decommissioning or dismantling and where any construction work involves a risk of a person falling; 

 

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

 

5.1 Organizational Structure of EHSMS Responsibilities   
 

All responsibilities fall under the legal requirement of legal appointment letters – each responsible 

person must have an appointment letter.  

 

ROLE 
 

RESPONSIBILITIES 

 
Client  
 
Client Agent 

 

The Client and/or its Agent shall ensure that the Principal Contractor, appointed 
in terms of Construction Regulation 5(1) (k), implements and maintains the agreed 
and approved Health and Safety Plan. Failure on the part of the Client or Agent to 
comply with this requirement will not relieve the Principal Contractor from any 
duties under the Act and Regulations. 

 

 
CEO – Principle 
Contractor 

 

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) 
of the OHS Act to ensure that the Employer (as defined in the Act) complies with 
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the Act. The pro forma Legal Compliance Audit may be used for this purpose by 
the Principal Contractor or his/her appointed contractor. 

 

 
Person responsible 
for Health and 
Safety 
 
Section 16(2) 

 

All OHS Act (85 /1993), Section 16 (2) appointee/s as detailed in their respective 
appointment forms shall regularly, in writing, report to management on health and 
safety matters or deviations identified during routine or ad hoc inspections/ audits. 
All reports shall be made available to the principal Contractor to become part of 
their site records (Health & Safety File). 

 

 
Construction 
Manager 
Or Assistant 

 

The Construction Manager and Assistant Construction Supervisor/s appointed in 
terms of Construction Regulation 8 shall regularly, in writing, report to their 
managers on health and safety matters or deviations identified during inspections. 
All reports shall be made available to the principal Contractor to become part of 
site records (Health & Safety File).  

 

 
SHE 
Representatives 

 

All Health and Safety Representatives (SHE-Reps) shall act and report as per 
Section 18 of the OHS Act. She Representatives shall inspect and monitor 
activities on a daily basis and report findings to the Client and Health and Safety 
manager immediately. These safety representatives have the right to stop any 
unsafe work or work due to unsafe conditions and report findings and reason 
immediately to ___________________________________ (Company Name) 
Management. 

 

 
Other Legal 
Appointees 

 

Further (Specific) Supervision Responsibilities for OH&S 

Several appointments or designations of responsible and /or competent people in 
specific areas of construction work are required by the OHS Act and Regulations. 
The following competent appointments, where applicable, in terms of the 
Construction Regulations are required to ensure compliance to the Act, 
Regulations and Safety Standards. 

 

 

LEGAL APPOINTMENTS AS REQUIRED IN THE CONSTRUCTION REGULATIONS 

Item 
Construction 

Regulation 
Appointment Responsible Person 

1. 5(1)(h) Principal contractor for each phase or project Client / Agent 

2. 6 Designer Client / Agent 

3. 7(1)(c)(v)  Contractor Principal Contractor 

4. 7(2)(c) Sub-Contractor Contractor 

5. 8(1) Construction Manager  Principal Contractor 

6. 8(2) Assistant Construction Manager  Principal Contractor 

7. 8(6) Construction Safety Officer  Principal Contractor & 
Contractor 

8. 8(7) Construction Supervisor Construction Manager 

9. 8(8) Assistant Construction Supervisor Principal Contractor & 
Contractor 
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10. 9(1) Person to carry out risk assessment Principal Contractor & 
Contractor 

11. 9(4) Trainer/Instructor Principal Contractor & 
Contractor 

12. 10(1)(a) Fall protection officer Principal Contractor & 
Contractor  

13. 11(2) Competent structure inspector Owner 

14. 6(2) & 12(1) Temporary Works Designer Principal Contractor & 
Contractor 

15. 12(2) Temporary Works Supervisor Principal Contractor & 
Contractor 

16. 13(1)(a) Excavation supervisor Principal Contractor & 
Contractor 

17. 13(2)(b)(ii)(bb) Professional engineer or technologist Principal Contractor & 
Contractor 

18. 13(2)(k) Explosives expert Principal Contractor & 
Contractor 

19. 14(1) Supervisor demolition work Principal Contractor & 
Contractor 

20. 14(2) + (3) Demolition expert Principal Contractor & 
Contractor 

21. 14(11) Explosives expert Principal Contractor & 
Contractor 

22. 16(1) Scaffold supervisor Principal Contractor & 
Contractor 

23. 17(1) Suspended platform supervisor Principal Contractor & 
Contractor 

24. 17(2)(c) Compliance plan developer Principal Contractor & 
Contractor 

25. 17(8)(c) Suspended platform expert Principal Contractor & 
Contractor 

26. 17(13) Outrigger expert Principal Contractor & 
Contractor 

27. 19(8)(a) Material hoist inspector Principal Contractor & 
Contractor 

28. 18(1)(a) Rope access supervisor Principal Contractor & 
Contractor 

29. 20(1) Bulk mixing plant supervisor Principal Contractor & 
Contractor 

30. 20(2) Bulk mixing plant operator Principal Contractor & 
Contractor 

31. 21(2)(b) Explosive actuated fastening device expert Principal Contractor & 
Contractor 

32. 21(2) (g) (i) Explosive actuated fastening device controller Principal Contractor & 
Contractor 

33. 22(a) Tower crane supervisor Principal Contractor & 
Contractor 

34. 22(e) Tower crane operator Principal Contractor & 
Contractor 
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35. 23(1)(d)(i) Construction vehicle and mobile plant operator Principal Contractor & 
Contractor 

36. 23(1)(k) Construction vehicle and mobile plant inspector Principal Contractor & 
Contractor 

37. 24(d) Temporary electrical installations inspector Principal Contractor & 
Contractor 

38. 24 (e) Temporary electrical installations controller  Principal Contractor & 
Contractor 

39. 28 (a) Stacking and storage supervisor Principal Contractor & 
Contractor 

40. 29 (h) Fire equipment inspector Principal Contractor & 
Contractor 

 

This list may be used as a reference or tool to determine which components of the Act and 

Regulations would be applicable to a particular site, as was intended under paragraph 3 & 4 of the 

Chapter “Introduction” (page 4) above. This list shall not be assumed to be exclusive or 

comprehensive. 

 

5.2 Communication & Liaison 

5.2.1 Communication between the Employer, the Principal Contractor, Contractors, Project 

manager, Architect and other concerned parties shall take place in the SHE Committee or 

Project meeting; 

5.2.2 In addition to the above, communication may be directed to the Client or Client Agent, in 

writing, as and when the need arises; 

5.2.3 The workforce may consult on Health and Safety matters with their Supervisor or She 

Representative; 

5.2.4 The Principal Contractor shall be responsible for the dissemination of all relevant Health and 

Safety information to Contractors and other Contractors e.g. design changes agreed with the 

Client and its Agent; instruction issued by the Client agent, exchange of information between 

Contractors, the reporting of hazardous/dangerous conditions/situations etc. 

 

6.  INTERPRETATION  

6.1 The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction 

Regulations, distinguish between the roles, responsibilities and functions of employers and employees 

respectively. It views consultants and contractors as employees of the “owner” of a construction or 

operational project, the “owner” being regarded as the employer. Only if formally agreed to by way of 

the written agreement in this regard between the “owner(s)” and consultant and /or between the 

“owner(s)” and the contractor(s), will these assumptions be relinquished in favour of the position 

agreed upon between the relevant parties; 

6.2 In terms of the Construction Regulations the “owner”, in terms of its instructions, operates (has to 

operate) in the role of client as per relevant definition; 

6.3 The contractors working for the “client” are seen to be in two categories, i.e. the Principal Contractor 

and Contractors. The Principal Contractor has to take full responsibility for the health 
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and safety on the site of the relevant project / contract. This includes monitoring health and safety 

conditions and overseeing administrative measures required by the Construction Regulations from all 

contractors on the project site; 

6.4 Contractors are required to operate under the control (in terms of all health and safety measures 

which are covered in the Construction Regulations) of the Principal Contractor. Where, for the work the 

Principal Contractor will have to execute himself, practical health and safety measures are 

applicable, he will also be subject to the relevant requirements with which Contractors have to comply. 

The Principal Contractor will, however, not have to actually fulfill such requirements in respect of any of 

the work / functions of any Contractors on the site for which he has been appointed as Principal 

Contractor. However, he has to monitor / oversee such processes, ensuring that the requirements are 

complied with and that the required appointments / evaluations / inspections / assessments and tests 

are done and that the records are duly generated and kept as prescribed in the Construction 

Regulations. This has to feature clearly in the Principal Contractor’s Health and Safety Plan.  

 

7. RESPONSIBILITIES 
 

7.1 In terms of Construction regulation 5 a Client must- 
 

1 (a) prepare a baseline risk assessment for an intended construction work project;  

 

(b) prepare a suitable, sufficiently documented and coherent site specific health and safety 
specification for the intended construction work based on the baseline risk assessment 
contemplated in paragraph (a);  

 

(c) provide the designer  with the  health  and safety  specification  contemplated  in paragraph (b);  

 

(d) ensure that the designer takes the prepared health and safety specification into consideration 
during the design stage;  

 

(e) ensure that the designer carries out all responsibilities contemplated in regulation 6;  

 

(f) include the health and safety specification in the tender documents;  

 

(g) ensure that potential principal contractors submitting tenders have made adequate provision for the 
cost of health and safety measures;  

 

(h) ensure that the principal contractor to be appointed has the necessary competencies and resources 
to carry out the construction work safely;  

 

(i) take reasonable steps to ensure co-operation between all contractors appointed by the client to 
enable each of those contractors to comply with these Regulations;  

 

(j) ensure before any work commences on a site that every principal contractor is registered and in 
good standing with the compensation fund or with a licensed compensation insurer 
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as contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 
130 of 1993);  

 

(k) appoint every principal contractor in writing for the project or part thereof on the construction site;  

 

(l) discuss and negotiate with the principal contractor the contents of the principal contractor's health 
and safety plan contemplated in regulation 7(1), and must thereafter finally approve that plan for 
implementation;  

 

(m) ensure that a copy of the principal contractor's health and safety plan is available on request to an 
employee, inspector or contractor;  

 

(n) take reasonable steps to ensure that each contractor's health and safety plan contemplated in 
regulation 7(1)(a) is implemented and maintained;  

 

(o) ensure that periodic health and safety audits and document verification are conducted at intervals 
mutually agreed upon between the principal contractor and any contractor, but at least once every 
30 days;  

 

(p) ensure that a copy of the health and safety audit report contemplated in paragraph (o) is provided 
to the principal contractor within seven days after the audit;  

 

(q) stop any contractor from executing a construction activity which poses a threat to the health and 
safety of persons which is not in accordance with the client's health and safety specifications and 
the principal contractor's health and safety plan for the site;  

 

(r) where changes are brought about to the design or construction work, make sufficient health and 
safety information and appropriate resources available to the principal contractor to execute the 
work safely; and  

 

(s) ensure that the health and safety file contemplated in regulation 7(1)(b) is kept and maintained by 
the principal contractor.  

 

(2) Where a client requires additional work to be performed as a result of a design change or an error 
in construction due to the actions of the client, the client must ensure that sufficient safety 
information and appropriate additional resources are available to execute the required work safely.  

 

(3) Where a fatality or permanent disabling injury occurs on a construction site, the client must ensure 
that the contractor provides the provincial director with a report contemplated in section 24 of the 
Act, in accordance with regulations 8 and 9 of the General Administrative Regulations, 2013, and 
that the report includes the measures that the contractor intends to implement to ensure a safe 
construction site as far as is reasonably practicable.  

 

(4) Where more than one principal contractor is appointed as contemplated in sub regulation (1 )(k), 
the client must take reasonable steps to ensure co-operation between all principal contactors and 
contractors in order to ensure compliance with these Regulations.  

 



  

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

(5) Where a construction work permit is required as contemplated in regulation 3(1), the client must, 
without derogating from his or her health and safety responsibilities or liabilities, appoint a 
competent person in writing as an agent to act as his or her representative, and where such an 
appointment is made the duties that are imposed by these Regulations upon a client, apply as far as 
reasonably practicable to the agent so appointed.  

 

(6) Where notification of construction work is required as contemplated in regulation 4(1), the client 
may, without derogating from his or her health and safety responsibilities or liabilities, appoint a 
competent person in writing as an agent to act as his or her representative, and where such an 
appointment is made the duties that are imposed by these Regulations upon a client, apply as far as 
reasonably practicable to the agent so appointed: Provided that, where the question arises as to 
whether an agent is necessary, the decision of an inspector is decisive.  

 

(7) An agent contemplated in sub regulations (5) and (6) must—  

 

(a) manage the health and safety on a construction project for the client; and  

 

(b) be registered with a statutory body approved by the Chief Inspector as qualified to perform the 
required functions;  

 

(8) When the chief inspector has approved a statutory body as contemplated in sub regulation (7)(b), he 
or she must give notice of that approval in the Gazette. 

 

 

7.2 Principal Contractor  
 

a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. 

The Principal Contractor shall sign and agree to those terms and conditions and shall, before 

commencing work, notify the Department of Labour of the intended construction work in terms of 

Regulation 3 of the Construction Regulations. Annexure B of this Specification contains a 

“Notification of Construction Work” form. The Principal Contractor shall submit the notification in 

writing prior to commencement of work and inform the Client or his Agent accordingly; 

 

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this 

Specification and all relevant health and safety legislation. This Specification is not intended to 

supersede the Act nor the Construction Regulations or any part of either. Those sections of the Act 

and the Construction Regulations which apply to the scope of work to be performed by the 

Principal Contractor in terms of this contract (entirely or in part) will continue to be legally required 

of the Principal Contractor to comply with. The Principal Contractor will in no manner or means be 

absolved from the responsibility to comply with all applicable sections of the Act, the Construction 

Regulations or any Regulations proclaimed under the Act or which may perceivable be applicable 

to this contract; 

 

c) (1) A principal contractor must further — 
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(a) provide and demonstrate to the client a suitable, sufficiently documented and coherent site specific 

health and safety plan, based on the client's documented health and safety specifications 

contemplated in regulation 5(1)(b), which plan must be applied from the date of commencement of and 

for the duration of the construction work and which must be reviewed and updated by the principal 

contractor as work progresses;  

 

(b) open and keep on site a health and safety file, which must include all documentation required in 

terms of the Act and these Regulations, which must be made available on request to an inspector, the 

client, the client's agent or a contractor; and  

 

(c) on appointing any other contractor, in order to ensure compliance with the provisions of the Act—  

 

(i) provide contractors who are tendering to perform construction work for the principal contractor, with 

the relevant sections of the health and safety specifications contemplated in regulation 5(1)(b) 

pertaining to the construction work which has to be performed;  

 

(ii) ensure that potential contractors submitting tenders have made sufficient provision for health and 

safety measures during the construction process;  

 

(iii) ensure that no contractor is appointed to perform construction work unless the principal contractor 

is reasonably satisfied that the contractor that he or she intends to appoint, has the necessary 

competencies and resources to perform the construction work safely;  

 

(iv) ensure prior to work commencing on the site that every contractor is registered and in good 

standing with the compensation fund or with a licensed compensation insurer as contemplated in the 

Compensation for Occupational Injuries and Diseases Act, 1993;  

 

(v) appoint each contractor in writing for the part of the project on the construction site;  

 

(vi) take reasonable steps to ensure that each contractor's health and safety plan contemplated in 

subregulation (2)(a) is implemented and maintained on the construction site;  
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(vii) ensure that the periodic site audits and document verification are conducted at intervals mutually 

agreed upon between the principal contractor and any contractor, but at least once every 30 days;  

 

(viii) stop any contractor from executing construction work which is not in accordance with the client's 

health  and  safety  specifications  and  the principal contractor's health and safety plan for the site or 

which poses a threat to the health and safety of persons;  

 

(ix) where changes are brought about to the design and construction, make available sufficient health 

and safety information and appropriate resources to the contractor to execute the work safely; and  

 

(x) discuss and negotiate with the contractor the contents of  the  health  and safety plan contemplated 

in sub regulation (2)(a), and must thereafter finally approve that plan for implementation;  

 

(d) ensure that a copy of his or her health and safety plan contemplated in paragraph (a), as well as 

the contractor's health and safety plan contemplated in subregulation (2)(a), is available on request to 

an employee, an inspector, a contractor, the client or the client's agent;  

 

(e) hand over a consolidated health and safety file to the client upon completion of the construction 

work and must, in addition to the documentation referred to in subregulation (2)(b), include a record of 

all drawings, designs, materials used and other similar information concerning the completed structure;  

 

(f) in addition to the documentation required in the health and safety file in terms of paragraph (c)(v) 

and subregulation (2)(b), include and make available a comprehensive and updated list of all the 

contractors on site accountable to the principal contractor, the agreements between the parties and the 

type of work being done; and  

 

(g) ensure that all his or her employees have a valid medical certificate of fitness specific to the 

construction work to be performed and issued by an occupational health practitioner in the form of 

Annexure 3.  

 

(2)        A contractor must prior to performing any construction work— 

 

(a) provide and demonstrate to the principal contractor a suitable and sufficiently documented health 

and safety plan, based on the relevant sections of the client's health and safety specification 
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contemplated in regulation 5(1)(b) and provided by the principal contractor in terms of subregulation 

(1)(a), which plan must be applied from the date of commencement of and for the duration of the 

construction work and which must be reviewed and updated by the contractor as work progresses;  

 

(b) open and keep on site a health and safety file, which must include all documentation required in 

terms of the Act and these Regulations, and which must be made available on request to an inspector, 

the client, the client's agent or the principal contractor;  

 

(c) before appointing another contractor to perform construction work be reasonably satisfied that the 

contractor that he or she intends to appoint has the necessary competencies and resources to perform 

the construction work safely;  

 

(d) co-operate with the principal contractor as far as is necessary to enable each of them to comply 

with the provisions of the Act; and  

 

(e) as far as is reasonably practicable, promptly provide the principal contractor with any information 

which might affect the health and safety of any person at work carrying out construction work on the 

site, any person who might be affected by the work of such a person at work, or which might justify a 

review of the health and safety plan.  

 

(3) Where a contractor appoints another contractor to perform construction work, the duties determined 

in subregulation (1)(b) to (g) that apply to the principal contractor apply to the contractor as if he or she 

were the principal contractor.  

 

(4) A principal contractor must take reasonable steps to ensure co-operation between all contractors 

appointed by the principal contractor to enable each of those contractors to comply with these 

Regulations.  

 

(5) No contractor may allow or permit any employee or person to enter any site, unless that employee 

or person has undergone health and safety induction training pertaining to the hazards prevalent on 

the site at the time of entry.  

 

(6) A contractor must ensure that all visitors to a construction site undergo health and safety induction 

pertaining to the hazards prevalent on the site and must ensure that such visitors have the necessary 

personal protective equipment.  
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(7) A contractor must at all times keep on his or her construction site records of the health and safety 

induction training contemplated in subregulation (6) and such records must be made available on 

request to an inspector, the client, the client's agent or the principal contractor;.  

 

(8) A contractor must ensure that all his or her employees have a valid medical certificate of fitness 

specific to the construction work to be performed and issued by an occupational health practitioner in 

the form of Annexure 3. 

 

 

8. SCOPE OF WORK  
 

These specifications are applicable to the specific scope of work pertaining to the appointment of A 

contractor for the construction of Sanitation Facilities at ABERDEEN FULL SERVICE SCHOOL as detailed in 

the tender documents.  

The Client or its Agent will provide a scope of work to the Principal Contractor. 

As a result of the inherent nature of the Health and Safety Specifications document, specific relevant 

information on the project must be provided and it may be necessary to draft the required information 

under this paragraph on a separate attached document. 

 

If at any time after commencement of the project changes are brought about to the design or 

construction, sufficient health and safety information and appropriate resources are to be made 

available to the Principal Contractor to execute the work safely. The Principal Contractor and 

Contractors –shall for the duration of the project make available SHE Representatives on a daily basis 

to inspect the workplace. 

 

According to Construction Regulation 7(1) (c) (ii) all potential contractors submitting tenders must make 

provision for the cost of health and safety measures during the construction process. When submitting 

a tender the Principal Contractor shall therefore, make provision for the cost of health and safety 

measures in terms of their documented Health and Safety Plan and DEET  Health and Safety 

Specifications. The cost shall be clearly specified and quantified within the tender document under a 

section for health and safety. 

The Health and Safety Plan is therefore to be included with the Tender documents when Tenders are invited for 

the Project. 
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9. HEALTH AND SAFETY FILE 

The Principal Contractor must, in terms of Construction Regulation 7(2) (b), keep a Health & Safety File 

on site at all times that must include all documentation required in terms of the Act and Regulations 

and must also include a list of all Contractors on site that are accountable to the Principal Contractor 

and the agreements between the parties and details of work being done. A more detailed list of 

documents and other legal requirements that must be kept in the Health and Safety File is attached as 

an addendum to this document. 

 

IMPORTANT:  

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf 

throughout the period of the project and shall be consolidated and handed over to the Client and/or its 

Agent on its behalf at the time of completion of the project. 

 

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING 

OH&S PERFORMANCE 

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) 

and report monthly on their performance to the Client or its Agent. 

 

11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD 

WORKING PROCEDURES (SWP) AND METHOD STATEMENTS 

The Principal Contractor is required to perform risk assessments, compile Standard Working 

Procedures (SWP) and Method Statements for each activity executed in the contract or project (see 4. 

below “Project/Site Specific Requirements”). 

 

The identification of hazards is over and above the hazards identification program and those hazards 

identified during the drafting of the Health and Safety Plan. 

12. ARRANGEMENTS FOR MONITORING AND REVIEW 
 

12.1 Periodical Audit by Client or its Agent. 

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with 

the Principal Contractor to comply with Construction Regulation 7(1) (c) (vii) to ensure that the 

principal Contractor has implemented, is adhering to and is maintaining the agreed and 

approved OH&S Plan (audits must be done at least once every 30 days). 

 

12.2 Other audits and inspections by client or agent. 

The Client or its Agent reserves the right to conduct any ad hoc audits and inspections as it 

deems necessary. 



  

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

A representative of the Principal Contractor and the relevant Health and Safety 

Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on all Audits and 

Inspections and may conduct their own audit/inspection simultaneously. Each party will, 

however, take responsibility for the results of his/her own audit/inspection results. The Client or 

its Agent may request a copy of the Principal Contractor SHE Committee meeting minutes, 

reflecting possible recommendations made by that committee to the employer for reference 

purposes. 

 

12.3 Incident Investigation and Reporting 

 

12.3.1 The Principal Contractor shall report all incidents where an employee is injured on duty 

to the extent that he/she: 

• Dies; 

• becomes unconscious; 

• loses a limb or part of a limb; 

• is injured or becomes ill to such a degree that he/she is likely either to die or to suffer 

a permanent physical defect or likely to be unable for a period of at least 14 days 

either to work or continue with the activity for which he/she was usually employed. 

or where: 

• a major incident occurred; 

• the health or safety of any person was endangered (this could be a near miss); 

• where a dangerous substance was spilled; 

• the uncontrolled release of any substance under pressure took place; 

• machinery or any part of machinery fractured or failed resulting in flying, falling or 

uncontrolled moving objects; 

• machinery ran out of control. 

 

to the Provincial Director of the Department of Labour within seven days and at the 

same time to the Client or its Agent. 

 

Refer in this regard to Section 24 of the Act, Construction Regulation 5(3) & General 
Administrative Regulation 8. 

 

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf 

with copies of all statutory reports required in terms of the Act and the Regulations; 

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf 

with a monthly “SHE Risk Management Report”; 

12.3.4 The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its 

behalf with copies of all internal and external accident/incident investigation reports 
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including the reports contemplated in clause 12.7, 12.8.2, 15, 16, 17, 21 and 22 below. 

As soon as the occurrence of any accident/incident of whatever nature comes to the 

notice of the Principal Contractor, it shall be reported immediately to any of the following: 

• Project Manager / Client / Agent; and 

• Health and Safety Manager. 

 

 

12.4 Review 
 

• The Principal Contractor is to review the Hazard Identification, Risk Assessments and 

Standard Work Processes at each Construction Planning and Progress Report meeting as 

the construction work develops and progresses. Each time changes are made to the 

designs, plans and construction methods and processes. These items must be reviewed; 

 

• The Principal Contractor must provide the Client and/or its Agent on its behalf, other 

Contractors and all other concerned parties with copies of any changes, alterations or 

amendments as contemplated in the above paragraph.  

 

12.5 Site Rules and other Restrictions 
 

12.5.1 Site OH&S Rules 

The Principal Contractor must develop a set of site-specific Health and Safety Rules that 

will be applied to regulate the Health and Safety Plan and associated aspects of the 

construction project. 

When required for a site by law, visitors and non-employees upon entering the site shall 

be issued with the proper Personal Protective Equipment (PPE) as and when necessary. 

 

12.5.2 Security Arrangements 

• The Principal Contractor must establish site access rules and implement and 

maintain these throughout the construction period. Access control must include the 

rule that non-employees shall at all times be provided with fulltime supervision while 

on site; 

 

• Additional Access Rules may be imposed by the Project Manager or Client Agent in 

the interest of the safety of Principal Contractor/Contractor   employees, visitors 

and customers; 

 

• The Principal Contractor must develop a set of Security rules and procedures for 

their allocated site and maintain these throughout the construction period. These 
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security rules must be submitted to the Client for approval. Additional security 

measures or rules may be specified for risk minimisation purposes; 

 

• If not already tasked to the H&S Officer appointed in terms of Construction 

Regulation 8(6), the Principal Contractor must appoint a competent Emergency 

Controller who must develop contingency plans for any emergency that may arise 

on site as indicated by the risk assessments. These must include a monthly 

practice/testing programme for the plans e.g. January: trench collapse, February: 

flooding etc. and practiced/tested with all persons on site at the time, participating. 

 

12.6 Training 
The contents and syllabi of all training required by the Act and Regulations including any other 

related or relevant training as required must be included in the Principal Contractor’s Health and 

Safety Plan and Health and Safety File.  

 

12.6.1 General Induction Training 

All employees of the Principal and other Contractors must be in possession of proof 

of General Induction training; 

 

12.6.2 Site Specific Induction Training 

All employees of the Principal and other Contractors must be in possession of Site 

Specific Occupational Health and Safety Induction or other qualifying training. 

 

12.6.3 Other Training 

• All operators, drivers and users of construction vehicles, mobile plant and other 

equipment must be in possession of valid licenses and proof of training; 

• All employees performing jobs requiring specific training in terms of the OHS Act 

85, 1993 and Regulations must submit proof of such training; 

• Occupational Health and Safety Training Requirements: (as required by the 

Construction Regulations and as indicated by the Health and Safety Specification 

Document & the Risk Assessment/s and recommendations by the Health and 

Safety Committee): 

➢ General Induction (Section 8 of the Act & CR 7(5)); 

➢ Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act & CR 7(5)&(6)); 

➢ Site/Project Manager; 

➢ Construction Supervisor; 

➢ OH&S Representatives (Section 18 (3) of the Act); 

➢ Training of the Appointees indicated in 12.6.1 & 12.6.2 above; 

➢ Operation of Cranes (Driven Machinery Regulations 18 (11); 
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➢ Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 

23); 

➢ Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction 

Regulation 29); 

➢ As a minimum basic First Aid to be upgraded when necessary (General Safety 

Regulations 3); 

➢ Storekeeping Methods & Safe Stacking (Construction Regulation 28); 

➢ Emergency, Security and Fire Coordinator. 

 

12.7 Incident Investigation 
 

The Principal Contractor is responsible to oversee the investigation of all incidents. This will 

include first aid, medical treatment by a doctor and hospital or clinic cases. (General 

Administrative Regulation 9). 

 

All incidents must be recorded in the Accident/Incident Register. (General Administrative 

Regulation 9). 

 

The Principal Contractor is responsible for the investigation of all incidents as described in 

Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations 

including the corrective action to prevent similar incidents in future. 

 

The Principal Contractor is responsible for the investigation of all road traffic accidents relating 

to the construction site and keeping a record of the results of such investigations including the 

steps taken to prevent similar accidents in future. 

 

Notwithstanding the requirements of Section 24 of the Act, All incidents shall be investigated 

and reported on in writing, irrespective of whether such incident gave rise to injury or damage. 

 

12.8 SHE Representatives and SHE Committees 
 

12.8.1 Designation of SHE Representatives 

• Where the Principal Contractor employs more than 20 persons (including the 

employees of the Contractors) he has to appoint a minimum of one SHE 

Representatives, then he must appoint one for every 50 employees or part thereof. 

(OHS Act85, 1993 - Section 17 and GAR 6; 7.); 

• These SHE Representatives shall be designated in writing.  
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12.8.2 Duties and Functions of the H&S Representatives (This is based on the 

Construction norms and is not an exhaustive list) 

• The Principal Contractor must ensure that the designated SHE Representatives 

conduct a formal weekly inspection of their respective areas of responsibility using 

a checklist. All findings must be reported to the Principal Contractor. The reports 

shall be submitted to the Health and Safety Committee for action. Record shall be 

kept in the form of minutes; 

• SHE Representatives must take part in incident investigations; 

• SHE Representatives shall be members of at least one SHE Committee and attend 

all the SHE Committee meetings. 

 

12.8.3 Establishment of H&S Committee(s) 

The Principal Contractor must establish H&S Committees consisting of designated 

H&S Representatives together with a number of Employers Representatives appointed 

as per Section 19(3) that are not allowed to exceed the number of H&S 

Representatives on the committee. The persons nominated by the employer on an 

H&S Committee must be designated in writing for such period as may be determined 

by him. The H&S Committee shall co-opt advisory (temporary) members (who are not 

allowed to vote on issues discussed) and determine the procedures of the meetings 

including the chairmanship. 

 

Legally, the H&S Committee must meet minimum every 3 months but it is advised that 

they meet at least once a month and consider, at least, the following Agenda for the 

first meeting. Thereafter the H&S Committee shall determine its own procedures as per 

the previous paragraph.  

Agenda: 

1) Opening and determining of chairmanship (only when necessary); 

2) Facilities and Hygiene; 

3) Housekeeping ; 

4) Incidents and incident investigation; and 

5) Inspection checklists and Registers: 

a  H&S Rep. Inspections; 

b. Matters of First Aid; 

c. Scaffolding; 

d. Ladders; 

e. Excavations; 

f. Portable Electric Equipment; 



  

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

g. Fire Equipment; 

h. Explosive Power Tools; 

i.  Power Hand tools; 

j. Incident Investigation reports; 

k.  Pressure Equipment and vessels under pressure; 

l.  Personal Protective Equipment. 

6)  Safety Statistics; 

7)  Health and Safety Awareness / Training / Posters and Symbolic signs; 

8)  First Aiders and First Aid equipment; 

9)  Demarcation of work- /hazardous-/safe areas/walkways; 

10)  Safety Suggestions; 

11)  Environmental Management; 

12)  General; 

13)  Date of Next Meeting; and 

14)  Closing  

 

13. PROJECT/SITE SPECIFIC REQUIREMENTS 

The following is a list of specific activities and considerations that have been identified for the 

project and site and for which Risk Assessments, Standard Working Procedures (SWP), 

management and control measures and Method Statements (where necessary) have to be 

developed by the Principal Contractor: 

 

RECEIVE CONTRACT AWARD 

CONDUCT PLANNING  

EXECUTE SITE ESTABLISHMENT:  

• Office/s; 

• Secure/Safe Storage and storage areas for materials, plant & equipment; 

• Ablution facilities; 

• Sheltered dining area; 

• Vehicle access to the site; 

• Dealing with existing Structures; 

• Location of existing Services. 

 

APPOINT CLO 
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APPOINT LABOUR 

EXPOSING OF SERVICES 

• Digging trenches by hand; 

• Marking identified services. 

 

 

 

 

Work Packages and Activities  

 

Work Packages that will make up all the scope of the project 

 

• Foundations; 

• Concrete, formwork and reinforcement; 

• Masonry; 

• Waterproofing; 

• Roof coverings and structures; 

• Carpentry and joinery; 

• Ceilings and Partitions; 

• Floor Coverings; 

• Ironmongery; 

• Structural steelwork; 

• Metalwork; 

• Plastering; 

• Tiling; 

• Internal Plumbing; 

• Glazing; 

• Paintwork; 

• Electrical works; and 

• Clean and Finish 

 

External Works 

• General site works, roads and paving; 

• Storm water drainage; 

• Sewer; 

• Security Fencing; 

• Access gates;  

• Area lighting; 
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• Landscaping. 

 

 

 

 

 

Task Activities undertaken in the execution of the above mentioned work packages, and 

must be addressed in the safety plan of the contractor. 

• Installation and Maintenance of Temporary Construction Electrical Supply, Lighting and 

Equipment; 

• Adjacent properties and surrounding building exposures; 

• Boundaries and Access control/Public Liability Exposures; 

• Exposure to Noise; 

• Exposure to Vibration; 

• Protection against dehydration and heat exhaustion; 

• Protection from the elements. 

Use of Portable Electrical Equipment including: 

➢ Angle grinder; 

➢ Electrical Drilling machine; 

➢ Skill saw. 

Excavations including: 

➢ Ground/soil conditions; 

➢ Trenching; 

➢ Shoring; 

➢ Drainage; 

➢ Daily inspections. 

Welding including: 

➢ Arc Welding; 

➢ Gas welding; 

➢ Flame Cutting; 

➢ Use of LP Gas torches and appliances. 

 

Loading and Offloading of Trucks. 

Aggregate/Sand and other Materials Delivery. 

Manual and Mechanical Handling of equipment. 

Lifting and Lowering Operations done by mobile cranes. 

 

Driving & Operation of Construction Vehicles and Mobile Plant including: 

• Trenching machine; 
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• Mobile crane/s; 

• Excavator/TLB; 

• Roller; 

• Plate Compactor; 

• Front End Loader; 

• Grader; 

• Vibrating Roller; 

• Water Truck; 

• Articulated Dump Trucks. 

 

The major equipment/systems considered in this specification are as follows: 

• Hot Water Heat Pumps 

• Thermocube 

• Circulating Pumps 

• Interconnecting pipework 

 

Mobile Cranes and the ancillary lifting tackle. 

Parking of Vehicles & Mobile Plant. 

Towing of Vehicles & Mobile Plant. 

 

Use and Storage of Flammable Liquids and other Hazardous Substances – (the client and/or 

its agent appointed on its behalf to be informed of this prior to commencing of the project). 

Layering and Bedding of trench floor. 

Installation of Pipes in trenches. 

Backfilling and compacting of Trenches. 

Protection against Flooding. 

Use of Explosives – (the client and/or its Agent appointed on its behalf to be informed of this 

prior to commencing of the project). 

Protection from Overhead Power Lines. 

As discovered by the Principal Contractor’s hazard identification exercise. 

As discovered from any inspections and audits conducted by the Client and/or its Agent on its 

behalf or by the Principal Contractor or any other Contractor on site. 

As discovered from any accident/incident investigation. 

 

 

 

13.1 The following are in particular requirements depending on scope of works and will form a 

basis for compliance audits. 

 



  

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

1. Administrative and Legal Requirements; 

2. Education, Training & Promotion; 

3. Public Safety and Emergency Preparedness; 

4. Personal Protective Equipment; 

5. Housekeeping; 

6. Scaffolding, Formwork & Support work; 

7. Ladders; 

8. Electrical Safeguarding; 

9. Emergency Procedures /Fire Prevention and Protection; 

10. Excavations and Demolition; 

11. Tools; 

12. Cranes and other driven machinery; 

13. Personnel and Material Hoists; 

14.  Transport and Materials Handling; 

15. Site Plant and Machinery;  

16. Stacking and Storage Site/ Yards/ Site Workshops Specifics;  

17. Health and Hygiene; and 

18. Facilities. 

 

 

 

14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC 

OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE 

 

Administrative & Legal Requirements 
(a) OHS Act Section/ 
(b) Regulation 

Subject (2) Requirements 

Construction. Regulation 
3 & 4 

Application for 
construction work permit 
Notice of carrying out 
Construction work 

Department of Labour must be notified by the client and by the 
contractor. 
Copy of Notice available on Site. 
Work permit to be displayed at the entrance if required. 

General Admin. 
Regulation 4 

Copy of OH&S Act (Act 85 
of 1993) 

Updated copy of Act & Regulations available on site. 
Readily available for perusal by employees.  

COID Act 
Section 80 

Registration with 
Compensation Insurer 

Written proof of registration/Letter of good standing available 
on Site 

Construction. Regulation  
5(1) 

SHE Specification and 
Program 

SHE Spec received from Client and/or its Agent 
SHE Program developed and updated. 

Section 8(2)(d)  of the OHS 
Act and 
Regulation 5(1) & 7 of the 
Construction. 

Hazard Identification & Risk 
Assessment 

Identifications of hazards/Recorded 
Risk Assessment and – Plan drawn up/Updated 
Risk Assessment Plan available on Site 
Employees/Contractors informed/trained 
 

Section 16(2) Assigned duties 
(Managers) 

Responsibility of complying with the OH&S Act assigned to 
other person/s by CEO.  

Construction. Regulation 
8(1) 

Designation of Person 
Responsible on Site 

Competent person appointed in writing as 
Construction Manager with job description 

Construction. Regulation 
8(2) 

Designation of Assistant 
for above 

Competent person appointed in writing as 
Assistant Construction Manager with job description 

Section 17 & 18 
General Administrative 
Regulations 6 & 7 

Designation of SHE 
Representatives 

More than 20 employees - one H&S Representative, one 
additional H&S Rep. for each 50 employees or part thereof. 
Designation in writing, period and area of responsibility 
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specified in terms of GAR 6 & 7  
Meaningful H&S Rep. reports. 
Reports actioned by Management. 

Section 19 & 20 
General Administrative 
Regulations 5 

Health & Safety 
Committee/s 

SHE Committee/s established. 
All SHE Reps shall be members of SHE Committees 
Additional members are appointed in writing. 
Meetings held monthly, Minutes kept. 
Actioned by Management. 

Section 37(1) & (2) Agreement with 
Mandatories/ 
Contractors 

Written agreement with Contractors 
List of Contractors displayed.  
Proof of Registration with Compensation Insurer/Letter of Good 
Standing (COID) 
Construction Manager designated 
Written arrangements regarding SHE Reps and Committee 
(OHSA Section 17,18) 
Written arrangements for First Aid (COID) 

Section 24 & 
General Admin. 
Regulation 8, 
Constrcution Regulation 
5(3) & COID Act Sect.38, 
39 & 41 

Reporting of Incidents 
(Dept. of Labour) 

Incident Reporting Procedure displayed. 
All incidents in terms of Sect. 24 reported to the Provincial 
Director, Department of Labour, within 3 days. (Annexure 
1?)(WCL 1 or 2) and to the Client and/or its Agent on its behalf 
Cases of Occupational Disease Reported 
Copies of Reports available on Site 
Record of First Aid injuries kept 

General Admin. 
Regulation 9 

Investigation and 
Recording of Incidents 

All injuries which resulted in the person receiving medical 
treatment other than first aid, recorded and investigated by 
investigator designated in writing. 
Copies of Reports (Annexure 1) available on Site  
Tabled at H&S Committee meeting 
Action taken by Site Management. 

Construction. Regulation 
10 

Fall Prevention & 
Protection 

Competent person appointed to draw up and supervise the Fall 
Protection Plan 
Proof of appointees competence available on Site 
Risk Assessment carried out for work at heights 
Fall Protection Plan drawn up/updated and available on Site 

Construction. Regulation 
10(5) 

Roof work Competent person appointed to plan & supervise Roof work.  
Proof of appointees competence available on Site 
Risk Assessment carried out 
Roof work Plan drawn up/updated 
Roof work inspect before each shift. Inspection register kept 
Employees medically examined for physical & psychological 
fitness. Written proof on site 

Construction. Regulation 
11 

Structures Information re. the structure being erected received from 
the Designer including: 
- geo-science technical report where relevant 
- the design loading of the structure 
- the methods & sequence of construction 
- anticipated dangers/hazards/special measures to construct 
safely 
Risk Assessment carried out 
Method statement drawn up 
All above available on Site 
Structures inspected before each shift. Inspections register 
kept 

Construction Regulations 
12 

Temporary Works Competent persons appointed in writing to: 
- Inspect structures 
- Ensure that design are followed 

Construction. Regulation 
13 

Excavations Competent person/s appointed in writing to supervise and 
inspect excavation work 
Written Proof of Competence of above appointee/s available 
on Site 
Risk Assessment carried out  
Inspected: 
- before every shift 
- after any blasting 
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- after an unexpected fall of ground 
- after any substantial damage to the shoring 
- after rain. Inspections register kept 
Method statement developed where explosives will be/ are 
used 

Construction. Regulation 
14 

Demolition Work Competent person/s appointed in writing to supervise and 
control Demolition work 
Written Proof of Competence of above appointee/s available 
on Site 
Risk Assessment carried out  
Engineering survey and Method Statement available on Site 
Inspections to prevent premature collapse carried out by 
competent person before each shift. Inspection register kept 

Construction Regulation 
15 

Tunneling No people permitted to enter a tunnel if which has a height 
dimension of less than 800 millimetres 

Construction. Regulation 
16 

Scaffolding Competent persons appointed in writing to: 
- erect scaffolding (Scaffold Erector/s) 
- act as Scaffold Team Leaders 
- inspect Scaffolding weekly and after inclement weather 
(Scaffold Inspector/s) 
Written Proof of Competence of above appointees available on 
Site 
Copy of SABS 085 available on Site  
Risk Assessment carried out  
Inspected weekly/after bad weather. Inspection register/s kept 

Construction. Regulation 
17 

Suspended Platforms Competent persons appointed in writing to: 
- control the erection of Suspended platforms  
- act as Suspended platforms Team Leaders 
- inspect Suspended Scaffolding weekly and after inclement 
weather  
Risk Assessment conducted 
Certificate of Authorization issued by a registered professional 
engineer available on Site/copy forwarded to the Department of 
Labour  
The following inspections of the whole installation carried 
out by a competent person 
- after erection and before use 
- daily prior to use. Inspection register kept 
The following tests to be conducted by a competent person: 
- load test of whole installation and working parts every three 
months 
- hoisting ropes/hooks/load attaching devices quarterly. Tests 
log book kept 
Employees working on Suspended Platform medically 
examined for physical & psychological fitness. Written proof 
available 
 

Construction Regulation 
18 

Rope Access Work Competent person appointed in writing as a rope access 
supervisor to supervise the activities. Operators must be 
licensed to carry out their work. A site specific fall protection 
plan must be available to the specific site and environment. 

Construction. Regulation 
19 

Materials Hoist Competent person appointed in writing to inspect the 
Material Hoist 
Written Proof of Competence of above appointee available on 
Site. 
Materials Hoist to be inspected weekly by a competent person. 
Inspections register kept. 

Construction. Regulation 
20 

Bulk Mixing Plants Competent person appointed to control the operation of the 
Batch Plant and the service, maintenance and cleaning. 
Register kept of above 
Risk Assessment carried out 
Batch Plant to be inspected weekly by a competent person. 
Inspections register kept 

Construction. Regulation Explosive actuated Competent person appointed to control the issue of the 
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21 fastening device Explosive Powered Tools & cartridges and the service, 
maintenance and cleaning. Register kept. 
Empty cartridge cases/nails/fixing bolts returns recorded 
Cleaned daily after use Work areas are demarcated! 

Construction. Regulation 
22/ 
Driven Machinery 
Regulations 18 & 19 

Cranes & Lifting Machines 
Equipment 

Competent person appointed in writing to inspect Cranes, 
Lifting Machines & Equipment 
Written Proof of Competence of above appointee available on 
Site. 
Cranes & Lifting tackle identified/numbered 
Register kept for Lifting Tackle 
Log Book kept for each individual Crane 
Inspection: 
 - All cranes - daily by operator 
- Tower Crane/s - after erection/6monthly 
- Other cranes - annually by comp. person 
- Lifting tackle(slings/ropes/chain slings etc.) - daily or before 
every new application 

Construction. Regulation 

24/Electrical Machinery 

Regulations 9 & 10/ 

Electrical Installation 

Regulations 

 

Inspection & Maintenance 
of Electrical Installation & 
Equipment (including 
portable electrical tools) 

Competent person appointed in writing to inspect/test the 
installation and equipment. Written Proof of Competence of 
above appointee available on Site. 
Inspections: 
- Electrical Installation & equipment inspected after installation, 
after alterations and quarterly. Inspection Registers kept 
Portable electric tools, electric lights and extension leads must 
be uniquely identified/numbered. 
Weekly visual inspection by User/Issuer/Storeman. Register 
kept. 

Construction Regulation 
25 

Use of temporary storage 
of flammable liquids on 
construction site 

Flammable liquids must be stored in a way that it does not 
cause a fire or explosion hazard, and that the workplace is well 
ventilated. Suitable notices to be posted. 

Construction Regulations 
26 

Water environments If construction is performed over on in close proximity of water, 
then provision must be made to prevent persons from falling 
into water and have a rescue plan in case of such incident 
happening to prevent drowning. 

Construction Regulation 
27 

Housekeeping Suitable housekeeping measures must be implemented to 
reduce the risk of injuries and damage to the structures, 
machinery, etc.  Debris must be removed with a chute from a 
high place.  Construction area must be fenced off. 

Construction. Regulation 
28/ 
General Safety Regulation 
8(1)(a) 

Designation of Stacking & 
Storage Supervisor. 

Competent Person/s with specific knowledge and experience 
designated to supervise all Stacking & Storage 
Written Proof of Competence of above appointee available on 
Site 

Construction. Regulation 
29/ Environmental 
Regulation 9 

Designation of a Person 
to Co-ordinate Emergency 
Planning and Fire 
Protection 

Person/s with specific knowledge and experience designated 
to co-ordinate emergency contingency planning and execution 
and fire prevention measures 
Emergency Evacuation Plan developed: 
o Drilled/Practiced  
o Plan & Records of Drills/Practices available on Site 

Fire Risk Assessment carried out 
All Fire Extinguishing Equipment identified and on register. 
Inspected weekly. And inspection register kept. Serviced 
annually 

Construction Regulation 
30 

Employees Facilities The contractor must provide and maintain in hygienic condition 
facilities for employees that include: 

• Showers (1 for every 15 employees) 

• Sanitary facilities for each sex (1 for every 30 
employees) 

• Changing facilities for each sex 

• Sheltered eating areas 

General Safety Regulation 
3 

First Aid Every workplace provided with sufficient number of First Aid 
boxes. (Required where 5 persons or more are employed) 
First Aid freely available 
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Equipment as per the list in the OH&S Act. 
One qualified First Aider appointed for every 50 employees. 
(Required where more than 10 persons are employed) 
List of First Aid Officials and Certificates  
Name of person/s in charge of First Aid box/es displayed. 
Location of First Aid box/es clearly indicated. 
Signs instructing employees to report all Injuries/illness 
including first aid injuries 

General Safety Regulation 
2 

Personal Safety 
Equipment (PPE) 

PPE Risk Assessment carried out 
Items of PPE prescribed/use enforced 
Records of Issue kept 
Undertaking by Employee to use/wear PPE. PPE remains 
property of Employer, and is not to be removed from the 
premises GSR 2(4) 

General Safety Regulation 
9 

Inspection & Use of 
Welding/Flame Cutting 
Equipment 

Competent Person/s with specific knowledge and experience 
designated to Inspect Electric Arc, Gas Welding and Flame 
Cutting Equipment 
Written Proof of Competence of above appointee available on 
Site 
All new vessels checked for leaks, leaking vessels NOT taken 
into stock but returned to supplier immediately 
Equipment identified/numbered and entered into a register 
Equipment inspected weekly. Inspection Register kept 
Separate, purpose made storage available for full and empty 
vessels 

Hazardous Chemical 
Substances (HCS) 
Regulations 
Construction Regulation 
25 

Control of Storage & 
Usage of HCS and 
Flammables 

Competent Person/s with specific knowledge and experience 
designated to Control the Storage & Usage of HCS (including 
Flammables) 
Written Proof of Competence of above appointee available on 
Site  
Risk Assessment carried out 
Register of HCS kept/used on Site 
Separate, purpose made storage available for full and empty 
containers 

Pressure Equipment 
Regulations 

Pressure Equipment Competent Person/s with specific knowledge and experience 
designated to supervise the use, storage, maintenance, 
statutory inspections & testing of Pressure Equipment. 
Written Proof of Competence of above appointee available on 
Site 
Risk Assessment carried out 
Certificates of Manufacture available on Site 
Register of Pressure Equipment on Site 
Inspections & Testing by Approved Inspection Authority (AIA): 
o after installation/re-erection or repairs 
o every 36 months. 
o Register/Log kept of inspections, tests. Modifications & 

repair 

Construction. Regulation 
23 

Construction Vehicles and 
Earth Moving Equipment 

Operators/Drivers appointed to: 
o Carry out a daily inspection prior to use 
o Drive the vehicle/plant that he/she is competent to 

operate/drive 
Written Proof of Competence of above appointee available on 
Site. Record of Daily inspections kept 

General Safety Regulation 
13A 

Inspection of Ladders Competent person appointed in writing to inspect Ladders 
Ladders inspected at arrival on site and weekly thereafter. 
Inspections register kept. Application of the types of ladders 
(wooden, aluminum etc.) regulated by training and inspections 
and noted in register 

General Safety regulation 
13B 

Ramps Competent person appointed in writing to Supervise the 
erection & inspection of Ramps. Inspection register kept. 
Daily inspected and noted in register 
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Education & Training 
Subject 

Requirement 

Company OH&S Policy 
Section 7(1) 

Policy signed by CEO and published/Circulated to Employees 
Policy displayed on Employee Notice Boards 
Management and employees committed. 

Company/Site SHE 
Rules (Section 13(a) 

Rules published 
Rules displayed on Employee Notice Boards 
Rules issued and employees effectively informed or trained: written proof 
Follow-up to ensure employees understand/adhere to the policy and rules. 

Induction & Task Safety 
Training (Section 13(a) 

All new employees receive SHE Induction Training. 
Training includes Task Safety Instructions. 
Employees acknowledge receipt of training.  
Follow-up to ensure employees understand/adhere to instructions. 

General SHE Training 
(Section 13(a) 

All current employees receive specified SHE training: written proof 
Operators of Plant and Equipment receive specified training 
Follow-up to ensure employees understand/adhere to instructions. 

  

Public Safety, Security Measures & Emergency Preparedness 

(3) S
u
b
j
e
c
t 

                                       Requirement 

Notices &Signs Notices & Signs at entrances / along perimeters indicating 
“No Unauthorized Entry”. 
Notices & Signs at entrance instructing visitors and non - employees what to do, where to go 
and where to report on entering the site/yard with directional signs. e.g. “Visitors to report to 
Office” 
Notices & Signs posted to warn of overhead work and other hazardous activities. e.g. 
General Warning Signs 

Site Safeguarding Nets, Canopies, Platforms, Fences etc. to protect members of the public passing / entering 
the site. 

Security Measures Access control measures/register in operation 
Security patrols after hours during weekends and holidays 
Sufficient lighting after dark 
Guard has access to telephone/ mobile/other means of emergency communication 

Emergency 
Preparedness 

Emergency contact numbers displayed and made available to Security & Guard 
Emergency Evacuation instructions posted up on all notice boards (including employees’ 
notice boards) 
Emergency contingency plan available on site/in yard 
Doors open outwards/unobstructed 
Emergency alarm audible all over (including in toilets) 

Emergency Drill and 

Evacuation 

Adequate No. of employees trained to use Fire Fighting Equipment. 
Emergency Evacuation Plan available, displayed and practiced.  

 

Personal Protective Equipment 
Subject 

Requirement 

PPE needs analysis Need for PPE identified and prescribed in writing. 
PPE remain property of Employer, not to be removed from premises GSR 2(4) 
 

Head Protection All persons on site wearing Hardhats including 
Contractors and Visitors (where prescribed)  
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Foot Protection 

 

All employees on site wearing Safety Footwear including Gumboots for concrete / wet work 
and non-slip shoes for roof work. 
Visitors to wear same upon request or where prescribed 

Eye and Face Protection Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, Welding Helmets 
etc.) used when operating the following: 

• Jack/ Kango Hammers  

• Angle / Bench Grinders 

• Electric Drills (Overhead work into concrete / cement / bricks 

• Explosive Powered tools 

• Concrete Vibrators / Pokers 

• Hammers & Chisels 

• Cutting / Welding Torches 

• Cutting Tools and Equipment 

• Guillotines and Benders 

• Shears 

• Sanders and Sanding Machines 

• CO2 and Arc Welding Equipment 

• Skill / Bench Saws 

• Spray Painting Equipment etc. 

Hearing Protection 

 

Hearing Protectors (Muffs, Plugs etc.) used when operating the following: 

• Jack / Kango Hammers 

• Explosive Powered Tools  

• Wood/Aluminum Working Machines e.g. saws, planers, routers 

Hand Protection Protective Gloves worn by employees handling / using: 

• Cement / Bricks / Steel / Chemicals 

• Welding Equipment 

• Hammers & Chisels 

• Jack / Kango Hammers etc. 

Respiratory Protection Suitable/efficient prescribed Respirators worn correctly by employees handling / using: 

• Dry cement 

• Dusty areas 

• Hazardous chemicals 

• Angle Grinders  

• Spray Painting etc. 

Fall Prevention 
Equipment 
 

 

Suitable Safety harnesses / Fall Arrest Equipment correctly used by persons working on / in 
unguarded, elevated positions e.g.: 

• Scaffolding 

• Riggers 

• Lift shafts 

• Edge work 

• Ring beam edges etc. 
 Other methods of fall prevention applied e.g. catch nets 

Protective Clothing 

 

All jobs requiring protective clothing (Overalls, Rain Wear, Welding Aprons etc.) Identified and 
clothing worn. 
 

PPE Issue & Control Identified Equipment issued free of charge. 
All PPE maintained in good condition. (Regular checks). 
Workers instructed in the proper use & maintenance of PPE. 
Commitment obtained from wearer accepting conditions and to wear the PPE. 
Record of PPE issued kept on H&S File. 
PPE remain property of Employer, not to be removed from premises GSR 2(4) 
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Housekeeping 

Subject  Requirement 

Scrap Removal System All items of Scrap/Unusable Off-cuts/Rubble and redundant material removed from working 
areas on a regular basis. (Daily) 

Scrap/Waste removal from heights by chute/hoist/crane. 

Nothing thrown/swept over sides. 

Scrap disposed of in designated containers/areas 

Removal from site/yard on a regular basis. 

Stacking & Storage 

 

 

 

 

 

 

 

 

 

 

(See Section 1 for Designation 
& Register) 

Stacking: 

* Stable, on firm level surface/base. 

* Prevent leaning/collapsing 

* Irregular shapes bonded 

* Not exceeding 3x the base 

* Stacks accessible 

* Removal from top only. 

Storage: 

* Adequate storage areas provided. 

* Functional – e.g. demarcated storage areas/racks/bins etc. 

* Special areas identified and demarcated e.g. flammable gas, cement etc. 

* Neat, safe, stable and square. 

* Store/storage areas clear of superfluous material. 

* Storage behind sheds etc. neat/under control. 

* Storage areas free from weeds, litter etc. 

Waste Control/Reclamation Re-usable off-cuts and other re-usable material removed daily and kept to a minimum in the 
work areas. 

All re-usable materials neatly stacked/stored in designated areas. (Nails removed/bent over in 
re-usable timber). 

Issue of hardware/nails/screws/cartridges etc. controlled and return of unused items 
monitored. 

 

Contractors (Housekeeping) Contractors required to comply with Housekeeping requirements. 

 

 
Working at Heights (including roof work) 

Subject Requirement 

Openings Unprotected openings adequately guarded/fenced/barricaded/catch nets installed 

 
Roof work 

 
Roof work discontinued when bad/hazardous weather 
Fall protection measures (including warning notices) when working close to edges or 
on fragile roofing material 
Covers over openings in roof of robust construction/secured against displacement 

 

Scaffolding / Formwork / Support Work  
Subject 

Requirement 

Access/System 
Scaffolding 
 
 
 
 
 
 

• Foundation firm / stable  

• Sufficient bracing. 

• Tied to Structure/prevented from side or cross movement 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs 

• Complying with OH&S Act/SABS 085 
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Free Standing 
Scaffolding 

• Foundation firm / stable  

• Sufficient bracing. 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs 

• Height to base ratio correct 

• Outriggers used /tied to structure where necessary 

• Complying with OH&S Act/SABS 085 

Mobile Scaffolding • Foundation firm / stable  

• Sufficient bracing. 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs  

Mobile Scaffolding • Wheels / swivels in good condition 

• Brakes working and applied. 

• Height to base ratio correct. 

• Outriggers used where necessary 

• Complying with OH&S Act/SABS 085 

Suspended Scaffolding • Outriggers securely supported and anchored. 

• Correct No. of steel wire ropes used. 

• Platform as close as possible to the structure. 

• Handrails on all sides 

• All winches / ropes / cables / brakes inspected regularly and replaced as prescribed 

• Scaffolding complies with OHS Act (Act 85/93) 

• Winch(es) maintained by competent person(s) 

Formwork / Support 
Work 

• All components in good condition. 

• Foundation firm / stable. 

• Adequate bracing / stability ensured. 

• Good workmanship / uprights straight and plumb. 

• Good cantilever construction. 

• Safe access provided. 

• Areas under support work tidy. 

• Same standards as for system scaffolding. 

Special Scaffolding • Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an acceptable 
standard and inspected by specialists.  

Edges & Openings • Edges barricaded to acceptable standards. 

• Manhole openings covered / barricaded. 

• Openings in floor / other openings covered, barricaded/fenced. 

• Stairs provided with handrails. 

• Lift shafts barricaded / fenced off. 

 
Ladders 

Subject 

Requirement 

Physical Condition / Use 
& Storage 
 
 
 
 

• Stepladders - hinges/stays/braces/stiles in order. 

• Extension ladders - ropes/rungs/stiles/safety latch/hook in order. 

• Extension / Straight ladders secured or tied at the bottom / top. 

• No joined ladders used 

• Wooden ladders are never painted except with varnish 

• Aluminum ladders NOT to be used with electrical work 

• All ladders stored on hooks / racks and not on ground. 

• Ladders protrude 900 mm above landings / platforms / roof. 

• Fixed ladders higher than 5 m have cages/Fall arrest system 
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Electricity (as part of, or additional to the manual “Safety & Switching Procedures for Electrical Installations” - 
see attached document)  

Subject 

Requirement 

Electrical Distribution 
Boards & Earth 
Leakage  

• Color coded / numbered / symbolic sign displayed. 

• Area in front kept clear and unobstructed. 

• Fitted with inside cover plate / openings blanked off / no exposed “live” conductors / 
terminals/Door kept close 

• Switches / circuit breakers identified. 

• Earth leakage protection unit fitted and operating.  

• Tested with instrument: Test results within 15 – 30 milliamps 

• Aperture/Opening/s provided for the plugging in and removal of extension leads without the 
need to open the door 

• Apertures and openings used for extension leads to be protected against the elements and 
especially rain 

 

Electrical Installations & 
Wiring 

Temporary wiring / extension leads in good condition / no bare or exposed wires. 
Earthing continuity / polarity correct: 
Looking at the open connectors to connect the wiring, the word “Brown” has the letter 
‘R’ in it, so the b’R’own wire connects to the ‘R’ight hand connector. “Blue” has the 
letter ‘L’ in it, so the b’L’ue wire connects to the ‘L’eft hand connector. 
Cables protected from mechanical damage and moisture. 
Correct loading observed e.g. no heating appliance used from lighting circuit etc. 
Light fittings/lamps protected from mechanical damage/moisture. 
Cable arrestors in place and used inside plugs 

Physical condition of 
Electrical Appliances & 
Tools 

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp supply socket)  

• Insulation / casing in good condition. 

• Earth wire connected/intact where not of double insulated design 

• Double insulation mark indicates that no earth wire is to be connected. 

• Cord in good condition/no bare wires/secured to machine & plug. 

• Plug in good condition, connected correctly and correct polarity. 

 
Emergency and Fire Prevention and Protection 

Subject 

Requirement 

Fire Extinguishing 
Equipment 
 
 

 
 

Fire Risks Identified and on record 
The correct and adequate Fire Extinguishing Equipment available for: 

• Offices 

• General Stores 

• Flammable Store 

• Fuel Storage Tank/s and catchment well 

• Gas Welding / Cutting operations 

• Where flammable substances are being used / applied. 

• * Equipment Easily Accessible 

Maintenance Fire equipment checked minimum monthly, serviced yearly 
 

Location & Signs Fire Extinguishing Equipment: 

• Clearly visible  

• Unobstructed 

• Signs posted including “No Smoking” / “No Naked Lights” where required. (Flammable 
store, Gas store, Fuel tanks etc.)  

Storage Issue & Control 
of Flammables (incl. 
Gas cylinders 

Storage Area provided for flammables with suitable doors, ventilation, bund etc. 

• Flammable store neat / tidy and no Class A combustibles. Decanting of flammable 
substances carried out in ignition free and adequately ventilated area. Container bonding 
principles applied  

• Only sufficient quantities issued for one task or one day’s usage 

• Separate, special gas cylinder store/storage area. 

• Gas Cylinders stored / used / transported upright and secured in trolley/cradle/structure 
and ventilated. 

• Types of Gas Cylinders clearly identified as well as the storage area and stored 
separately. 

• Full cylinders stored separately from empty cylinders. 
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• All valves, gauges, connections, threads of all vessels to be checked regularly for leaks. 

• Leaking acetylene vessels to be returned to the supplier IMMEDIATELY. 
 

Storage, Issue & Control 
of Hazardous Chemical 
Substances (HCS)  
  

• HCS storage principles applied: products segregated 

• Only approved, non-expired HCS to be used 

• Only the prescribed PPE shall be used as the minimum protection 

• Provision made for leakage/spillage containment and ventilation 

• Emergency showers/eye wash facilities provided 

• HCS under lock & key controlled by designated person 

• Decanted/issued in containers as prescribed with information/warning labels 

• Disposal of unwanted HCS by accredited disposal agent 

• No dumping or disposal of any HCS on or inside the storage area or anywhere else on 
the project site 

• All vessels or containers to be regularly checked for leaks 
 

 
Excavations 

Subject 

Requirement 

Excavations deeper 
than 1.5 m. Based on 
the risk assessment. 
 

• Shored / braced to prevent caving / falling in. 

• Provided with an access ladder. 

• Excavations guarded/barricaded/lighted after dark in public areas 

• Soil dumped at least 1 m away from edge of excavation 

• On sloping ground soil dumped on lower side of excavation 

• All excavations are subject to daily inspections 

 
Tools 

Subject 

Requirement 

Hand Tools Shovels / Spades / Picks: 

• Handles free from cracks and splinters 

• Handles fit securely 

• Working end sharp and true 
Hammers: 

• Good quality handles, no pipe or reinforcing steel handles. 

• Handles free from cracks and splinters 

• Handles fit securely 
Chisels:  

• No mushroomed heads / heads chamfered 

• Not hardened 

• Cutting edge sharp and square 
Saws:  

• Teeth sharp and set correctly 

• * Correct saw used for the job 

Explosive Powered 
Tools. 
 
 
 
 

• Only used by trained / authorized personnel. 

• Prescribed warning signs placed / displayed where tool is in use. 

• Work area must be properly isolated/demarcated during use of tool. 

• Inspected at least monthly by competent person and results recorded. 

• Issue and return recorded including cartridges / nails and unused cartridges / nails / 
empty shells recorded. 

• Cleaned daily after use. 
 

 
Cranes 

Subject 

Requirement 

Tower Crane 
 
 
 
 

• Only operated by trained authorized operator with valid certificate of training 

• Structure - no visible defects 

• Electrical installation good/safe 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed 
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• Limit switches with backup switches fitted/operational 

• Access Ladder fitted with backrests/Fall arrest system installed 

• Lifting tackle in good condition/inspection color coding 

• Lifting tackle checked daily 

Mobile Crane 
 
 
 
 
 
 
 
 

• Only operated by trained authorized operator with valid certificate of training  

• Rear view mirrors  

• Windscreen visibility good 

• Windscreen wipers operating effectively 

• Indicators operational 

• Hooter working 

• Tyres safe/sufficient tread/pressure visibly sufficient 

• No missing Wheel nuts 

• Headlights, taillights operational 

• Reverse alarm working and audible and known by all employees 

Mobile Crane continued 
 
 
 
 
 
 
 
 
 

• Grease nipples and grease on all joints 

• No Oil leaks 

• Hydraulic pipes visibly sound/no leaks 

• No corrosion on Battery terminals 

• Boom visibly in good condition/no apparent damage  

• Cable/sheaves greased/no visible damage/split wires/corrosion and checked daily 

• Brakes working properly 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed 

• By-pass valves operational 

• Deflection chart displayed/visible to operator/driver 

• Outriggers functional used 

Gantry Crane • Only operated by trained authorized persons 

• Correct slinging techniques used 

• Recognized/displayed on chart signals used 

• Log book kept/up to date 

• Prescribed inspections conducted on crane &lifting tackle and checked daily 

• “Crane overhead” signage, where applicable 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed/load limiting switches fitted/operational 

 
Builder’s Hoist 

Subject 

Requirement 

Builder’s Hoist 
 
 
 
 
 
 
 
 

“Hoist In Operation” - sign displayed. 
General construction strong and free from patent defects. 
Tower: * Adequately secured / braced. 
* At least 900 mm available for over travel. 
* Barricaded at least 2 100 mm high at ground level and floors. 
* Landing place provided with gate at least 1 800 high. 
Platform: * No persons conveyed on platform 
* Steel wire ropes with breaking strength of six times max. load. 
* Signal systems used which may include two way radio connection. 
* Goods prevented from moving / falling off. 
* Effective brake capable of stopping and holding max. load. 

 
Transport & Materials Handling Equipment 

Subject 

Requirement 

Site Vehicles • All Site Vehicles, Dumpers, Bobcats, Loaders etc.; checked daily before use by driver / 
operator. 

• Inventory of vehicles used/operated on site 

• Inspection by means of a checklist / results recorded.  

• No persons riding on equipment not designed or designated for passengers. 

• Site speed limit posted, enforced and not exceeded. 

• Drivers / Operators trained / licensed and carrying proof. 

• No unauthorized persons allowed to drive / operate equipment.  
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Conveyors Conveyor belt nip points and drive gear guarded. 
Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be functional 
under full load. 

 
Site Plant and Machinery 

Subject 

Requirement 

Brick Cutting Machine • Operator Trained. 

• Only authorized persons use the machine. 

• Emergency stop switch clearly marked and accessible. 

• Area around the machine dry and slip/trip free/clear of off-cuts 

• All moving drive parts guarded/electrical supply cable protected 

• Operator using correct PPE - eye/face/hearing/foot/hands/body.  

Electric Arc Welder • Welder Trained. 

• Only authorized / trained persons use welder. 

• Earth cable adequately earthed to work. 

• Electrode holder in good condition/safe 

• Cables, clamps & lugs/connectors in good condition. 

• Area in which welding machine is used is dry/protected from wet. 

• Welder using correct PPE - eye/ face/foot/body/respirator. 

• Correct transparent screens & warning signs placed 

Woodworking Machines • Operators Trained. 

• Only authorized persons use machines. 

• Provided with guards. 

• Guards used. 

• Operators using correct PPE - eye/face/feet/hearing 

• Circular saws strictly operated according to prescribed methods and settings 

• Only prescribed saw blades (cross-cut, ripping blade, smooth cut, aluminum) shall be 
used for various applications 

Compressors • Relief valves correctly set and locked / sealed. 

• Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge: not on 
glass cover. 

• All drives adequately guarded. 

• Receiver/lines drained daily 

• Hoses good condition/clamped, not wired 

• Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR on bare 
skin. 

Concrete Mixer / Batch 
Plant 

• Top platform provided with guardrails. 

• Dust abatement methods in use. 

• Operators using correct PPE - eye / hands / respirators. 

• All moving drive parts guarded. 

• Emergency stops identified / indicated and accessible. 

• Area kept clean/dry/and free from tripping and slipping hazards. 

• Operator’s overseer identified and crane signals displayed and used.  

Gas Welding / Flame 
Cutting Equipment 

• Only authorized/trained persons use the equipment. 

• Torches and gauges in good condition. 

• Flashback arrestors fitted at cylinders and gauges. 

• Hoses in good condition/correct type/all connections with clamps.  

• Cylinders stored, used and transported in upright position, secured in trolley / cradle / to 
structure. 

• All cylinders regularly checked for leaks, leaking cylinders returned immediately. 

• Fire prevention/control methods applied/hot work permits. 
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        Plant & Storage Yards/Site Workshops Specifics 

 
 
 

 

                             Subject Requirements 

1. Section 8(2)(1) 

General Machinery Regulation 2(1): 

Supervision of the Use & Maintenance of 

Machinery 

• Person/s with specific knowledge and experience 
designated in writing to supervise the Use & Maintenance 
of Machinery. 

• Critical items of Machinery identified/numbered/placed on 
register/inventory. 

• Inspection/maintenance schedules for abovementioned. 

• Inspections/maintenance carried out to above schedules. 

• Results recorded. 
 

2. General Machinery Regulation 9(2): 

Notices re. Operation of Machinery 

• Schedule D Notice posted in Work areas. 

3. Pressure Equipment Regulation 13(1)(b): 

Supervision of the Use & Maintenance of 

Vessels under Pressure or Pressure 

Equipment 

• Person/s with specific knowledge and experience 
designated in writing to supervise the Use &Maintenance 
of Pressure Equipment. 

• Pressure Equipment identified/numbered/placed on 
register/Manufacturers plate intact. 

• Inspection/maintenance carried out according to 
schedule. 

• Results recorded/Test certificates available. 

4. Lock-out Procedure 
• Lock-out procedure in operation 

•  

5. Ergonomics 
• Ergonomics survey conducted – results on record. 

• Survey results applied. 

6. Demarcation & Color Coding 
• Demarcation principles applied 

• All services, pipes, electrical installation, stop-start 
controls, emergency controls etc. colour coded to own 
published or SABS standard 

• Employees trained to identify colour coding 

7. Portable & Bench Grinders 
• Area around grinder clear/trip/slip free  

• Bench grinders mounted securely/grinder generally in 
good condition/No excessive vibration 

• On/Off switch/button clearly demarcated/accessible 

• Adequate guards in place 

• Tool rest – secure/square/max. 2 mm gap, perpendicular 
to drive shaft 

• Stone/disk - correct type and size/mounted 
correctly/dressed 

• Use of Eye protection enforced 

8. Battery Storage & Charging 
• Adequately ventilated, ignition free room/area/no smoking 

sign/s 

• Batteries placed on rubber/wooden surface 

• Emergency shower/eye wash provided 

• No acid storage in area 

• Prescribed methods in place and adhered to when 
charging batteries 

9. Ancillary Lifting Equipment 
• Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/ 

• numbered on register 

• Chains in good condition/links no excessive wear/checked 
daily 

• Lifting hooks – throat pop marked/safety latch fitted 

• SWL/MML marked/displayed 

10. Presses/Guillotines/Shears 
• Only operated by trained/authorised persons 

• Interlocks/lock-outs fitted/PPE worn or used at all times 



  

RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL 
P9016143  

Volume 1 of 1 

 
Workplace Environment, Health and Hygiene 

Subject 

Requirement 

Lighting Adequate lighting in places where work is being executed e.g. stairwells and basements. 
Light fittings placed / installed causing no irritating/blinding glare. 
Stroboscopic effect eliminated (not only reduced) where moving objects or machinery is used 

Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / adhesives / 
welding / petrol or diesel/ motors running and in confined spaces / basements.  

Noise Tasks identified where noise levels exceeds 85 dB at any one time. 
All reasonable steps taken to reduce noise levels at the source. 
Hearing protection used where noise levels could not be reduced to below 85 dB. 

Heat Stress Measures in place to prevent heat exhaustion in heat stress problem areas e.g. steel decks, 
when the WBGT index reaches 30. (See Environmental Regulation 4) 
Cold drinking water readily available at all times. 

Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees (National Building Regulations 
prescribe chemical toilets for Construction sites) 

• Toilet paper available. 

• Sufficient showers provided. 

• Facilities for washing hands provided. 

• Soap/cleaning agent available for washing hands. 

• Means of drying hands available. 

• Lock-up changing facilities / area provided. 

• Ablution facilities kept hygienic and clean. 

Eating / Cooking 
Facilities 

Adequate storage facilities provided. 
Weather protected eating area provided, separate from changing area. 
Refuse bins with lids provided. 
Facilities kept clean and hygienic.  

Pollution of 
Environment 

Measures in place to minimize dust generation. 
Accumulation or littering of empty cement pockets, plastic wrapping / bags, packing materials 
etc. prevented. Spillage / discarding of oil, chemicals and dieseline into storm water and other 
drains or into existing or newly dug holes/cavities on site expressly prohibited. 

Hazardous Chemical 
Substances 
 
 

All substances identified and list available e.g. acids, flammables, poisons etc. 
Material Safety Data Sheets (MSDS) indicating hazardous properties and emergency 
procedures in case of incident on file and readily available. 
Substances stored safely. 
Expiry dates meticulously checked where applicable. 

 

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 

The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, and 

will abide by his/her responsibilities, duties and functions as per the requirements of the Act and 

Regulations with specific reference to Section 8 of the Act. 

The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times 

and in addition to that he/she will introduce and maintain a file titled “Health and Safety File”, or other 

record in permanent form, which shall contain all relevant aspects and information as contemplated in the 

Construction Regulations. He/she will make this file available to the client or his representative whenever 

necessary or on request to an interested party. 
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16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction 

Regulations as published under government notice No. 84 dated 7 February 2014. 

The Principal Contractor is specifically referred to the following elements of the Construction Regulations: 

Regulation No. 1   - Definitions  

Regulation No. 2   - Scope of application 

Regulation No. 3   - Application for construction work permit 

Regulation No. 4 - Notification of construction work 

Regulation No. 5   - Duties of client 

Regulation No. 6 - Duties of designer 

Regulation No. 7 - Principal Contractor and Contractor 

Regulation No. 8  - Management and supervision of construction work 

Regulation No. 9   - Risk Assessment for construction work 

Regulation No. 10 - Fall protection 

Regulation No. 11 - Structures 

Regulation No. 12 - Temporary works 

Regulation No. 13 - Excavation 

Regulation No. 14 - Demolition work 

Regulation No. 15 - Tunneling 

Regulation No. 16 - Scaffolding 

Regulation No. 17 - Suspended platforms 

Regulation No. 18 - Rope access work 

Regulation No. 19 - Material hoists 

Regulation No. 21 - Explosive actuated fastening device 

Regulation No. 22 - Cranes 

Regulation No. 23 - Construction vehicles and mobile plant 

Regulation No. 24 - Electrical installations and machinery on construction sites 

Regulation No. 25 - Use and temporary storage of flammable liquids on construction sites 

Regulation No. 26 - Water environments 

Regulation No. 27 - Housekeeping and general safeguarding on construction sites 

Regulation No. 28 - Stacking & Storage on construction sites 

Regulation No. 29  - Fire precautions on construction sites 

Regulation No. 32  - Approved Inspection authorities 

Regulation No. 33  - Offences and penalties 

 

The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to the 

above regulations, and document each record in the Health and Safety File. 
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17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARDS TO 

HAZARDOUS ACTIVITIES 

The following activities are identifiable as hazardous in terms of the Construction Regulations. 

The contractor shall execute the activities in accordance with the following Construction Regulations and 

other applicable regulations of the Act: 

Regulation No. 10  - Fall protection 

Regulation No. 11  - Structures  

Regulation No. 13  - Excavation work 

Regulation No. 14  - Demolition work 

Regulation No. 15 - Tunneling 

Regulation No. 16  - Scaffolding  

Regulation No. 17  - Suspended platforms  

Regulation No. 18 - Rope access work  

Regulation No. 19  - Material hoists 

Regulation No. 20  - Bulk mixing plant  

Regulation No. 21  - Explosive actuated fastening device 

Regulation No. 22  - Cranes  

Regulation No. 23  - Construction vehicles and mobile plant. 

Regulation No. 24  - Electrical installations and machinery on construction sites 

Regulation No. 25  - Use and temporary storage of flammable liquids on construction sites  

Regulation No. 26  - Water environments 

Regulation No. 27 - Housekeeping on construction sites 

Regulation No. 29  - Fire precautions on construction sites.  

 

All of the above requirements will be read in conjunction with the relevant regulations and health and safety 

standards as required by the Act. All documents and records required by the Construction Regulations will 

be kept in the Health and Safety File and will be made available at any time when required by the client or 

his representative, or on request to an interested party. 
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18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR  

Legal Framework and obligations 

The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia Local 

Government) legislation that also apply to the project as well as to project owned buildings and 

premises: - 

(i) The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"; 

(ii) The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the 

municipal by-laws and any special requirements of the local supply authority; 

(iii) The Fire Brigade Services Act 1987, Act 99 of 1987 as amended; 

(iv) National Building Regulations made under the National Building Regulations and Building 

Standards Act, 1977 (Act No. 103 of 1977), and promulgated by Government Notice No. R. 2378 of 

30 July 1990, as amended by Government Notices No's R. 432 of 8 March 1991, R. 919 of 30 July 

1999 and R. 547 of 30 May 2008; (SANS 100400); 

(v) The Post Office Act 1958 (Act 44 of 1958) as amended; 

(vi) The Electricity Act 1984, Act 41 of 1984; 

(vii) The Regulations of Local Gas Board(s), including Publications of the SABS Standards and 

Codes of Practice, with specific reference to GNR 17468 dated 4th October 1997; 

(viii) Legislation pertaining to water usage and the environment; 

(ix) Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.) 

(x) Common Law 

 

Legal Liabilities 

Common Law and Legislation 
 
Based on two main criteria – 
 

• Would the reasonable person have foreseen the hazard? 

That is a reasonable person in that specific position, taking experience, qualifications, 

authority, position in the organization etc. into consideration 

 

• Would the reasonable person have taken precautionary measures (action) to prevent or limit 

the hazard? 

 

Negligence can be proven on failure on any or both of the above criteria 

(There may not necessarily be a relationship between criminal and civil liability!) 

 
 

19. HOUSE KEEPING  
 

Good housekeeping will be maintained at all times as per Construction Regulation No. 27. Poor 

housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire hazards 

and reduction in production. Good housekeeping will enhance production time. 
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Particular emphasis is to be placed on the following crucial elements of a construction site: 

• Phase priorities and production/plant layout; 

• Enclosures; 

• Pits, openings and shoring; 

• Storage facilities; 

• Effective, sufficient and maintained lighting or illumination; 

• Principal sources of injuries e.g. stairways, runways, ramps, loose building material; 

• Oil, grease, water, waste, rubble, glass, storm water; 

• Color coding; 

• Demarcations; 

• Pollution; 

• Waste disposal; 

• Ablution and hygiene facilities; and 

• First aid. 

 

This list must not be taken to be exclusive or exhaustive!  

 

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dump 

site and records will be maintained. Where it is found to be impractical to use a registered dump site or it is 

not available, the Principal Contractor will ensure that the matter is brought to record with the client or his 

representative, after which suitable, acceptable alternatives will be sought and applied. 

 

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are 

poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed of 

by methods approved of by an inspector. 

  

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours 

unless there is adequate, suitable artificial lighting including support services in respect of Health and Safety. 

 

20. LOCKOUT SYSTEMS - ELECTRICAL 
 

A system of control shall be established in order that no unauthorized person can energize a circuit, open a 

valve, or activate a machine on which people are working or doing maintenance, even if equipment, plant 

or machinery is out of commission for any period, thus eliminating injuries and damage to people and 

equipment as far as is reasonably practicable. 

Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts 

shall be tagged and the system tested before commencing with any work or repairs. 
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21. INCIDENT INVESTIGATION 

Inspection and reporting is the best way in which a responsible contractor can control his area of 

responsibility. All incidents therefore, irrespective of whether it gave rise to loss, injury, damage or not, shall 

be investigated and the results recorded in the Health and Safety File.  

 

22. GENERAL  

The project under control of the Principal Contractor shall be subject to periodic health and safety audits that 

will be conducted by the client at intervals agreed upon between the Principal Contractor and the client, 

provided such intervals will not exceed periods of one month. The Principal Contractor is to ensure that 

he/she and all persons under his control on the construction site shall adhere to the above specifications, as 

non-conformance will lead to the client taking action as directed by Construction Regulation 5.1(q). The 

Principal Contractor should note that he/she shall be held liable for any anomalies including costs and 

resulting deficiencies due to delays caused by non-conformance and/or non-compliance to the above Health 

and Safety Specifications and the Health and Safety Plan based on these specifications.  

 

23. IMPORTANT LISTS AND RECORDS TO BE KEPT 

The following are lists of several records that are to be kept in terms of the Construction Regulations. The 

lists are: 

➢ List of appointments; 

➢ List of record keeping responsibilities; and 

➢ Inspection checklist. 

 

These lists and documents are to be used as a point of reference to determine which components of the 

Act would be applicable to a particular site or task or project, as was intended under paragraph 1 

(“Preamble”) above. 

 

23.1 LIST OF APPOINTMENTS 

 

II. See clause 5.1 of appointments needed 
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23.2 LIST OF RECORD KEEPING RESPONSIBILITIES 

 

ITEM CR RECORD TO BE KEPT RESPONSIBLE 
PERSON 

1. 3(2) Application for construction work permit to 
Provincial Director – Annexure 1, where 
applicable 
Available on site 

Client 

2. 4(1) Notification to the Provincial Director – Annexure 
2, where applicable 
Available on site 

Principal 
Contractor & 
Contractor 

3. 5(1)(m) Copy of Principal Contractor’s Health & Safety 
Plan 
Available on request 

Client 

4. 7(d) Copy of Principal Contractor’s Health & Safety 
Plan 
As well as each Contractor’s Health & Safety Plan 
Available on request 

Principal 
Contractor 

5. 7(b) Health and Safety File opened and kept on site 
(including all documentation required i.t.o. OHSA 
& Regulations 
Available on request 

All Contractor 

6. 7(e) Consolidated Health and Safety File handed to 
Client on completion of Construction work. 
To include all documentation required i.t.o. OHSA 
& Regulations and records of all drawings, 
designs, materials used and similar information on 
the structure 

Principal 
Contractor 

7. 7(f) Comprehensive and Updated List of all 
Contractors on site, the agreements between the 
parties and the work being done 
Included in Health and Safety file and available on 
request  

Principal 
Contractor 

ITEM CR RECORD TO BE KEPT 
RESPONSIBLE 
PERSON 

8. 8(6) Keep record on the Health and Safety Officers 
registration with a statutory body approved by the 
Chief Inspector. 

Contractor 

9. 9(1) Risk Assessment - Available on site for inspection Contractor 

10. 7 (5) Proof of Health and Safety Induction Training Every Employee on 
site 

11. 10(3) Construction Manager [CR 8(1)] has latest 
updated version of Fall Protection Plan [CR 10(1)] 

Contractor 

12. 11(2)(b) Record of inspections of the structure [First 2 
years – once every 6 months, thereafter yearly] - 
Available on request 

Owner of Structure 

13. 11(2)(c) Maintenance records - safety of structure - 
Available on request 

Owner of Structure 

14. 13(2)(h) Record of excavation inspection - On site 
available on request 

Contractor 

15. 17(11) Suspended Platform inspection and performance 
test records 
Kept on site available, on request 

Contractor 

16. 19(8)(c) Material Hoist daily inspection entered and signed 
in record book kept on the premises 

Contractor 

17. 19(8)(d) Maintenance records for Material Hoist - Available 
on site 

Contractor 

18. 20(8) Records of Batch Plant maintenance and repairs 
On site available for inspection 

Contractor 

19. 21(2)(g)(ii) Issuing and collection of cartridges and nails or 
studs (Explosive Powered Tools) recorded in 

Contractor 
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register – recipient signed for receipt as well as 
return  

22. 23(1)(k) Findings of daily inspections (prior to use) of 
Construction Vehicles and Mobile Plant 

Contractor 

23. 24(d) Record of temporary electrical installation 
inspections [once a week] and electrical 
machinery [daily before use] in a register and kept 
on site 

Contractor 

24. 29(l) Fire Evacuation Plan Contractor 

 
 

23.3 INSPECTION CHECKLIST 
EMPLOYER DETAILS 

 

Employer:  

Registered Name of Enterprise:  

Trade Name of Enterprise:  

Company Registration No.:  

SARS Registration No.:  

UIF Registration No.:  

COIDA Registration No.:  

Relevant SETA for EEA purposes:  

Industry Sector:  

Bargaining Council:  

Contact Person:  

Address of Premises:  

Postal Address:  

Telephone Number:  

Fax Number:  

E-mail Address:   

Chief Executive Officer:  

Chief Executive Officer Address:  

Competent Person:  

Maximum power demand: in KW  

Health and Safety Representatives:  

Activities, products manufactured and/ 
services rendered: 

 

Raw materials, materials and chemical/ 
biological substances: 

 

Total Number of Employees:      
Male:         
Female: 
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CONTRACTOR INFORMATION 
 

Contractors:    

Site Address:  

Contracts Manager:  

Managing Director:  

Competent Persons:   

  

CR16: SCAFFOLDING:  

CR17: SUSPENDED SCAFFOLDING:  

CR19(6): MATERIAL HOIST (S):  

CR20(1): BULK MIXING PLANT:  

CR10(1)(a): FALL PROTECTION:  

CR13(1)(a): EXCAVATION WORK:  

CR14: DEMOLITION WORK:  

CR21(2)(b): EXPLOSIVE ACTUATED 
FASTENING DEVICES: 

 

CR28(a): STACKING   

 
 

INSPECTION SHEET 
 

SECTION/REGS 
 

ITEM CHECKED N/A YES NO 

 
APPOINTMENTS  

5(1)(h) Principal contractor for each phase or project    

6 Designer    

7(1)(c)(v)  Contractor    

7(2)(c) Sub-Contractor    

8(1) Construction Manager     

8(2) Assistant Construction Manager     

8(6) Construction Safety Officer     

8(7) Construction Supervisor    

8(8) Assistant Construction Supervisor    

9(1) Person to carry out risk assessment    

9(4) Trainer/Instructor    

10(1)(a) Fall protection officer    

11(2) Competent structure inspector    

6(2) & 12(1) Temporary Works Designer    

12(2) Temporary Works Supervisor    

13(1)(a) Excavation supervisor    

13(2)(b)(ii)(bb) Professional engineer or technologist    

13(2)(k) Explosives expert    

14(1) Supervisor demolition work    

14(2) + (3) Demolition expert    

14(11) Explosives expert    

16(1) Scaffold supervisor    

17(1) Suspended platform supervisor    

17(2)(c) Compliance plan developer    

17(8)(c) Suspended platform expert    

17(13) Outrigger expert    

19(8)(a) Material hoist inspector    

18(1)(a) Rope access supervisor    

20(1) Bulk mixing plant supervisor    

20(2) Bulk mixing plant operator    
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21(2)(b) Explosive actuated fastening device expert    

21(2) (g) (i) Explosive actuated fastening device controller    

22(a) Tower crane supervisor    

22(e) Tower crane operator    

23(1)(d)(i) Construction vehicle and mobile plant operator    

23(1)(k) Construction vehicle and mobile plant inspector    

24(d) Temporary electrical installations inspector    

24 (e) Temporary electrical installations controller     

28 (a) Stacking and storage supervisor    

29 (h) Fire equipment inspector    

     

 
DOCUMENTS  

GAR 9(1) Records of Incidents       

GAR 4 Copy of the Act       

GAR 7  Safety Reps Report       

GAR 8 Safety Committee Minutes       

DMR 18(7) Lifting Machinery Log (Crane)       

CR 3(3) Application for construction work permit       

CR 4 Notification of Construction Work    

CR 9(2) Risk Assessment       

CR 9(9)(e) Proof of the Health & Safety Induction Training       

CR 13(13)(h) Inspection of Excavation (Records)       

CR 22(g) Crane Operator Medical Certificate       

CR 23(11) Mobile Plant Operator Medical Certificate    

CR 20(9) Batch Plant Repairs & Maintenance Records       

CR24(d) Temporary Electrical Installation Record       

 

 

CR 7(1)(b) Health & Safety File       

CR 17(11) Suspended Platforms' Performance Records       

CR 19(b)& (c ) Material Hoists Record Book       

 Scaffolding Log Book       

CR 7(8) Medical Certificate of Fitness       

CR 23(1)(I) Construction Vehicle & Mobile Plant Register       

CR 24(d) Electrical Installation & Machinery Register       

INCIDENTS  

GAR 8(1) S24 Reported      

GAR 9(1) Recorded, Investigated and action taken      

PUBLIC SITE  

FR 2(1) Sanitary Facilities      

CR 30(1) (c) Changing Facilities for each sex      

NB Notice Pedestrian warning      

 PERSONAL SAFETY EQUIPMENT  

GSR 2(3) Items Issued:      

GSR 2(3) Items Required:      

S23 (What is the payment on each item?)      

SAFETY PLANS  
 

FIRST AID 

GSR 3(6) Name(s) of First Aider(s):    

CR 5(1)(b) Client's Health & Safety Specification      

CR7(1)(b) Principal's contractor H&S Plan      
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 FIRE HAZARD & PRECAUTIONS  

GSR 4 Flammables used, waste, hot work, diesel, fuel, gas      

ER 9(1) Portable Extinguishers      

 ELECTRICAL INSTALLATIONS & MACHINERY  

 CR24 Guarding & PPE to Electrical Installations      

 ILLUMINATION  

ER 3(6) Dangerous Places and signage as well      

 ER 3 Housekeeping      

ER6(2)(b),(c),(d) Clear space storage    

ER6(3) Disposal of waste      

 EXCAVATIONS  

CR 13(3)(l) Barricades (plus illumination!)      

CR 13(3)(c) Safe Depth Shoring/Bracing      

CR 13(1)(a) Monitored      

CR 13(3)(h) Excavation Inspection Record      

GUARDING  

ER 6(2)(f) Floor Openings (plus illumination!)      

  Floor slab sides, Shafts (plus illumination!)      

 

 SITE EQUIPMENT  

GSR 13A(a) Ladders condition, secured      

SANS 10085 Scaffold condition, secured      

SANS 10085 Platforms no. of boards condition Support 1.25. Toe Boards      

SANS 10085 Hand Rails      

 SITE MACHINES  

DMR 3(2)(3) Circulars, guards, riving knives      

GMR 3 Mixers guarded      

 ELECTRIC POWER  

EMR 6(1) Switchboards     
 

GMR Condition of Tools, Leads, Plugs, etc      

 LIFTING MACHINE/TACKLE  

DMR 18(8) Lifting of persons      

DMR 18(8) Condition, Securing of Load      

 EXPLOSIVE ACTUATED FASTENING DEVICE 

CR 21(1) Fastening Device      

IMPROV Warning Notice      

 ROOF WORK  

CR 10(1) Safety equipment & precautions      

CR 10(2) Fall protection plan      

CR 10(3) Updated fall protection plan    

CR 10(5) Roof Work      

 CEMENT 

AR 10(a)  Suitable Tools    
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ACCEPTANCE 
 

Confirmation and Acceptance Signature Date 

 

I _________________________ confirm that I have read and 
understood the  
Health and Safety Specifications as set out above.  

   
 

 

 

I ______________________confirm that I have read and 
understood and confirm my intention to comply with all the legal 
requirements. 

  

 

I _______________________ confirm my acceptance and 
understanding of the assigned responsibilities and duties involved. 
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PART C2 

PRICING DATA 

 
 

PART C2.1: PRICING INSTRUCTIONS 
 

C2.1 Pricing Instructions 
 
1 The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring Building Work as amended) 

published and issued by the Association of South African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 
 

a) Civil engineering work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardised 

Specifications for Civil Engineering Works. 

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardised 

Specifications for Mechanical Engineering Works. 

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardised Specifications 

for Electrical Engineering Works. 

2 The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition 4.1, prepared by the Joint Building 
Contracts Committee, The additions, deletions and alterations to the JBCC Principal Building Agreement as well as the contract specific 
variables are as stated in the Contract Data. Only the headings and clause numbers for which allowance must be made in the Bills of 
Quantities are recited. 

 
3  Preliminary and general requirements are based on the preliminaries for the use of JBCC Edition 6.2– May 2018. Only the headings and 

clause numbers for which allowance must be made in the Bills of Quantities are recited. 
 
4 It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, Regulations, By-laws, International 

Standards and National Standards that were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or 
www.iso.org for information on standards). 

 
5 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept by the Principal Agent or Engineer 

and can be viewed at any time during office hours up until the completion of the works. 
 
6 Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to establish a standard for 

requirements.  Products or articles of an equivalent standard may be substituted.  
 

7  The bills of quantities forms part of and must be read and priced in  conjunction with all the other documents forming part of the contract 
document, The Standard Conditions of Tender, Conditions of Contract, Specifications, Drawings, The document “Construction Works: 
Specifications: General Specification (PW371-A) Edition 2.0”   is   obtainable  on   the   DPW’s  website www.publicworks.gov.za   under 
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump sum document and be referred to for the 
full descriptions of work to be done and materials to be used The document “Construction Works: Specifications: Particular Specification 
(PW371-B) Edition 2.0” is issued together with the drawings and shall be read in conjunction with the drawings and  the bills of quantities 
/ lump sum document 

 
8 Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”) 
 
9 The Contract Data and the standard form of contract referenced therein must be studied for the full extent and meaning of each and 

every clause set out in Section 1 (Preliminaries) of the Bills of Quantities  
 
10 The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the Bills of Quantities, is at the 

Contractor’s risk. 
 
11 The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as an amount prorated to the 

value of the work duly executed in the same ratio as the preliminaries bears to the total of prices excluding any contingency sum, the 
amount for the Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  

 
12 Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out in 11 but taking into account 

the revised period for completing the works.  
 

http://www.stanza.org.za/
http://www.iso.org/
http://www.publicworks.gov.za/
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13 The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial effect which changes in time or 
value (or both) have on this section. Such adjustments shall be based on adjustments in the following categories as recorded in the Bills 
of Quantities: 

 
a)     an amount which is not to be varied, namely Fixed (F) 
b)     an amount which is to be varied in proportion to the contract value, namely Value Related (V); and  
c)     an amount which is to be varied in proportion to the contract period as compared to the initial construction period excluding 

revisions to the construction period for which no adjustment to the contractor is not entitled to in terms of the contract, namely 
Time Related (T). 

 
14 Where no provision is made in the Bills of Quantities to indicate which of the three categories in 13 apply or where no selection is made, 

the adjustments shall be based on the following breakdown: 
 

a)      10 percent is Fixed 
b)      15 percent is Value Related 
c)       75 percent is Time Related 

 
15  The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the execution of the works. The 

contract value used for the adjustment of the Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect of any staged or sectional completion 
shall be prorated to the value of each section. 

  
16 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of quantities must however be net 
(exclusive of VAT) with VAT calculated and added to the Total Value thereof in the Final Summary. 
 
 
17.  The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance   with the National Minimum Wage 

Act (NMWA)”, and yearly pronounced increases for duration of contract.  
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Repairs and Renovations to Daleview Primary School Hostels

AmountRateQuantityItem
No

SECTION 1

BILL No.1

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the above 
mentioned documents for the full intent and meaning of 
each clause

The clauses in the above mentioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the above mentioned documents

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

Section No.  1

Carried to Collection R

Bill No.  1
Preliminaries

-1-
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Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

If any ambiguity or discrepancy in any of the documents 
forming part of the contract is found, then the contract 
data and or amendments within the special conditions of 
contract and herein shall prevail in cases of conflict 
between any of the documents

PRICING OF PRELIMINARIES

Contractors are required to price all individual items in 
the preliminary and general section of the bill of 
quantities and should not lump the items into a single 
sum or amount. This fully priced schedule must be 
included as part of the priced bill of quantities returnable 
with tender submission

In the event that the contractor, due to causes of his 
own making, fails to  achieve the targets set out in his 
construction programme and his performance is not in 
accordance with the contract, payment of the time 
related p&g will be paid in proportion to the value of the 
monthly progress payment and not in  accordance with 
the projected cash flow for this item. The principal agent 
shall review the status quo and revert to paying the 
contractor in accordance with the contract once the 
contractor has demonstrated improvement of their 
performance and the principal agent is satisfied that the 
contractor is performing diligently.

Similarly the full amount of the fixed portion of the p&g 
will be paid only once the successful contractor has fully 
complied with deliverables under this section

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these preliminaries 
are to be divided into one or more of the three 
categories provided namely fixed (F), value related (V) 
and time related (T)

Section No.  1

Carried to Collection R

Bill No.  1
Preliminaries
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SECTION A: PRINCIPAL BUILDING 
AGREEMENT

Pricing of bills of quantities

The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary works, 
services and other items shall include for the supply, 
maintenance, operating cost and subsequent removal 
and making good as necessary

Contractors are reminded that some of the works are to 
be undertaken under restrictive site conditions, over 
steep terrain, in dense vegetation, protected 
environments etc.

In addition to the usual rates priced for standard 
measured items in the bills of quantities, contractors 
shall provide for all additional plant, labour, equipment, 
temporary works, temporary access ways and any 
additional supervision, transport, security, special plant 
and equipment to navigate restrictive site conditions and 
all things necessary for the completion of the works 
within this bills of quantities. The rates or amounts 
tendered for these items shall also include for the 
contractors management, attendance, profit, costs for 
removal and reinstatement of the ground conditions, 
vegetation, etc in the state and condition prior to the 
works being undertaken.

Section No.  1

Carried to Collection R

Bill No.  1
Preliminaries
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In addition to the usual rates priced for compliance with 
law and regulation in relation to inspections, warranties, 
guarantees, tests, analysis, commissioning and all 
things necessary for compliance, the contractor is 
expected to include in the rates, prices and the tendered 
total of the prices for all inspections, warranties, 
guarantees, tests, analysis, commissioning and all 
things necessary for compliance, payable by the 
contractor.

Such items include but are not limited to:

- Electrical Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Certificate

- Electrical and Mechanical test certificates

- Four months warranty from electrical appliances.

- Plumbing and drainage pressure test certificates

- Fire Compliance Certificate

- SANS 10400-A:2010 compliance certificates

- Any other requirement as per the latest National  
Building Regulation

Contractors are reminded and hereby given the 
opportunity to allow for and price all costs related to the 
abnormal working conditions referred to herein as no 
claims for additional costs will be entertained for any 
omission on the part of contractor

Clause 3.9 amended to read 'The priced document shall 
not be used as a specification for material and goods 
and the quantities should not be used for procurement 
purposes.

All procurement of material will be based on actual site 
measurements and not on drawings, specifications or 
the bill of quantities

Section No.  1

Carried to Collection R

Bill No.  1
Preliminaries
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Abbreviated descriptions

The items in these bills of quantities utilise abbreviated 
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, call 
for a written directive from the principal agent, failing 
which it shall be assumed that the contractor has 
allowed in his pricing for materials and workmanship in 
terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:

These persons are deemed to be jointly and severally 
liable to the employer for the performance of this 
agreement

These persons shall notify the employer of their leader 
who has assigned authority to bind the contractor and 
each of these persons

The contractor shall not alter its composition or legal 
status without the prior written consent of the employer

Interpretation (A1-A7)

1 Clause 1.0 - Definitions and interpretation

F:........................V:....................... F:...................... Item

2 Clause 2.0 - Law, regulations and notices 

F:........................V:....................... F:...................... Item

3 Clause 3.0 - Offer and acceptance

 F:......................... V:....................... T:.................... Item

4 Clause 4.0 - Cession and assignment

 F:...................... V:.......................T:............................ Item

5 Clause 5.0 - Documents 

F:........................ V:..................... T:............................ Item

Section No.  1

Carried to Collection R

Bill No.  1
Preliminaries
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Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any

Electronic issue of drawings

Some drawings for this project will be issued 
electronically and the contractor shall be deemed to 
have received such drawings on the date that such 
drawings have been dispatched electronically [5.6]

6 Clause 6.0 - Employer's agents

  F:......................... V:...................... T:...................... Item

Delegated authority

The authority of the principal agent to issue contract 
instructions [17.1] and perform duties for specific 
aspects of the works is delegated to agents as follows 
[6.2]. This does not preclude the principal agent from 
issuing such contract instructions:

1. Architect

1.1 Duties [6.2] :

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

1.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

1.2.3 The site [13.0]

1.2.4 Compliance with the law, regulations and bylaws 
[2.1]

Section No.  1

Carried to Collection R
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1.2.5 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

1.2.6 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and 
goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums.

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.15 Work by direct contractors [16.0]

1.2.16 On suspension or termination, protection of the 
works, removal of construction equipment and surplus 
materials and goods [29.0]

2. Quantity surveyor

2.1 Duties [6.2] :

The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions of 
the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

Section No.  1

Carried to Collection R

Bill No.  1
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2.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

2.2.3 The site [13.0]

2.2.4 Compliance with the law, regulations and bylaws 
[2.1]

2.2.5 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

2.2.6 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

2.2.7 Removal or re-execution of work

2.2.8 Removal or substitution of any materials and 
goods

2.2.9 Protection of the works

2.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

2.2.11 Rectification of defects [21.2]

2.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

2.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

2.2.14 Appointment of a subcontractor [14.0; 15.0]

2.2.15 Work by direct contractors [16.0]

2.2.16 On suspension or termination, protection of the 
works, removal of construction equipment and surplus 
materials and goods [29.0]

3. Civil and structural engineer

3.1 Duties [6.2] :

Section No.  1

Carried to Collection R
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The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

3.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and bylaws 
[2.1]

3.2.5 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

3.2.6 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and 
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

4. Mechanical engineer

4.1 Duties [6.2] :

Section No.  1
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The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works ? and, where appointed by the employer for 
quantity surveying services in respect of the mechanical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

4.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

4.2.3 Compliance with the law, regulations and bylaws 
[2.1]

4.2.4 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

4.2.5 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and 
goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing damage 
to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

Section No.  1
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5. Electrical/Electronics engineer

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of 
electrical and electronics engineering design and quality 
inspection of the works and, where appointed by the 
employer for quantity surveying services in respect of 
the electrical and electronics installations, for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

5.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

5.2.3 Compliance with the law, regulations and bylaws 
[2.1]

5.2.4 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

5.2.5 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and 
goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing damage 
to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion
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5.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

6. Health and safety consultant

(Appointed through the contract - refer to Provisional 
Sums)

6.1 Duties [6.2] :

The health and safety consultant is responsible for all 
aspects of health and safety of the works. Without 
derogating from the generality thereof, the health and 
safety consultant will perform the following specific 
functions and duties in respect of the health and safety 
aspects of the works. He shall:

6.1.1 Act as the employer's agent in terms of the 
Construction Regulations issued in terms of the 
Occupational Health and Safety Act,1993 as amended

6.1.2 Prepare and update the health and safety 
specification for the works

6.1.3 Agree with the contractor the health and safety 
plan for the works

6.1.4 Carry out regular audits to ensure adherence to 
the safety plan and compliance with the act and 
regulations

6.1.5 Stop the execution of the works where the agreed 
specification or plan is not adhered to

7 Clause 7.0 - Design responsibility

 F:........................ V:....................... T:....................... Item

8 Clause 8.0 - Insurances and securities (A8-A11) 

F:........................ V:....................... T:....................... Item

9 Clause 9.0 - Indemnities 

F:............................. V:..................... T:.................... Item

10 Clause 10.0 - Insurances

F:............................. V:..................... T:.................... Item

Clause 10.1.1 - Contracts Works Insurance
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'the contractor shall be responsible for effecting and 
maintaining the contract works insurance for the full 
duration of the contract period. The insured amount for 
the full scope of works shall be 120% of the contract 
amount

Clause 10.1.2 - Supplementary Insurance Clause 10.1.3 
- Public Liability Insurance

Clause 10.1.4 - Removal of Lateral Support Insurance 
Clause 10.1.5 - Other Insurances

11 Clause 11.0 - Securities

 F:............................. V:..................... T:..................... Item

Clause 11.1 - Guarantee for construction

The contractor shall not provide to the employer a 
guarantee for construction within fifteen (15) working 
days of acceptance of the contractor's tender.

Clause 11.5 - Guarantee for payment

The employer shall not provide to the contractor a 
guarantee for payment. The contractor shall waive his 
lien or right of continuing possession of the works 
[11.10]

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is 
included in all subcontracts and that the works executed 
on the site are kept free of all liens and other 
encumbrances at all times [11.10]

12 Clause 12.0 - Execution (A12 - A17) 

F:............................. V:..................... T:...................... Item

Clause 12.0 - Obligations of the parties

Office accommodation

The contractor shall provide, maintain and remove on 
practical completion air conditioned office 
accommodation with suitable tables and chairs for 
meetings to be held on the site. Such offices shall be 
kept clean and fit for use at all times [12.2.18]
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Notice board

The contractor shall erect in a position approved by the 
principal agent, maintain and remove on practical 
completion a notice board recommended by the South 
African Institute of Architects and as approved by the 
principal agent listing the names and logos of the 
employer, the contractor and the professional 
consultants. No subcontractor or supplier notice boards 
may be erected unless permission is granted by the 
principal agent for such notice boards to be erected 
[12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. The 
contractor shall pay all deposits or fees in this regard

It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

13 Clause 13.0 - Setting out 

F:............................. V:................... T:..................... Item

14 Clause 14.0 - Nominated subcontractors 

F:............................. V:.................... T:....................... Item

15 Clause 15.0 - Selected subcontractors 

F:............................. V:...................... T:.................... Item

16 Clause 16.0 - Direct contractors

F:............................. V:..................... T:....................... Item

1. Designate an area for the direct contractor to 
establish a temporary office and workshop and storage 
of equipment and materials

2. Allow the use of personnel welfare facilities, where 
provided
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3. Provide water, lighting and single phase electric 
power to a position within 50m of the place where the 
direct contract work is to be carried out, other than fuel 
or power for commissioning of any installation

4. Permit the direct contractor to use erected scaffolding,
hoisting facilities, etc provided by the contractor, in 
common with others having the like right, while it 
remains erected on the site [16.1]

17 Clause 17.0 - Contract instructions

 F:............................. V:.................... T:..................... Item

Site instructions

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor

Completion (A18 - A24) 

18 Clause 18.0 - Interim completion N/A Item

19 Clause 19.0 - Practical completion  

F:............................. V:...................... T:.....................
Item

20 Clause 20.0 - Completion in sections 

F:............................. V:...................... T:....................... Item

21 Clause 21.0 - Defects liability period and final 
completion A 2.5% retention shall apply. The 
maintenance period shall be 12 months  

F:............................. V:........................ T:.................... Item

22 Clause 22.0 - Latent defects liability period 

F:............................. V:...................... T:....................... Item

23 Clause 23.0 - Revision of the date for practical 
completion 

F:............................. V:...................... T:...................... Item
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Adverse weather conditions

The contract duration includes a monthly allowance of 3 
working days for adverse weather conditions [23.1.1] 
during which rainfall exceeds 10mm per day. These 
days shall be reflected on the critical path of the 
construction programme. Where the programmed delays 
for adverse weather conditions exceed the actual delays 
incurred the date for practical completion will not be 
adjusted. Where the actual delays incurred for adverse 
weather conditions exceed the programmed delays and 
such delays have impacted on the critical path of the 
construction programme, the date for practical 
completion will be adjusted should the requirements of 
Clause 23.0 be satisfied

Substitution of materials, goods and or 
workmanship

The removal or substitution of any materials, goods 
and/or workmanship which do not conform to the 
specification or the contract drawings shall not constitute 
grounds for the extension of the construction period nor 
for the adjustment of the contract value [17.1.8; 23.1 & 
2]

24 Clause 24.0 - Penalty for late or non-completion 

F:............................. V:....................... T:................... Item

Payment (A25 - A27)

25 Clause 25.0 - Payment

 F:......................... V:......................... T:..................... Item

Prices submitted

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Clause 25 amended to read 'The employer shall pay to 
the contractor the amount certified in interim payment 
certificate within thirty (30 ) calendar days of the date of 
issue of the payment certificate or the contractors tax 
invoice whichever is the later date'
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Materials and goods stored off site shall not be included 
in the amount authorised for payment unless the 
requirements for an Advanced Payment Guarantee are 
met

26 Clause 26.0 - Adjustment of the contract value and final 
account

 F:....................... V:.......................... T:..................... Item

Fluctuations in costs

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax,  shall be for 
the account of the contractor [26.9.5]

Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant 
installation/user requirements may have to be delayed 
and may consequently not be executed prior to practical 
completion

Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion of 
the works

The contractor shall not receive any mark-up for 
overheads and profit on any omission of tenant 
installation work or tenant installation work by others. 
Claims of loss of profit shall not be considered

The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission

Cost of claims

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6 & 7] from 
making a determination on costs
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Claims from subcontractors

The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent in 
adjudicating the claim [26.6]

27 Clause 27.0 - Recovery of expense and/or loss 

F:....................... V:......................... T:......................... Item

Suspension and termination (A28 - A29)

28 Clause 28.0 - Suspension by the contractor 

F:........................ V:........................ T:.......................... Item

29 Clause 29.0 - Termination

 F:......................... V:......................... T:....................... Item

Dispute resolution (A30)

30 Clause 30.0 - Dispute resolution

 F:........................ V:........................ T:......................... Item

Agreement

31 The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties 

F:......................... V:........................ T:......................... Item

Contract data

Tenderer's selections

32 Before submission of his tender the contractor is to 
complete the tenderer's selections in the contract data 

F:......................... V:......................... T:........................ Item

SECTION B -  GENERAL PRELIMINARIES 
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Definitions and interpretation (B1)

33 Clause 1.1 - Definitions

 F:......................... V:........................ T:........................ Item

34 Clause 1.2 - Interpretation

 F:......................... V:........................ T:........................ Item

Documents (B2)

35 Clause 2.1 - Checking of documents 

F:......................... V:........................ T:......................... Item

Clause 2.2 - Provisional bills of quantities

Multiple procurement

36 These bills of quantities are in multiple procurement 
format ie the "wet trades" - earthworks, concrete, 
formwork and reinforcement, precast concrete, masonry, 
waterproofing and sub-surface drainage - are 
provisionally measured and the subsequent trades are 
budgetary allowances and provisional sums 

F:......................... V:........................ T:......................... Item

37 Clause 2.3 - Availability of construction information

 F:........................ V:........................ T:........................ Item

38 Clause 2.4 - Ordering of materials and goods

 F:......................... V:........................ T:........................ Item

Previous work and adjoining properties (B3)

39 Clause 3.1 - Previous work - dimensional accuracy

 F:......................... V:......................... T:....................... Item

40 Clause 3.2 - Previous work - defects 

F:........................ V:........................ T:......................... Item

41 Clause 3.3 - Inspection of adjoining properties 

F:......................... V:........................ T:........................ Item
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The site (B4)

42 Clause 4.1 - Handover of site in stages 

F:......................... V:........................ T:......................... Item

43 Clause 4.2 - Enclosure of the works 

F:......................... V:........................ T:........................ Item

44 Clause 4.3 - Geotechnical and other investigations 

F:......................... V:....................... T:......................... Item

Clause 4.4 - Encroachments

45 The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments 

F:......................... V:........................ T:......................... Item

46 Clause 4.5 - Existing premises occupied 

F:.......................... V:......................... T:....................... Item

47 Clause 4.6 - Services - known

 F:......................... V:........................ T:........................ Item

Management of contract (B5)

48 Clause 5.1 - Management of the works 

F:......................... V:........................ T:........................ Item

49 Clause 5.2 - Progress meetings 

F:......................... V:........................ T:......................... Item

50 Clause 5.3 - Technical  meetings 

F:......................... V:......................... T:....................... Item

Samples, shop drawings and manufacturer's 
instructions (B6)

51 Clause 6.1 - Samples of materials 

F:........................ V:........................ T:........................ Item
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52 Clause 6.2 - Workmanship samples

 F:.......................... V:........................ T:..................... Item

53 Clause 6.3 - Shop drawings and As-Built Drawings 

F:......................... V:........................ T:........................ Item

54 Clause 6.4 - Compliance with manufacturer's 
instructions

 F:......................... V:........................ T:........................ Item

Deposits and fees (B7)

55 Clause 7.1 - Deposits and fees 

F:...................... V:......................... T:......................... Item

Temporary services (B8)

56 Clause 8.1 - Water 

F:......................... V:....................... T:......................... Item

57 Clause 8.2 - Electricity 

F:.......................... V:......................... T:...................... Item

58 Clause 8.3 - Ablution and welfare facilities in compliance 
to the provisions of the Construction Regulations 2014 
issued in terms of the Occupational Health and Safety 
Act, 1993 as amended: Section (30): Sub-section (1)(a) 
- Shower facilities after consultation with the employees 
or the employees representatives, or at least one 
shower facility for every 15 persons; Sub-section (1)(b) - 
at least one sanitary facility for each sex and for every 
30 workers; Sub-section (1)(c) - changing facilities for 
each sex and Sub-section (1)(d) - sheltered eating areas

   F:......................... V:....................... T:...................... Item

59 Clause 8.4 - Communication facilities

 F:......................... V:......................... T:....................... Item

60 Storage facilities 

F:.......................... V:......................... T:....................... Item
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Prime cost amounts (B9)

Clause 9.1 - Responsibility for prime cost amounts

Attendance on subcontractors (B10)

Clause 10.1 - General attendance

User note

61 General attendance is defined as being the duties of the 
contractor in terms of clause 12.2 of the JBCC n/s 
subcontract agreement 

F:.......................... V:......................... T:....................... Item

Clause 10.2 - Special attendance

General (B11)

62 Clause 11.1 - Protection of the works 

F:........................ V:......................... T:....................... Item

63 Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections

 F:......................... V:........................ T:........................ Item

Clause 11.3 - Security of the works

The contractor shall be briefed on the restrictions of 
movement, servitudes, access control, buildings in use, 
security requirements and security clearances, working 
hours due to the right being occupied and under the 
employers control at all times. The contractor shall not 
extend his operations into any restricted or undefined 
areas.

Work shall be carried out during normal working hours. 
Any extended times or approval or overtime work shall 
be considered and approved by the PA.

The contractor shall comply with the employers rules for 
the control of delivery of materials and goods into the 
site and for the removal of such items from the site.
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64 The Contractor will be responsible for ensuring the 
security and protection of all material, hand tools, power 
tools, plant, equipment, machinery, etc stored on the 
site. The Contractor will be required to make 
arrangements with the Employer, through the Principal 
Agent, for the use of and reimbursement for the security 
measures currently in force and operational on the site

  F:......................... V:........................ T:....................... Item

65 Clause 11.4 - Notice before covering work 

F:........................ V:........................ T:......................... Item

Clause 11.5 - Disturbance

Disturbance

66 All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract value 
whatsoever  

F:........................ V:.........................T:......................... Item

Clause 11.6 - Environmental disturbance

Controlling all forms of pollution

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial light, 
wind-blown sand, dust, deposits of mud, etc

The contractor is to ensure that all roads which border 
the site and are used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works

67 Clause 11.7 - Works cleaning and clearing

 F:.......................... V:........................ T:...................... Item
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68 Clause 11.8 - Vermin

 F:......................... V:........................ T:........................ Item

69 Clause 11.9 - Overhand work 

F:......................... V:........................ T:........................ Item

70 Clause 11.10 - Tenant installations 

F:......................... V:........................ T:........................ Item

71 Clause 11.11  - Advertising 

F:......................... V:........................ T:......................... Item

SECTION  C - SPECIFIC PRELIMINARIES

72 Site instructions

Instructions issued on site are to be recorded in triplicate
in a site instruction book which is to be maintained on 
site by the contractor

F:................... V:....................... T:....................... Item

73 Warranties for material and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the firm supplying the 
materials and/or doing the work and shall deliver same 
to the principal agent on the certified completion of the 
contract. The warranty shall state that workmanship, 
materials and installation are warranteed for a specified 
period from the date of final completion and that any 
defects that may arise during the specified period shall 
be made good at the expense of the firm supplying the 
materials and/or doing the work, upon written notice to 
do so. The warranty will not be enforced if the work is 
damaged by defects  in the construction of the building 
in which case the responsibility for replacement shall 
rest entirely with the contractor

F:.......................V:.........................T:............................ Item
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74 Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget. The principal agent undertakes to make 
available to the contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedure to be implemented and the contractor shall 
attend all cost plan review and cost management 
meetings. The contractor undertakes to extend these 
procedures, as necessary, to all subcontractors

F:...........................V:.........................T:......................... Item

75 Propping of floors below

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc.  The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

F:..................... V:...................... T:................... Item

76 Agreement: Code of conduct for Contrators

The Contractor must comply with the agreement: Code 
of Conduct for Conractors, as per IDT requirements

F:.................... V:....................... T:......................... Item

77 Rules and Regulations

The Contractor must comply with the Rules and 
Regulations (as per IDT requirements)

F:....................... V:.................... T:...................... Item
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78 LOCAL LABOUR 

It is a general requirement of this contract that persons 
normally resident in the locality of the works (local 
labour) be given preference for employment on the 
contract. Provided, however, that should adequate and 
appropriate labour not be available within the locality, 
other may be employed subject to satisfactory proof 
being provided that every reasonable endeavour has 
been made to employ local labour. The Contractor shall 
identify the local community leaders with the purpose of 
negotiating with them regarding the utilization of local 
labour in the construction process. In this regard, the 
Contractor shall furthermore give preference, wherever 
possible to the employment of single heads of 
households, women and youth. The Contractor shall, in 
general, maximize the involvement of the local 
community.

F:........................... V:........................ T:.................... Item

79 LABOUR RECORD

At the end of each week the contractor shall provide the 
principal agent with written record, in schedule form, 
reflecting the number and description of tradesmen and 
labours employed by him and all subcontractors on each 
day.

F:.......................... V:......................... T:..................... Item

80 C13 HIV/AIDS Awareness

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (HIV 1 to HIV 4) of the 
Department of Public Works, which must be read 
together with and is deemed to be incorporated under 
this section of the Bills of Quantities. Provision for 
pricing of HIV/AIDS awareness is made under C13.1 to 
C13.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the 

F:......................... V:....................... T:................ Item
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81 C13.1 Awareness Champion

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification.

F....................... V............................ T...................... Item

82 C13.3 Posters, Booklets, Videos, etc.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the 

F.................. V....................... T.......................... Item

83 C13.4 Access to condoms

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenish male and female condoms on a daily basis as 
required  for the duration of the construction period, all 
in accordance with the HIV/AIDS Specification.

F............................ V..................... T......................... Item

84 C13.5 Monitoring

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period, all in accordance with the HIV/AIDS 
Specification.

F.................. V.................... T.......................... Item

85 C14 Occupational Health and Safety Act No. 85 of 
1993

Bidders are to allow for costs in providing  a 
"Construction Phase Safety, Health and Environmental 
Plan". Bidders are further reminded that it is their 
responsibility to amend their safety plan if the assessed 
risk of the work changes in the slightest manner.

F.............. V....................... T............. Item

Section No.  1

Carried to Collection R

Bill No.  1
Preliminaries

-27-



2026/07/14

EMIS 200100146

Repairs and Renovations to Daleview Primary School Hostels

COMMUNITY LIAISON OFFICER (CLO)

It is a requirement of this Contract that a Community 
Liaison officer (CLO) be appointed for the area 
represented by the Tender. The function of the CLO 
shall be to represent the local community in matters 
concerning the use of local labour on the works and to 
assist with and facilitate communication between the 
Contractor, the Principal Agent and the local 
communities. The period of appointment of the CLO 
shall be as stated in the Contract for Temporary 
Employment as a Community Liaison officer referred to 
below. It must be noted that the date of commencement 
of temporary employment of the CLO shall be no later 
than the date of commencement of the Contract. The 
identification of the approved CLO to be appointed by 
the Contractor under the Contract shall be resolved by 
the Contractor, the particular Ward Councillors in 
collaboration with the Local Communities and reported 
to Principal Agent.

It will be required, therefore, that the successful 
Tenderer  (i.e. the Contractor) enter into a contract for 
the employment of the above-mentioned CLO. 

The contract will be between the Contractor and the 
CLO, all costs involved shall be borne by the Contractor 
and the tender shall be deemed to include for this.

SUMMARY OF CATEGORIES

86 SUB - TOTAL: FIXED ITEMS Item

87 SUB - TOTAL: VALUE - RELATED ITEMS Item

88 SUB - TOTAL: TIME - RELATED ITEMS Item
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AmountRateQuantityItem
No

SECTION 2

BILL No. 1

ALTERATIONS (PROVISIONAL)

MODEL PREAMBLES

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

SUPPLEMENTARY PREAMBLES

Existing Furniture, Equipment, etc

The Contractor shall not remove or damage any 
furniture, equipment or similar items that belong to the 
Department except when specifically described in the 
items to follow: The Contractor must give the Principal 
Agent sufficient notice if the removal of these items are 
required before any prescribed alterations can be done

Damage to existing finishes

The Contractor will be held responsible for all damage 
however caused to existing finishes and fittings, etc. and 
he must make good all damage at his own expense to 
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and 
tasks, hacking off of existing plaster, etc. is to be 
executed with care so as to prevent damage to 
remaining floor and wall surfaces and finishes (where 
these are to be retained). Tenders will be deemed to 
include allowance for any necessary protection of 
existing surfaces and structures as may be necessary to 
effect the above, as the cost of repairing damage to 
existing surfaces and structures will be solely for the 
Contractors account
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Responsibility for site

The Contractor is to note that upon possession of the 
site by himself, and extending until practical completion 
is achieved, he is solely responsible for the site, site 
security, general upkeep and cleaning of the site and all 
other responsibilities in maintaining a construction site in 
conformance with but not limited to, the Construction 
Regulations 2014, all local by-laws, all user client 
regulations, and all Client regulations and procedures. 
Tenderers are therefore urged to study all available 
material and to investigate the site fully and areas 
contiguous to the site, in order to determine the range 
and extent of responsibility. No additional monetary 
and/or time claims will be entertained in respect of the 
above

Explosives

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Materials from the Alterations

Old materials from the pulling down (except such as are 
described to be re-used or handed over to the Architect) 
are to become the property of the Contractor. Old 
materials for re-use are to be carefully taken out, stored 
and protected from injury and made good as required 
before being re-fixed.  Old materials described to be 
handed over are to be carefully removed and neatly 
stacked on site where directed.  The remainder of the 
old materials and all rubbish are to be immediately 
carted away and the site left clean and unencumbered.  
None of the old bricks from the demolition are to be re-
used for any new work unless otherwise described or 
directed.

Removal of Asbestos Cement Products

All asbestos cement roof coverings, eaves boarding and 
rainwater goods is to be removed in terms of the 
legislation relating to removal procedure, protective 
clothing and equipment to be worn by workers, storage 
and disposal thereof.
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General

The Contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum amount of disturbance to adjoining classroom 
blocks and their students. He shall provide proper 
protection of the works and provide, erect and remove 
when directed, any temporary tarpaulins that may be 
necessary during the progress of the works, all to the 
satisfaction of the Principal Agent

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the Principal Agent

Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before re-
fixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

"Taking out and removing doors, windows, etc" 
implies that the door, etc is to be carefully taken down 
together with the fame, linings, architraves, window sills, 
etc complete and where brick lintels occur, it must be 
supported and propped until the openings are built up or 
new doors or windows built in position

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc. 
and making good floor and wall finishes to match 
existing

"Forming openings" for doors or windows, etc implies 
that the plaster or any other covering is to be hacked off 
and an opening formed sufficient in size to receive the 
building in of the frame and cramps, and the forming of 
new damp proof courses, lintels, sills, etc. After building 
in of the new frame, the opening is to be built against 
the frame, plaster or faced brickwork to be made good 
both sides and reveals and floor screeds prepared for 
finishings to match existing
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"Making good" implies that all necessary repairs are to 
be made to reinstate articles that may be damaged 
through the removal or otherwise, and the supplying of 
any new materials to match existing work, and is to 
include any necessary repairs to adjacent finishings 
such as floors, skirting, plaster, painting, etc and such 
making good is to match adjoining work in all respects 
and in all trades

The Contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor to acknowledge that sequencing of the 
work will be necessary to accommodate the operational 
aspects of the school. The Contractor to accordingly 
factor the above requirement in the construction 
programme and pricing

"Breaking down and removing" walls, etc implies that 
the wall is to be taken down to the extent shown on the 
drawings or as may be described and that all necessary 
shoring is to be provided and allowed for to ensure the 
safety of the building during the pulling down or until 
new walls are erected and all portions of the remaining 
walls where disturbed or affected by the removal are to 
be made good and left ready for plaster or other 
finishings as described

Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for
the necessary costs of removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained

"Building up openings" implies that after the removal 
of any doors, windows or screens that may be described 
to be taken down, the opening is to be filled up solid (or 
to the thickness as shown) with new brickwork and is to 
include all necessary cutting away to form toothings to 
thoroughly bond to the new work and new finishes to 
both sides as described.

TEMPORARY BARRIERS, SCREENS, ETC
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Temporary barriers, screens, etc including removal 
and allow for re-use

1 SANS approved weld mesh type temporary barrier 
fencing 1,8m high, fixed to and including 100mm 
diameter gum poles set securely min 300mm deep in 
ground at maximum 3m spacing including excavation, 
backfilling, etc m 172

2 Extra over mesh fence for pedestrian gate size 0,9 x 
1,8m high. No 2

REMOVAL OF EXISTING WORK

Take out and remove doors, windows, etc from 
brickwork to remain

3 Timber doors including ironmongery size 700 x 1800m 
high. No 26

4 Timber door including ironmongery size 813 x 2032m 
high. No 18

Taking out and removing glass and mirrors, etc

5 Glass from steel windows including cleaning out rebates 
and preparing for new glass (new glass elsewhere) m2 5

6 Mirror size 600 x 1200mm (new mirror elsewhere) No 4

Take down floors, panelling, ceilings, partitions, etc

Note:The contractor to note that removal and 
replacement of rainwater goods is at heights not less 
that 6m high

7 Gypsum plasterboard ceilings including cornices, timber 
brandering, etc. m2 1 075

8 Barge boards and fixings m 137

9 Fascia boards and fixings m 357

10 Rainwater gutters and fixings m 357

11 Rainwater downpipes and fixings m 100
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Taking out and removing piping, sanitary fittings, 
etc including disconnecting piping from fittings and 
making good floor and wall finishes (making good 
tiling and paintwork elsewhere)

12 Ceramic water closet complete including cistern, pan 
collar etc. No 26

13 Bathtub including all fittings No 18

14 Stainless Steel Urinal including all fittings No 2

15 Stainless Steel wash hand basin complete including all 
pillar taps, waste, trap etc. No 46

16 110mm Galvanised steel piping including fittings and 
brackets m 456

17 50mm Galvanised steel piping including fittings and 
brackets m 293

18 22mm Galvanised steel piping including fittings and 
brackets m 403

19 22mm Copper piping including fittings and brackets m 232

20 50mm PVC piping m 176

21 110 PVC piping m 215

22 Shower head including all piping and fittings No 20

23 Mixers No 20

24 Stainless steel lockable toilet roll holders. No 18

Take out and remove sundry joinery work:

25 Existing 32mm long sit benches including steel brackets 
and set aside for reintsllaing m 4

Hack up and remove wall and floor tiles:

26 Glazed ceramic floor tiles including preparing surface to 
receive new tiles (elsewhere measured). m2 378
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Repairs and servicing to existing:

27 Allow for the complete servicing of existing Sewer lines 
by means of pressure jetting pipes and leaving them 
free of extraneous matter or intrusive roots, and leave in 
perfect working order. Item

28 Allow for the complete servicing of existing Manhole, 
size 450 x 600mm x 1000mm deep, by means of 
pressure jetting to clean walls, the soffit of the deck and 
the access manhole and leave free of extraneous matter 
or intrusive roots, and leave in perfect working order. No 4

29 Service existing steel windows 987mm x 1445mm high 
including replacing damaged glazing putty and handle 
mechanism, washing with sugar soap and rinsing to 
receive new painted finish. (new painted finish 
elsewhere) and leave in perfect working order. No 26

Prepare existing surfaces for new finish

30 Clean existing steel window frames including burglar 
bars and service where necessary m2 68

Hack up/off and removing grano, screed, plaster & 
prepare surface to receive new

31 Internal plaster to brickwork in patches m2 95

STRUCTURAL REPAIRS

Repairs to structural cracks, etc

32 Surface to be hard, dry and clean, apply two coats 
Cemcrete Concrete Sealer or similar approved with an 
over coating time of one hour, all in accordance with 
manufacturer`s recommendations. m 85
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SECTION 2

BILL No. 2

CARPENTRY AND JOINERY 

MODEL PREAMBLES

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

EAVES, VERGES, ETC

Pressed fibre-cement:

1 12 x 225mm EVERITE NUTEC medium density fibre-
cement fascia board (product no (041-202) or equal 
approved installed at heights between 5m and 7m high. 
Aluminium H-Profile fascia joiners (product no 685-
1950. Drill and for fix with Hot dipped galvanised screws 
and washers. m 357

2 Extra on last for splay cut end. No 8

3 80 x 200mm EVERITE NUTEC fibre cement socketless 
Barge boards (Product no 521-731) or equal approved 
installed at heights between 5m and 7m high. Aluminium 
H-profile barge board joiners(product No 685-187). drill 
for and fix with Hot dipped galvanise screws and 
washers. 76 x 50mm trimmer batten fixed underside of 
purlin ends for barge board fixing. m 137

4 Extra on last for splay cut end. No 8

DOORS ETC 
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Wrought meranti doors:

5 44mm Framed ledged, braced and battened Double 
door 1620 x 2032mm high of 44 x 108mm top rail and 
stiles, 22 x 108mm middle ledge and braces and 22 x 
222mm bottom ledge filled in with 22 x 70mm tonogued, 
grooved and V-jointed one side boarding and covered 
on the other side with 3mm plywood with vineer to 
match door let into and including rebates all round 
including 44 x 70mm splayed, moulded and grooved 
weatherboard. No 4

6 44mm Thick, framed, ledged, braced and batten door, 
formed of 44 x 114mm stiles and top rail, 22 x 114mm 
middle ledge and braces and 22 x 222mm bottom ledge, 
the stiles and top rail grooved for and filled in with 22 x 
70mm tongued, grooved and V-jointed vertical boarding, 
with braces brass screwed to every board, size 813 x 
2,032mm high. No 8

44mm thick semi-solid core panel door with marine 
plywood veneer to both sides of door prepared for 
painting:

7 813 x 2030mm high single door. No 41

8 700 x 1800mm high single door. No 28

TIMBER DOOR FRAMES, WINDOW FRAMES 
ETC

Hardwood Frames bolted to wall with expanding 
masonry bolts - four per style including quadrant 
beads on both sides:

9 75 x 108mm rebated hardwood frames suitable for 
813mm x 2032mm door m 85

10 75 x 108mm rebated hardwood frames suitable for 
700mm x 2032mm door m 43

SKIRTINGS

SANS Approved Meranti:

11 69mm high Timber skirting screw fixed at 450mm 
centres, mitered at corners and splayed joints in running 
lengths, suitable for decoration. m 452
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JOINERY FITTINGS 

12 Seat bench 3200mm long x 450mm wide comprising of 
25 x 25mm Saligna filler piece plugged and screwed to 
wall, 19mm thick saligna back screwed to filler peices 
top and bottom, 25mm thick laminated saligna seat 
screwed to steel frame, 75 x 25mm pine filler piece 
screwed to seat, 200 x 200 x 4mm galvanised steel 
angle iron welded together to form support, etc. No 4
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AmountRateQuantityItem
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SECTION 2

BILL No. 3

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

MODEL PREAMBLES

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Descriptions:

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete.

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres, and where described as bolted the 
bolts have been given.

NAILED UP CEILINGS 

12mm "Rhinoboard" gypsum plasterboard ceilings 
fixed to 38x38mm brandering at max 400cc 
including 'H' prifile jointing strips all to 
manufacturers instructions:

1 Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres with cross brandering at joints, ends 
of sheets and at light fittings, etc. m2 858
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2 Eaves ceilings including 38 x 38mm sawn softwood 
brandering at 400mm centres with cross brandering at 
joints, ends of sheets and at light fittings, etc. m2 214

3 Extra over ceiling for forming trap door size 635 x 
635mm in clear formed with 38 x 50mm sawn S.A. pine 
framing covered with ceiling boarding and set in 38 x 
76mm wrought S.A. pine rebated kerb, including 
trimmers. No 4

Cornice

4 75mm gypsum coved cornice. m 410

100mm thick non-combustible light weight ceiling
insulation 12kg/m³ closely fitted with ends butted
firmly between tie beams and laid loose on top of
brandering between roof timbers, all in accordance 
with manufacturer`s recommendations.
• R-value: 2,50m² K/W
• Thermal conductivity: 0,04 W/m²/K

5 100mm Insulation laid between roof trusses and on top 
of brandering, etc. m2 858
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SECTION 2

BILL No. 4

IRONMONGERY 

MODEL PREAMBLES

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

SUPPLEMENTARY PREAMBLES

Dorma or equal approved Hinges:

1 102 x75 x 3mm Two Ball Bearing Butt Hinge (Stainless 
Steel) - Code DBB-SS-009 Pairs 54.0

Union or equal approved Locks:

2 4 Lever Mazac Tarpon lockset with chrome plated finish 
Code: LA952/4L No 26

3 Grade 304 Stainless steel indicator bolt (Code: fixed to 
surface with matching stainless steel screws) No 24

Union or equal approved Handles:

4 350 x 32mm Pull Handle Code - DPH213 'D' Pairs 26.0

Union or equal approved Door Stop

5 Door stop - Code - AL8730AS No 24

Union or equal approved Flush Bolt

6 Art 208C91 L/Flush bolt 150mm Code - AL8208-
150ASA No 26

7 Art 294C91 Indicator bolt Code - AL8294AS No 26

Union or equal approved Cabin Hook

8 Cabin hook No 26
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AmountRateQuantityItem
No

SECTION 2

Bill No 5

PLUMBING AND DRAINAGE 
(PROVISIONAL) 

The Tenderer  is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes 
shall not be bent. Class 1 (thin walled half-hard), class 2 
(half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers. Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be 'Cobra Watertech' type. Capillary solder fittings 
shall comply with ISO 2016. Only compression fittings 
shall be used in walls or in ground.

Chasing:

Chasing pipes into new walls shall be regarded as 
"building in" and is not measured separately. The cost of 
chasing, wrapping in suitable bown paper and making 
good shall be included in the rates for pipes.

Holes for pipes through new walls:

No allowance for holes and drilling for pipes through 
new walls has been made in these bills of quantities, the 
price for all holes and making good shall be deemed to 
be included in the description of pipes.
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Reducing fittings:

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained.

Description of pipes laid in trenches:

Descriptions of pipes laid in trenches shall be deemed 
to include for carting away all surplus excavated 
material to a dumping site located by the contractor.

Excavations:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.

Laying, backfilling, bedding, etc of pipes:

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium pressure 
pipelines  LD : Sewers  LE : Stormwater drainage  Pipe 
trenches etc shall be backfilled in accordance with 
clause 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB: 
Earthworks (Pipe trenches) Clause 5.7.2 will only be 
applicable if authorised by the Engineer in writing.

Flush pans:

Flush pans shall have straight or side outlets and 'P' or 
'S' traps as necessary.

Stainless steel basins, sinks, wash troughs, urinals, etc:

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable.
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Fixing:

Descriptions of wall mounted, floor standing, drop-in, etc 
type sanitary fittings shall be deemed to include fixing in 
position and all fixing accessories.

Descriptions of proprietary items shall include fixing in 
position and all fixing accessories as specified by the 
manufacturer.

Waste unions:

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings.

Sleeve pipes:

Electrical sleeve pipes to be Class 34 and are to include 
for draw wires.

RAINWATER  DISPOSAL (PROVISIONAL):

Watertite or equal approved Aluminium Gutters and 
Downpipes:

1 175 x 85 x 0.6mm Ogee domestic gutters including 
gutter brackets at 600mm centres installed at heights 
between 5m and 7m high. m 357

2 Extra over eaves gutter for stopped end. No 32

3 Extra over eaves gutter for outlet for 100 x 75mm 
aluminium downpipe. No 36

4 100 x 75 x 0.6mm rectangular fluted downpipes fixed to 
wall with and including proprietary holderbats to 5000L 
rainwater tanks (elsewhere measured). m 126

5 Extra over rainwater downpipe for bends. No 36

SOIL DRAINAGE 

Testing:

6 Testing drainage pipe system. Item

SANITARY  FITTINGS 

Section No.  2

Carried to Collection R
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Vitreous china:

7 'Hibiscus 772610' close coupled 90° outlet open rim 
washdown WC pan with S - trap and matching 9 litre 
cistern (flush system to be best available red system 
FP272) with 'Dutton Plastics Engineering A1 Delux' 
double flap heavy duty solid plastic seat and flush pipe. No 26

8 Hibiscus White Vitreous china 510 x 405mm rounded 
basin [code: 7050] with one tap hole on left hand side, 
including integrated overflow, bolted to wall with two 
8mm bolts [code 8448Z0], to manufacturer’s 
specification. No 46

"Vitex or equally approved product"

9 800mm x 1795mm x 439mm long Vitrabath Nova Afrika 
or equal approved bathtub installed complete with 2 star 
pillar tap, 40mm waste and overflow drain including 
brickwork, plastering and painting (elsewhere measured) No 18

'Franke (t/a Citimetal)' or equal Architect approved 
stainless steel catering ware:

10 Paper towel dispenser, wall mounted, item no. STRX 
600, manufactured from 18/10 1.2mm stainless steel, 
satin finish, and with cylinder lock.

No 12

11 Waste bin, wall mounted, item no. STRX 600, 
manufactured from 18/10 1.2mm stainless steel, satin 
finish, and with cylinder lock.

No 8

12 Frankie economy ET102 double bowl insert wall 
mounted wash trough size 1030 x 430 x 300mm No 3

Franke Model CB 102 (Automatic flushing) or equal 
approved flush valve/cistern flat back wall mounted 
urinal:

13 Flat back stainless steel school trough urinal wall and 
floor mounted. manufactured from Grade 304 (18/10) 
Stainless Steel, 0,9 mm gauge. Urinal to be supplied 
with a concealed sparge pipe and a 22 mm inlet with 
chrome plated conex fitting for connecting to water inlet 
(Connection fitting not supplied). Urinal to include a tiling 
key to sides and rear walls. The back to be fully sound 
deadened with vermin proof bitumastic material. Outlet 
to be situated on the left or right of the urinal with a 
recess for 40 mm chrome plated waste outlet. No 2

Section No.  2
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Stainless steel or equal similar approved"

14 Lockable toilet roll holder plugged. No 26

WASTE UNIONS ETC

Waste unions etc: 

15 32mm Code 301 chrome plated basin waste union. No 46

TRAPS ETC

Traps etc:

16 32mm Cobra Watertech chrome plated deep seal bottle 
trap with outlet for 50mm PVC (Code 345/50). No 46

TAPS, VALVES,  ETC 

"Cobra Watertech or equally approved product"

17 15mm 1003/125 RB fullyway gate valve No 15

18 22mm 1003/125 RB fullyway gate valve No 11

19 15mm 026CP overhead Shower arm No 21

20 15mm 065CP Prestex shower rose with ball joint No 21

21 15mm Chrome plated code CSS-181-1 Capstan 
Supreme wall type shower mixer with adjustable wall 
flanges No 15

Brushed finish brass steel:

22 Cobra 232-10 Angle Regulating chrome plated 
Valve/tap with sliding wall flange. No 46

Pillar taps:

23 15mm Chrome plated pillar tap as Cobra Star code 111-
15 (Hot and Cold). No 46

Sundries, etc:

24 Standard 15mm stainless steel braided male and female 
swivel connection piece 350mm long. No 30

Section No.  2
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Toilet and urinal flushvalves:

25 20mm Chrome plated  urinal flushmaster (non hold 
open) with integral shut-off valve and wallplate (code 
FJ6.000). No 2

SANITARY  PLUMBING 

uPVC piping (SABS 967-1987):

26 50mm Waste piping fixed to walls. m 115

27 110mm PVC pipe fixed to walls m 184

Extra over uPVC piping for:

28 50mm Bend. No 60

29 110mm Bend. No 32

30 50mm Access bend. No 45

31 110mm Access bend. No 33

32 110mm Access bend with anti-syphon horn. No 21

33 50mm Junction. No 28

34 110mm Junction. No 24

35 50mm Access junction. No 24

36 110mm Access junction. No 37

37 110mm Double reducing junction. No 21

38 110mm Pan collar. No 21

Testing:

39 Testing waste water pipe system. Item

WATER  SUPPLIES 

Class 2 medium copper pipes:

40 15mm Pipes laid in and including trenches. m 115

41 15mm Pipe building into walls. m 125

Section No.  2
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42 22mm Ditto. m 55

Extra over class 2 copper pipes for brass 
compression fittings:

43 15mm Fittings. No 62

44 22mm Fittings. No 44

Testing:

45 Testing water supply pipe system. Item

Sundry work in connection with all plumbing:

46 Form hole in 220mm brickwall not exceeding 50mm 
diameter including making good. No 47

47 Form hole in 280mm brickwall not exceeding 50mm 
diameter including making good. No 25

48 Form hole in 280mm brickwall exceeding 100mm not 
exceeding 200mm diameter including making good. No 34

FIRE APPLIANCES ETC. (CPAP Work Group No 
148)

Fire Appiances etc.:

49 5kg Carbon dioxide fire extinguisher with wall mounted 
bracket fixed to and including 300 x 150 x 19mm 
hardwood back plate with rounded edges plugged. No 25

Section No.  2
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Total Brought Forward from Page No. 47

48

49
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AmountRateQuantityItem
No

SECTION 2

BILL No. 6

TILING 

MODEL PREAMBLES

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Fixing:

Tiling shall be fixed with an approved tile adhesive to a 
plaster backing. Plaster backing is measured elsewhere.

PORCELAIN FLOOR TILES 

600 x 600mm Selected Porcelain tiles (allow Prime 
Cost amount R300.00 per square metre for material 
ONLY), with 6mm straight joints fixed with tile 
adhesive and tile grout as per Manufacturer's 
recommendations:

1 Porcelain floor tiles m2 220

2 Porcelain floor tile cut to form 150mm high skirting to 
match existing m 139

Section No.  2

Carried to Collection R

Bill No.  6
Tiling

-55-



2026/07/14

EMIS 200100146

Repairs and Renovations to Daleview Primary School Hostels

WALL TILING 

200 x 200mm Glazed White ceramic wall tiles or 
equal approved wall tiles, laid adhesive and finished 
with grouting as per Manufacturer's 
recommendation:

3 On walls, etc. m2 544

200 x 200mm Glazed White ceramic wall tiles or 
equal approved wall tiles, laid adhesive and finished 
with grouting as per Manufacturer's 
recommendation:

4 On walls in isolated panels, splashbacks, etc. m2 196

Section No.  2
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Tiling
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AmountRateQuantityItem
No

SECTION 2

BILL No. 7

GLAZING 

MODEL PREAMBLES

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

GLAZING TO STEEL WITH PUTTY

All glazing shall be in accordance with SABS 0400 - 
1990, SABS 1263 - 1. All safety flazing materials 
(individual panes) shall be permanently marked. Such 
marking shall be visible after glazing process. If it is not 
marked, it is not safety glass.

6mm PVB laminated clear safety glass secured into 
galvanized window with a compatible UV resistant 
sealant.

1 Panes exceeding 0,1m2 and not exceeding 0,5m2. m2 2

2 Issue of Glazing Certificate. Item

Section No.  2
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TOPS, SHELVES, DOORS, MIRRORS, ETC.

6mm Silvered float glass copper backed mirrors 
with polished edges holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete:

3 Mirror 400 x 625mm high with four screws. No 16

Section No.  2
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Glazing
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AmountRateQuantityItem
No

SECTION 2

BILL No. 8

PAINTWORK

MODEL PREAMBLES

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

SUPPLEMENTARY PREAMBLES

Proprietary products in descriptions:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

All work to be executed in strict accordance with the 
specifications of the paint manufacturer.

Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with plaster primer thinned 
10% with turpentine.

PAINTWORK TO PREVIOUSLY PAINTED WORK

ON FLOATED PLASTER

Apply one coat DULUX Trade alkali resistant prime 
followed by two coats of DULUX trade 100 low 
sheen or equal approved. Colour to Architects 
Approval. 

1 On internal walls. m2 5 679

2 On soffits of suspended slabs m2 1 496

ON FIBRE-CEMENT BOARD SURFACES

Section No.  2
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Prepare surface and remove all loose material, apply
one coat Gypseal followed by one coat of universal 
primer and two coats of finishing paint or equal 
approved. All joints to be taped, skimmed and 
rubbed to a smooth finish. Colour to Architects 
Approval.

3 Ceilings and cornices. m2 1 523

ON WOOD

Stop, sand down and prepare wood surfaces and 
apply one coat wood primer, one undercoat and two 
coats high gloss enamel paint:

4 On doors. m2 288

5 On frames. m 160

Three coats superior quality clear gloss varnish

6 On doors m2 85

Prepare and brush surface to remove all loose 
contaminants and apply one coat of sanding sealer 
rubbed to a smooth finish followed by two coats 
"Wooddock" clear matt varnish or equal approved

7 Skirtings, rails, frames, etc not exceeding 300mm girth. m 1 250

ON FIBRE-CEMENT

Prepare and apply two coats pure acrylic roof paint 
on:

8 Fascias and barge boards. m2 214

ON METAL

Clean entire surface with Sugar soap using bristle 
brooms or brushes or scotch pads to remove all 
surface contaminants, rinse with tap water and allow
to dry, remove loose and flaky paint and sand 
surface to a firm edge, feather edges and dust off, 
emery paper any rust areas to bright metal and 
remove dust, spot prime bare areas with red oxide 
primer, allow one hour to dry and prepare and apply 
two coats pure acrylic roof paint on:

9 windows and frames m2 325
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Paintwork
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SECTION SUMMARY - BUILDING WORKS

Bill
No

Page
No

Amount

1 Alterations (Provisional) 38

2 Carpentry and Joinery 42

3 Ceilings and Partitioning 45

4 Ironmongery 46

5 Plumbing and Drainage (Provisional) 54

6 Tiling 57

7 Glazing 60

8 Paintwork 63

Section No.  2
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AmountRateQuantityItem
No

SECTION  3

BILL No. 1 

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

Tenderers are advised that no claim in respect of loss of 
profit or Preliminary charges based on the omission of 
these amounts will be considered and the said amounts 
will be omitted strictly without any financial 
compensation payable to the Contractor.

Provisional sums and Budgetary allowances contained 
herein may be omitted or reduced at the Employer's 
discretion and the Contractor shall not be entitled to 
claim for any loss by way of reductions or omission of 
any discount, or percentage relating to Provisional 
amounts and Budgetary sums or any loss of profit 
related therto.

The following amounts are for work to be carried out
by Selected sub-contractors in terms of the 
Nominated/Selected Subcontract Agreement as 
prepared by the Joint Building Contracts Committee 
(JBCC):

Note to tenderers: As CPGs may not provide any 
bidder a competitive advantage. Provisional 
amounts and fixed percentages for profit and 
attendance have been provided. Only the 
provisional amount will be adjusted once the 
awarded tender amount and/or the beneficiaries 
have been appointed, and the final values have been 
ascertained. 

PROVISIONAL SUMS

ELECTRICAL INSTALLATION

1 Provide the Provisional sum of R 300 000.00 (Three 
hundred Thousand Rand) for Electrical Installation. Item 300 000.00

2 Allowance for profit all inclusive of associated costs to 
the contractor for implementation. %

Section No.  3
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MECHANICAL INSTALLATION

3 Provide the Provisional sum of R 800 000.00 (Eight 
Hundred Thousand Rand) for Installation of Hot Water 
Services Item 800 000.00

4 Allowance for profit all inclusive of associated costs to 
the contractor for implementation. %

FIXING EXISTING CUPBOARDS

5 Provide the Provisional sum of R100 000 (One Hundred 
Thousand Rand) for fixing of existing cupboards Item 100 000.00

6 Allowance for profit all inclusive of associated costs to 
the contractor for implementation. %

BUDGETARY  ALLOWANCES

The following budgetary allowances are for work to 
be executed at rates in the bills of quantities or to 
be agreed by the Principal agent:

7 Allow for the employment of a Community Liaison 
Officer by the Main Contractor, to be paid an allowance 
of R6 500.00 per month. Item 39 000.00

8 Add: Mark-up %

Section No.  3
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Section No.  3

Bill No.  1

Provisional sums

COLLECTION

Page
No

Amount

Total Brought Forward from Page No. 65
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FINAL SUMMARY

Section
No

Page
No

Amount

1 PRELIMINARIES 30

2 BUILDING WORKS 64

3 PROVISIONAL SUMS 67

SUB-TOTAL R

CONTINGENCIES

Allow five per cent (5%) of the above sub-total for 
contingencies to be used as directed and deducted in 
whole or in part if not required. R

SUB-TOTAL R

Add Value Added Tax at the rate of 15% R

Carried to Form of Offer and Acceptance R
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PART C3 

SCOPE OF WORKS 
 

C3 SCOPE OF WORK 
 

 Project Description: 

 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT 
DALEVIEW PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN 
STEYTLERVILLE  

 
 

 RFQ No:  DEET-ECDOE/HOS/03/2026-27  

 
C3.1 SCOPE OF WORKS 
 
DESCRIPTION OF THE WORKS 
 

Project Name- THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE EXISTING HOSTEL FACILITIES AT DALEVIEW 
PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION 

 

Scope of Works: 
The project involves the repairs and renovations of the existing Daleview Primary School Hostel, including: 

Alterations and demolition: Removal of existing doors, ceilings, skirtings, fascia/barges, floor finishes, tiles, sanitary fittings and 
associated items, including making good affected surfaces. 

Carpentry and joinery: fascia and barge boards, meranti skirtings, timber doors and flush doors. 

Ceilings and insulation: New gypsum plasterboard ceilings, brandering, trap doors, cornices and roof insulation. 

Floor finishes: New vinyl floor tiles, floor preparation, stripping/sealing/polishing and PVC corner protection. 

Ironmongery: New locks, padlocks, door numbers, door stops, towel rails and bathroom curtain rails. 

Metalwork and plastering: New galvanised steel door frames, floor screeds, weather bars and internal plastering. 

Tiling: New ceramic wall and floor tiles, splashbacks, tile skirtings, soap dishes and toilet paper holders. 

Plumbing and drainage: New/renewed sanitary fittings, water supply pipework, drainage, gutters, downpipes, showers, baths, 
basins, C suites, urinals and geysers. 

Glazing: Laminated safety glass, obscure glass and new mirrors. 

Painting: Preparation and painting of internal and external walls, ceilings, fascias/barges, door frames, timber doors, eaves/verges 
and skirtings. 
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Fire protection: Installation of 4.5 kg DCP fire extinguishers with backboards. 

Electrical works: Electrical repairs to the existing hostel.                                                                                                 

Mechanical Works: Replacement of existing Geyser and water reticulation 

Dormitory cupboards: Repairs to existing dormitory timber locker cupboards 

 
C3.2 METHODOLOGY OF PROJECT EXECUTION  
   
 Sectional completion  
 
Due to the nature of the active site, works will be completed and handed over in sections to allow for occupation by the  
Students on site.  
 
 
 
C3.3 PROJECT REVIEW  
 

• The work is to be executed in an existing premises, contractor shall barricade off active site and ensure 
that there is an alternative access point for construction workers, to minimize any disturbance of school 
during construction period. Access to the property must not be compromised at all.  

 
 
C3.4 RESTRICTIONS AND CONSTRAINTS  
 

• The completion of the project is urgent, and work shall be executed during normal working hours i.e. 7h00 till 17h00 daily 
including weekends. Work required to be executed outside of these hours must be arranged with the Project Manager in 
advance.  

• Noise must be kept to a minimum and within acceptable levels at all times.  
• Dust emanating from the work site must be controlled at all times. 

C3.5 OPERATIONAL PROTOCOLS  
 

• Security is a priority, and the site shall be kept safe at all times.  
• The approved Health and Safety plan shall be adhered to at all times  
• All staff members of the contractor shall wear PPE at all times  
• All staff members of the contractor shall be specifically identifiable at all times and to this end 

shall wear a predetermined coloured overall to be able to enter and work on the site.  
• Regular meetings, the frequency of which is to be determined, shall be held with the management of 

the premises to always ensure a cohesive spirit of co-operation   
• The successful contractor must take into account that other contractors may be busy with 

construction in close proximity to the works and allowance must be made in the contractor’s 
submission to accommodate these parties.         
 

C3.6 ACCESS AND SITE ESTABLISHMENT 
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• Prospective bidders are to fully familiarize themselves with the site and access to the site and restricted 

area for site establishment. Allowance for temporary construction access etc. shall be deemed to be 
included in contractor’s price/bid. Prospective bidders are to familiarize themselves with the site as no 
additional costs shall be entertained. 

• Identified area for site establishment shall be pointed out to prospective bidders at mandatory site 
inspection. The contractor shall be liable for security, fencing (if required), water, sewer, ablutions, 
electricity, etc. for the site establishment area. No Contractor’s representatives, worker are allowed to sleep 
at establishment area or within the premises  

 C3.7 ACCEPTANCE OF TENDERS   
 

• The Employer is not bound to accept the lowest, or any tender, or any portion of any tender 

 
 
 
C3.8 MINIMUM WAGE 
 

• The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance 
with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for duration of 
contract.  

C3.9 TEMPORARY WORKS 
 

• All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its regulations.  
 

C3.10 EMPLOYER'S DESIGN 
      N/A 
 
C3.11 DESIGN BRIEF 
      N/A 
 
C3.12 DRAWINGS 
Refer to C2.3 
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PART C4 – SITE INFORMATION 
C4.1 SITE INFORMATION 
 

Project description: 

 THE APPOINTMENT OF A CONTRACTOR FOR THE RENOVATIONS TO THE 
EXISTING HOSTEL FACILITIES AT DALEVIEW PRIMARY SCHOOL ON BEHALF 
OF EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN 
STEYTLERVILLE    
 

Project Number: DEET-ECDOE/HOS/03/2026-27  
 

 
GENERAL 
 
Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”.   
(Refer to Scope of Works C3) 
 
The site is located at STEYTLERVILLE Location, Eastern Cape, South Africa - with following coordinates:  
 
33°20'24.19"S 24°20'52.73"E 

     

 


