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PART T1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

T1.1 Tender Notice and Invitation to Tender  

 
The Disability Economic Empowerment Trust (DEET) invites contractors with the CIDB grading of 5GB   OR Higher in the following 

Class of works General Building (GB) to tender for DEET-ECDOE/DIS/02/2026-27 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND RENOVATIONS TO STORM DAMAGED 

FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION for 

a 10 Month Period contract. The contract will be based on the JBCC Edition 6.2 of 2018, and the Disability Economic 

Empowerment Trust (DEET) will enter into a contract with the successful tenderer.  

 
Only tenderers who have suitable experience and suitably qualified personnel in providing similar services to those that are required 
are eligible to submit tenders. 
 
Bid documents are downloadable free of charge from the Disability Economic Empowerment Trust website 
(www.deet.co.za/tenders). Bid documents will be available on 19 October 2026. No bid documents will be available at DEET 
offices. 
 
There will be compulsory briefing meeting.   
 
Queries relating to the issue of these documents may be addressed in writing to through email:  scm@ecdeet.co.za 

Technical enquiries: may be addressed in writing to Mr. Qhawe Nkasana – email: qs@ecdeet.co.za 

 

 

 

DECSRIPTION DATE TIME 

BID ADVERT 19 October 2026 12h00 

COMPULSORY BRIEFING N/A N/A 

BID CLOSING 26 October 2026  12h00 

 

 

 
The closing time for receipt of tenders by the DEET is 12:00PM on 26 October 2026. Tender will not be open in public. 

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before closing time at the 
correct location as the DEET will not take responsibility of wrong delivery. Tenderers using courier services for delivery of their bid 
documents must ensure the delivery is at the correct place / location and time as the DEET will not be held responsible for wrong 
delivery not delivered to DEET officials. The DEET will not accept responsibility if bids received by officials are not timely deposited 
in the Bid Box.  

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be registered on the National Treasury 
Central Supplier Data Base and proof of registration must be submitted with the proposal (https://secure.csd.gov.za).  

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data. 

A. TENDER SUBMISSIONS:  
 
Bids must be submitted in sealed envelopes clearly marked “DEET-ECDOE/DIS/02/2026-27  
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND RENOVATIONS TO STORM DAMAGED 
FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION, 
LOCATED IN MHLOPEKAZI A/A, CLARKEBURY, ENGCOBO” must be deposited in the bid box, DISABILITY ECONOMIC 
EMPOWERMENT TRUST OFFICES, 20 SUFFOLK ROAD, BEREA LABELLED “TENDER BOX”, EAST LONDON. 
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B. BID EVALUATION: 
 
This bid will be evaluated in Two (2) phases as follows: 
 
Phase One: Compliance, responsiveness to the bid rules and conditions 

Phase Two: Preferential Procurement Policy Framework Act (PPPFA), and Preferential Procurement   Regulations 2022. 

 
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) AND PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 POINTS WILL BE AWARDED AS FOLLOWS:  

Maximum points on price  -           80 points 
Maximum points for Specific Goals  -           20 points 
Maximum points   -           100 points 
 

Methodology for the Allocation of Specific Goal Points 

Specific Goal points for Historically Disadvantaged Individuals, Persons with Disabilities, Promotion of Youth, and Women 
Participation will be awarded proportionately based on the verified ownership or participation percentage of the qualifying individual(s). 

The points awarded for each applicable Specific Goal will be calculated using the following formula: 

Points Awarded = (Verified Ownership/Participation Percentage ÷ 100) × Maximum Points Allocated to the Specific Goal. 

The percentage claimed by the tenderer must be supported by the required documentary evidence and will be subject to verification. 

Points allocated for Enterprises located in the Eastern Cape Province will be awarded only where the tenderer satisfies the 
requirements of that Specific Goal and provides the prescribed supporting documentation. 

 
C. BID SPECIFICATIONS, CONDITIONS AND RULES 
 

1. The minimum specifications, other bid conditions and rules are detailed in the bid document under Tender Data 
2. The Disability Economic Empowerment Trust (DEET) SCM policy applies. 
3. Tender validity period is 120 days. 
 

 
D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:  
 
SCM RELATED ENQUIRIES  

Ms Neziswa Makubalo 

Tel No: 0437227333 

Email Address: scm@ecdeet.co.za 

 

TECHNICAL ENQURIES 

Mr. Qhawe Nkasana 

Tel No: 0437227333 

Email Address: qs@ecdeet.co.za 

 

 

 

  

FOR COMPLAINTS, FRAUD, & TENDER ABUSE: 
Call: 0800 701 701 
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T1.2 Tender Data 

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender. 
SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3 and as contained in 
Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of 
August 2019). 
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies 

Clause number Tender Data 

3.1 The Employer is Disability Economic Empowerment Trust on behalf of the Eastern Cape Department of Education 

3.2 The tender documents issued by the employer comprise the following documents: 
THE TENDER 
Part T1:  Tendering procedures 
  T1.1  -  Tender notice and invitation to tender 
  T1.2  -  Tender data 
Part T2:  Returnable documents 
  T2.1  -  List of returnable documents 
  T2.2  -  Returnable schedules 
THE CONTRACT 
Part C1:  Agreements and Contract data  
  C1.1  -  Form of offer and acceptance 
  C1.2  -  Contract data 
  C1.3  -  Dispute Resolution Mechanism 
  Part C2:  Pricing data 
  C2.1  -  Pricing Instructions 
  C2.2  -  Bills of Quantities 
Part C3:  Scope of work 
  C3   -   Scope of work 
Part C4: Site information 
  C4   -   Site information 

3.3 The tender documents issued by the employer comprise the documents listed on the contents page 

3.4 The employer’s agent is Disability Economic Empowerment Trust (DEET) 
Name: Qhawe Nkasana 

Address: Disability Economic Empowerment Trust (DEET), 20 Suffolk Road, Berea, East London 

Tel No: 0437227333 
Email Address: qs@ecdeet.co.za   

3.5 The language for communications is English 

3.6 The competitive negotiation procedure shall be applied.   

3.7 Method 2:  Two (2) stage procurement procedure shall be applied. 

4 Tender’s obligations 

4.1 
 
 

Joint Ventures are allowed. 

4.2 The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not compensate the tenderer for 

any costs incurred in attending interviews or making any submissions in the office of the employer. 

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

4.4 Confidentiality and copyright of documents 



   
 

 
REPAIRS AND RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL 

P9016176 
Volume 1 of 1 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer only for 
the purpose of preparing and submitting a tender offer in response to the invitation. 

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions of contract 
and other publications, which are incorporated into the tender documents by reference. 

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if necessary, apply for an extension 
to the closing time stated in the tender data, in order to take the addenda into account. 

 4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to Tender.  
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to, and tenders will be received 
only from those tendering entities appearing on the attendance list.  
Tender documents will not be made available at the clarification meeting  

4.8 Seek clarification  
Request clarification of the tender documents, if necessary, by notifying the employer at least 3 (Three) working days before the 
closing time stated in the tender data. 

4.9 Tenderers are required to state the rates and currencies in Rands. 
Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law requires to be paid [except 
value added tax (VAT)], and other levies payable by the successful tenderer, that are applicable 14 days before the closing time 
stated in the tender data. Show the VAT payable by the employer separately as an addition to the tendered total of the prices. 
Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as provided for in the 
conditions of contract identified in the contract data. 
State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data. 

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the employer or to 
correct errors made by the tenderer and ensure that all signatories to the tender offer initial all such alterations. 
Do not make erasures using masking fluid. 

4.11 Main tender offers are not required to be submitted together with alternative tenders.  

4.12 No alternative tender offers will be considered 

4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.  
Submit 
a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in the tender data, with a 
translation of any documentation in a language other than the language of communication established in 3.5, and 
b) the parts communicated electronically by the employer of its agents on paper format with the tender. 

4.13.2 Sign the original and all copies of the tender offer where required in terms of the tender data. 
State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold liable for the purpose of 
the tender offer. 
NOTE The employer holds all authorized signatories liable on behalf of the tenderer. 

4.13.3 A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A days after the closing date 
for tender offers. 
The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS 10845-3. 

4.13.4 
         
           
         

The employer’s details and address for delivery of tender offers and identification details that are to be shown on each tender offer 
package are:  
Location of tender box:   DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) OFFICES 
Physical address: 20 Suffolk Road, Berea, East London 5247 
Identification details: DEET-ECDOE/DIS/02/2026-27  
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND RENOVATIONS TO STORM DAMAGED 
FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION, 
LOCATED IN MHLOPEKAZI A/A, CLARKEBURY, ENGCOBO. Closing time and date: 26 October 2026 at 12:00PM 

4.13.5 The tenderer is required to submit with his tender the following certificates: 
1)  a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in order in the South African 
Revenue Services. In the case of a Joint Venture/Consortium/Sub‐contractors each party must submit a separate CSD report 
showing, amongst other things, that tax matters of the service provider are in order in the South African Revenue Services. 
2)  CIDB Grading certificate or CRS number. 

4.13.6 A two-envelope procedure will not be required. 
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4.13.7 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts that the employer does 
not assume any responsibility for the misplacement or premature opening of the tender offer if the outer package is not sealed and 
marked as stated. 

4.14 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later than the closing time stated 
in the tender data. Proof of posting shall not be accepted as proof of delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the requirements of the standard 
conditions of tender in this part of SANS 10845 apply equally to the extended deadline. 

4.15.1 The tender offer validity period is 120 days.  
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in the tender data after the 
closing time stated in the tender data. If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period, with or without any conditions attached to such extension. Extend the period of the tender security, 

if any, to cover any agreed extension requested by the employer. 

4.15.2 Placing of contractors under restrictions / withdrawal of tenders 
If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as relevant: withdrawn such 
tender or quotation after the advertised closing date and time for the receipt of submissions; after having been notified of the 
acceptance of his tender, failed or refused to commence the contract; had their contract terminated for reasons within their control 
without reasonable cause; offered, promised or given a bribe in relation to the obtaining or the execution of such contract; acted in a 
fraudulent, collusive or anti-competitive or improper manner or in bad faith towards the Provincial Government; or, made any 
incorrect statement in any affidavit or declaration with regard to a preference claimed and is unable to prove to the satisfaction of 
the Provincial Government that the statement was made in good faith or reasonable steps were taken to confirm the correctness of 
the statements, such tenderer/s may be placed under restriction from tendering with the  state.  
Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and also on cidb Inform 
Practice Note #30. Excerpts of the policy can be availed on request of any interested tenderer. 

4.16 Access shall be provided for the following inspections, tests and analysis: N/A 

4.17 the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance Bond / Guarantee / 
Surety / Security to the format and/or standard as per DEET policy 

5 Employer’s undertakings 

5.1 The Employer will respond to requests for clarification received up to 2 (Two) working days before the tender closing time.  
If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data, grant such extension 
and notify all respondents accordingly. 

5.2 The employer shall issue addenda until 3 (Three) working days before tender closing time. 

5.3 Tenders will not be opened. A closing register will be shared with all bidders. 

5.4 Do not disclose to tenderers, or to any person not officially concerned with such processes, information relating to the evaluation 
and comparison of tender offers, the final evaluation price and recommendations for the award of a contract, until after the award of 
the contract to the successful tenderer. 

5.5 Determine, after opening and before detailed evaluation, whether each tender offer that was properly received  
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 
A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender documents, without material 
deviation or qualification. A material deviation or qualification is one which, in the employer's opinion, would 
d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the scope of work, 
e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or 
f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

5.6 Arithmetical errors, omission and discrepancies 
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a discrepancy 
between the amounts in figures and the amount in words, the amount in words shall govern. 
For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures apply. 

5.7.1 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 
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5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance, Price and Preference  
Phase 1: Administrative requirements and Mandatory requirements  
Phase 2: Price and preference (80/20 system)  

  
PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES 

Bidders’ proposals must meet the following minimum requirements and supporting documents must be submitted 
with the completed bid document in a sealed envelope in the bid box at the closing date and time. Failure to comply 
will automatically eliminate the bid for further consideration: 
1. Bid Document (This Document must be submitted in its original format) 

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be accepted. 

3. Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice and requirements.  The 

status on CIDB must be active. It is the responsibility of the bidder to keep the status on CIDB active throughout bidding 

process (advert till award stage). 

4. Bidders must be a legal entity or partnership or consortia. 

5. Form of offer and Acceptance (fully completed and signed). 

6. SBD 4- Declaration of Interest (fully completed and signed).  SBD4 must be duly completed and signed. Does the bidder 

or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest in the 

enterprise have any interest in any other related enterprise whether or not they are bidding for this contract, such 

interest must be disclosed on question 2.3.1. 

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-responsive. 

8. Compulsory Enterprise Questionnaire (Completed and signed)  

9. If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a service provider is not 

a VAT Vendor but include VAT in its prices, the successful service provider will be given 21 days to register as a VAT Vendor 

with SARS, after the issuing of an appointment letter. If a bidder is a VAT vendor/registered, the bidder is required to explicitly 

state the VAT amount. VAT vendors must include VAT at 15% in the bid offer(s). 

10. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum (amount in words) will govern. 

11. Resolution to Sign (must be completed, if applicable). 

12. Declaration of Employees of the State or other State Institutions. 

13. Only one offer per bidder is allowed and alternative offers will not be considered. If more than one offer is received, none of the 

offers will be considered.   

14. Only Bidders registered on the DEET Panel of Contractors are eligible to submit a bid. Bidders not registered on DEET 

Database will be automatically disqualified.  

15. Fully & Duly Completed Detailed Bill of Quantities (BOQ), Written in Black Ink (Handwritten).  

16. Attendance of compulsory briefing meeting  

 Other Conditions of bid (Non eliminating unless expressly mentioned in the document): 
 
1. The bidder must be registered on the Central Supplier Database (CSD) prior the award 

2. All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD. In cases where the 

bidder’s status is found non-compliant, the bidder will be granted 7 days to correct the status. A bidder that fails to rectify its 

tax matters with SARS will be declared non-responsive. 

3. The bidder has duly completed and signed the SBD 1, and SBD 6.1.  

4. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the non-awarding of points 

for specific goals. 
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5. Bidders must submit a minimum of three (3) written contactable references for projects of similar value successfully completed 

in the past (clearly indicating client name, contract value, contract term, and contact person, contact details). Refer to Annexure 

I and Annexure M. This is not an elimination factor, but important for the DEET to make a decision. Unless it is used for 

Quality/functionality Points. 

6. Bidders must submit a list of projects where he or she has submitted tender offers, but tender results have not been confirmed 

by the client. Refer to Annexure L. This is not an elimination factor, but important for the department to make a decision. Unless 

it is used for Quality/functionality Points. 

7. Bidders must submit their company profiles, list of available resources, plant and machinery, and any other additional capacity 

with the bid. Refer to Annexures K and H. This is not an elimination factor, but important for the department to make a decision. 

Unless it is used for Quality/functionality Points. 

8. The bidder must also list all projects where there are pending litigations or litigations that have been concluded. The form for 

this is also attached after Annexure J. 

9. The DEET will contract with the successful bidder by signing a formal contract. 

10. This tender will be awarded as a whole.  All trades listed in the Bills of Quantities or Pricing schedule must be priced for (except 

provisional sums and allowances which also need to be added to the total), failure to do so will increase the commercial risk of 

the bid and may lead to elimination or passing over of the bidder. 

11. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of quantities or anywhere), the 

department requires an item similar/equivalent or better. 

12. DEET Policy applies. 

13. Protection of personal information: Consent (POPIA). 

14. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the form of contract to be 

signed by parties (e.g.  JBCC Edition 6.2 of 2018). 

15. EPWP policy will be applicable. 

16. The Contractor shall commit to allocating, where feasible, a targeted maximum of 30% of the contract value to Subcontracting 

opportunities for SMMEs (EMEs/QSEs) that are at least 51% Black-owned, and that are based within the Alfred Nzo District 

Municipality. Out of this 30% allocation, a minimum of one-third (⅓) must be specifically reserved for SMMEs that are 

owned by persons with disabilities, to promote inclusive participation and equitable economic empowerment. The main 

contractor/supplier bears full responsibility for identifying, engaging, and managing competent and capable subcontractors. 

Once the contract is awarded, the contractor is expected to maintain harmony and cooperative working relationships on site. 

The Department reserves the right to intervene, where necessary, in the selection and appointment of local subcontractors or 

SMMEs to ensure equitable participation and alignment with transformation objectives 

 

 1. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS 
The 80/20 preference point system shall be applied for the purposes of this bid as per the requirements of the 
Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and Specific Goals/Preferential 
Procurement Regulations 2022  
 

Criteria Points 

POINTS ON PRICE 80 

SPECIFIC GOALS  20 

TOTAL 100 

 
The 80/20 preference point system for acquisition of services, works or goods not exceeding Rand value of R50 million:  

(a) The following formula must be used to calculate the points for price in respect of tenders (including price quotation) with a Rand 

value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable taxes included):  

The financial offer will be scored using the following formula:  

A = (1 - (P - Pm)) 

                Pm 

The value of value of W1 is: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of R50 000 000 or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value that equals or is less 
than R 50 000 000. 
 

5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (Administrative Compliance, price and preference) 
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5.7.4 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A 

5.7.5 Each evaluation criteria will be assessed in terms of five indicators – N/A 

5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A 

5.8 Tender offers will only be accepted if: 
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government (see 

https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity 
b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must submit a CSD no. or tax 

status compliance pin. 
c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance Bond / Guarantee 

/ Surety / Security to the format and/or standard within 21 days after the appointment.  
d) the tenderer is registered with the Construction Industry Development Board in an appropriate contractor grading designation; 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in terms of the Prevention 

and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public sector.  
f) the tenderer has not: 

         i)   abused the Employer’s Supply Chain Management System; or 
         ii)  failed to perform on any previous contract and has been given a written notice to this effect.  
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process. 
 

 h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest that may impact 

the tenderer’s ability to perform the contract in the best interests of the employer or potentially compromise the tender process 

and persons in the employ of the state are permitted to submit tenders or participate in the contract;  

i) the tenderer is registered and in good standing with the compensation fund or with a licensed compensation insurer; 

j) The tenderer undertakes to maximize the sourcing of building material or infrastructure input material from Eastern Cape 

based suppliers or manufacturers.  

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 2014, issued in terms of 

the Occupational Health and Safety Act, 1993, the necessary competencies and resources to carry out the work safely.   

l) The tenderer has duly completed and signed the Declaration Certificate for Local Production and Content and Local Content 
Declaration: Summary Schedule and submitted the documents at the closing date and time of the bid. 
 

m) the tender has offered a market related. If the offer is believed not to be market related, the department through its Supply 

Chain Management bid committees will attempt to negotiate the offer with identified bidder/s to a reasonable amount.  Bidders 

are not allowed to increase their tender offers during this process. 

n) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a letterhead of the tenderer 

has been attached (specific to this bid) to the bid submission; it must be duly signed by all directors and submitted the bid. 

Only a duly authorized official can sign the bid.  

 
o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other total amount indicated 

elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance has no value or figure, the bidder will be regarded 

as having made no offer. 

p) The department reserves the right not to award the bid to the most favourable tenderer, if any of the situations occur: if it is 

not assisting in the advancement of designated groups; risk profile of the favourable firm is too high; the bidder has been 

awarded a considerable number of projects by the department or provincial government; has performed unsatisfactorily in the 

past, etc. 

 

5.9 The number of paper copies of the signed contract to be provided by the employer is 1. 

 The additional conditions of tender are: 

• Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill of quantities or 
anywhere), the department requires an item similar/equivalent or better. 
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T.2.1    

A. List of returnable documents  

1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to demonstrate eligibility to have 
a submission evaluated. 

• Appropriate CIDB grading suitable for the works (as stated in 4.1). 

2 Returnable Schedules required for tender evaluation purposes  
The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant: 

• Record of Addenda to Tender Documents 

• Proposed amendments and qualifications 

• Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise questionnaires in respect of each 
partner must be completed and submitted). 

• SBD 1, 4, 6.1, Declaration of Local Production and Local Content. 

• Protection of personal content: Consent 

• Form of Offer and Acceptance 

• Complete priced Bills of Quantities, including Final Summary  
 

3 Other documents required for tender evaluation purposes 
The tenderer must provide the following returnable documents:  

• A CSD Report for a contractor with valid and correct information. 

• A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the Compensation for 
Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993) 

4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the contract 
The tenderer must complete the following returnable documents:  

• A duly completed form of Offer and Acceptance (and any revision of prices if there are any). 

5 Only authorized signatories may sign the original and all copies of the tender offer where required.  

• In the case of a ONE‐PERSON CONCERN submitting a tender, this shall be clearly stated. 

• In the case of a COMPANY submitting a tender, include a copy of a resolution by its board of directors authorizing a 

director or other official of the company to sign the documents on behalf of the company.  

• In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its members authorizing a 
member or other official of the corporation to sign the documents on each member’s behalf.  

 

• In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless one partner or a 

group of partners has been authorized to sign on behalf of each partner, in which case proof of such authorization shall be 

included in the Tender.  

• In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of each company of the joint 
venture together with a resolution by its members authorizing a member of the joint venture to sign the documents on behalf 
of the joint venture.  

Accept that failure to submit proof of authorization to sign the tender shall result in the tender offer being regarded as non‐
responsive.  

6 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely and, in the form, required, may be 
regarded by the employer as nonresponsive.  

7 Canvassing and obtaining of additional information by tenderers  
The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials or the Employer’s 
agent in respect of his tender, after the opening of the tenders but prior to the Employer arriving at a decision thereon.  
The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that disclosed at the opening 
of tenders. 

8 Prohibitions on awards to persons in service of the state  
The Employer is prohibited to award a tender to a person ‐  
a)       who is in the service of the state; or  

b) if that person is not a natural person, of which any director, manager, principal shareholder or stakeholder is a person in the 
service of the state; or  

c) a person who is an advisor or consultant contracted with the Department or municipal entity.  
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In the service of the state means to be ‐  
a)   a member of:‐  

a any municipal council;  

b any provincial legislature; or  

c the National Assembly or the National Council of Provinces;  

d) a member of the board of directors of any municipal entity;  

e) an official of any Department or municipal entity;  

f) an employee of any national or provincial department; 

g) provincial public entity or constitutional institution within the meaning of the  

Public Finance Management Act, 1999 (Act No.1 of 1999);  

h) a member of the accounting authority of any national or provincial public entity; or  

i) an employee of Parliament or a provincial legislature.  

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service of state in part 
T2 of this procurement document must be completed. 

9 Awards to close family members of persons in the service of the state  

 

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award of more than R2000 to 
a person who is a spouse, child, or parent of a person in the service of the state (defined in clause 8 above), or has been in the 
service of the state in the previous twelve months, including ‐  

a) the name of that person; 
 

b) the capacity in which that person is in the service of the state; and  

 

c) the amount of the award.  

 In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons in service of state in 
part T2 of this procurement document must be completed. 

10 Respond to requests from the tenderer  

The employer will respond to requests for clarification up to 2 (Two) working days before the tender closing time. 

11 Opening of tender submissions  

Tenders will not be opened. A closing register will be shared with all bidders. 

12 Scoring quality / functionality: N/A  

13 Cancellation and re‐invitation of tenders  

  
An organ of state may, prior to the award of the tender, cancel the tender if‐  

  
(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or 

(b) funds are no longer available to cover the total envisaged expenditure; or  

(c) no acceptable tenders are received.  

(d) Tender validity period has expired. 

(e) Gross irregularities in the tender processes and/or tender documents. 

(f) No market related offer received (after attempts of negotiation processes) 

  
Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender Bulletin or the media in 

which the original tender invitation as advertised.  

14 Dispute resolution mechanism will be done through the Adjudication route. 

15 The department must when be acting against the tenderer or person awarded the contract on a fraudulent basis, considers the 
provisions of Regulation 14:  
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The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an institution from instituting remedies 
arising from any other prescripts or contract.  

16 Where the employer terminates the contract due to default of the contractor in whole or in part, the employer may decide to: a) 

Refer the breach in contract to the cidb for investigation as a breach of the cidb Code of Conduct in terms of the cidb 

Regulations; or b) may impose a restriction penalty on the contractor in terms of Section 14 of the Preferential Procurement 

Regulations. The outcomes of such investigations in terms of both the cidb Regulations and the Preferential Procurement 

Regulations may prohibit the contractor from doing business with the public sector for a period not exceeding 10 years. 
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PART T2 

RETURNABLE DOCUMENTS 
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 PART T2.1: LIST OF RETURNABLE DOCUMENTS  

 
 
T2.1 List of Returnable Documents  

The tenderer must complete the following returnable documents:  
 
1 Returnable Schedules required for bid evaluation purposes  
 

• Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in respect of each partner must 

be completed and submitted). 

• Record of addenda issued (Only if addenda is issued)  

• Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)  

2 Other documents required for bid evaluation purposes 
 

• Form of Offer and Acceptance 

• Complete Priced Bills of Quantities & Final Summary  

3 Returnable Schedules that will be incorporated into the contract 

• Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual  

• Schedule of Plant and Equipment 

• Record of projects: current, past and on tender. 

• Project References – at least 3  

• SBD 1, 4, 6.1, and Declaration for Local Production and Local Content 

• Protection of personal content: Consent 
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PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) 

BID NUMBER: DEET-ECDOE/DIS/02/2026-27 
CLOSING 
DATE: 

26 October 2026  CLOSING TIME: 12:00PM 

DESCRIPTION:  

 THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND RENOVATIONS TO STORM 
DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE 
DEPARTMENT OF EDUCATION  

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT  

DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) OFFICES, 20 SUFFOLK ROAD, BEREA LABELLED “TENDER BOX”, EAST LONDON 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms. Neziswa Makubalo CONTACT PERSON Mr. Qhawe Nkasana 

TELEPHONE NUMBER 0437227333 TELEPHONE NUMBER 0437227333 

FACSIMILE NUMBER 0437227334 FACSIMILE NUMBER 0437227334 

E-MAIL ADDRESS scm@ecdeet.co.za  E-MAIL ADDRESS qs@ecdeet.co.za  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN:  

OR 
CENTRAL SUPPLIER 
DATABASE No:  MAAA 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

 Yes    
                      
 No  
[IF YES ENCLOSE 
PROOF] 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                    No 
 
[IF YES, COMPLETE 
QUESTIONNAIRE BELOW] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                  YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                     YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                  YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                   YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                   YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM 
PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
 

 

 

 

 

SBD 1 
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PART B 

TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID 
DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN 
OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   TCS 
CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE 
PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE PERSONS IN 
THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.” 

 
 

 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        ……………………………...…………………... 
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A 
Compulsory Enterprise questionnaire    

  

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.  

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  . . . . . . .   

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

Section 3:   CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ...   

Section 4:    Particulars of sole proprietors and partners in partnerships  

Name*  Identity number*  Personal income tax number*  

      

      

      

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations  

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ....   

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …. 

 Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ....   

Section 6:   The attached SBD 4 must be completed for each tender and be attached as a tender requirement.  

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a requirement.   

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:    
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our tax matters 

are in order;   
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or 

partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms 
of the Prevention and Combating of Corrupt Activities  
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears, has within the last five years been convicted of fraud or corruption;  
iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no 

other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest; and  

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 

correct.  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 
 
 
 
 
 
 
 
 
 
 

Compulsory Enterprise Questionnaire 
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BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the principles of 
transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the Republic of South Africa and further 
expressed in various pieces of legislation, it is required for the bidder to make this declaration in respect of the details required 
hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that person will 
automatically be disqualified from the bid process.  

 
2. Bidder’s declaration 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest1 

in the enterprise, employed by the state?       YES/NO 
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers of sole 

proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling interest in the enterprise, 
in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by the procuring 

institution?             YES/NO    
                                            

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a controlling interest 

in the enterprise have any interest in any other related enterprise whether or not they are bidding for this contract? 
        YES/NO 

 
2.3.1 If so, furnish particulars: 

………………………………………………………………………………… 
………………………………………………………………………………… 
 
 
 

3 DECLARATION 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and 
decisions of the enterprise. 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

SBD 4 
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I, the undersigned, (name)……….……………………………………………………………………. in submitting the accompanying 
bid, do hereby make the following statements that I certify to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and complete in every 

respect; 
 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or 

arrangement with any competitor. However, communication between partners in a joint venture or consortium2 will not be 
construed as collusive bidding. 

 
3.4  In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding 

the quality, quantity, specifications, prices, including methods, factors or formulas used to calculate prices, market allocation, 
the intention or decision to submit or not to submit the bid, bidding with the intention not to win the bid and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 

 
3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any 

competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 
 
3.6 There have been no consultations, communications, agreements or arrangements made by the bidder with any official of the 

procuring institution in relation to this procurement process prior to and during the bidding process except to provide 
clarification on the bid submitted where so required by the institution; and the bidder was not involved in the drafting of the 
specifications or terms of reference for this bid. 

 
3.7 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices       related 

to bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible 
imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to 
the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 
12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM 
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT 
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………                    ..……………………………………………   
 Signature  Date 
 

………………………………                   ……………………………………………… 
 Position  Name of bidder 

                                                                                 
 
 
 
 
 
 
 
 
 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 
b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 

lowest/ highest acceptable tender will be used to determine the accurate system once 

tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and Specific Goals  100 

 



   
 

 
REPAIRS AND RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL 

P9016176 
Volume 1 of 1 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 

any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process 

or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating contracts 

through any method envisaged in legislation that will result in a legal agreement between the 

organ of state and a third party that produces revenue for the organ of state, and includes, but 

is not limited to, leasing and disposal of assets and concession contracts, excluding direct 

sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of 

this tender the tenderer will be allocated points based on the goals stated in table 1 below as 

may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of: 

 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used 

to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system, then the organ of state must indicate the points 

allocated for specific goals for both the 90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table  

below.  

 (Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.) 

 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company 
 

[TICK APPLICABLE BOX] 

 

 
 
 

 
The specific goals 
allocated points in 
terms of this tender 

 
Number of points 

allocated (80/20 
system) 

(To be completed by the organ 
of state) 

Number of points 
claimed (80/20 

system) 

(To be completed by 
the tenderer) 

Historically 
disadvantaged 
individuals 

6 

 

Persons with disabilities 4 
 

Promotion of Youth 4 
 

Women Participation 4 
 

Enterprises located in 
the Eastern Cape 
Province 

2 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 

the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ of 

state for a period not exceeding 10 years, after the audit alteram partem 

(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

 

 
 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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Local Content – Declaration Summary Schedule 
 

Bill Page 
No. 

Bill 
Item 
No. 

Description of Services Works or 
Goods 

Unit of 
measure 

Quantity 
C1 

Stipulated 
Minimum 
Threshold 
C2 

Tender price 
- each  
(excl VAT) 
C3 

Exempted 
imported 
value. 
C4 
 

Tender value 
net of exempted 
imported 
content. 
C5 
 
(C3-C4=C5) 
 
 
 

Imported 
value (R) 
 
C6 
 
 
(C1 x C4 
=C6) 

Local value 
(R) 
 
C7 
 
 
(C1 x C3=C7) 

Local 
content % 
(per item) 
 
 
 
C8 

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  TOTAL IMPORTED CONTENT VALUE (R)      

  TOTAL LOCAL CONTENT VALUE (R)      



 

 
REPAIRS AND RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL 

P9016176 
Volume 1 of 1 

 
PROOF OF REGISTRATION ON THE NATIONAL TREASURY 

CENTRAL SUPPLIER DATABASE 

 

(ATTACH HERE) 
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VALID COPY CIDB CERTIFICATE 

(ATTACH HERE) 
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA) 
 

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of 

personal information through its entire life cycle of collection, transfer, storing and deletion.  

As part of its business activities, the Disability Economic Empowerment Trust (DEET) obtains and 

requires access to personal data from a wide range of internal and external parties, including without 

limitation bidders who respond to requests for proposals that are published by the Disability Economic 

Empowerment Trust (DEET) from time to time. The Disability Economic Empowerment Trust (DEET) 

confirms that it shall process the information disclosed by Bidders for the purpose of evaluating and 

subsequently awarding/appointing a successful Bidder.  

 

The Disability Economic Empowerment Trust (DEET) hereby states that it does not and will never 

modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed to 

do so by an order of court, the Disability Economic Empowerment Trust (DEET) does not disclose or 

permit the disclosure of any personal information to any Third Party without the prior written consent 

of the owner of the information.   

 

Similarly, Bidders will from time-to-time access and be seized with information of a personal nature 

pertaining to the Disability Economic Empowerment Trust (DEET). Some of the information may 

because of legislative compliances be available in the public domain, whilst some is uniquely provided 

to bidders in pursuit of procurement or other business-related activities. In this regard, the Disability 

Economic Empowerment Trust (DEET) requires that Bidders which receive or have access to its 

personal information, process any such information in a manner compliant with the requirements of 

the POPIA.  

 

 

AGREEMENT 

 

1. The Disability Economic Empowerment Trust (DEET) and the Bidder (the Parties) agree and 

undertake that upon obtaining and having access to personal information relating to either of 

them, they shall always ensure that: 

a) They process the information only for the express purpose for which it was obtained. 

b) Information is provided only to designated and authorized personnel who require the personal 

information to carry out the Parties’ respective obligations in terms of the Procurement 

processes. 

c) They will introduce and implement all reasonable measures ensure the protection of all 

personal information from unauthorized access and/or use. 

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity of 

all personal information in its possession or under its control. 

e) The Parties agree that if personal information will be processed for any other purpose other 

than the one for which the accessing of the information was intended, explicit written consent 

will be obtained prior to the execution of such reason.  

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable internal 

and external risks to the interception of personal information in its possession or under its 

control and shall implement and maintain appropriate controls in mitigation of such risks.  

 

2. The Parties agree that they will promptly return or destroy any personal data in their possession 

or control which belongs to the other Party once it no longer serves the purpose for 
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which it was collected, subject to any legal retention requirements. The information will be 

destroyed in such a manner that it cannot be reconstructed to its original form, linking it to any 

individual or organization. 

3. Bidder’s Obligations 

 

a) The Bidder is required to notify the Information Officer of Disability Economic Empowerment 

Trust (DEET), in writing as soon as possible after it becomes aware of or suspects any loss, 

unauthorized access or unlawful use of any of the Disability Economic Empowerment Trust 

(DEET)’s personal information. 

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to 

mitigate the extent of the loss or compromise of personal data.   

c) The Bidder shall be required to provide the Disability Economic Empowerment Trust (DEET) 

with details of the persons affected by the compromise and the nature and extent of the 

compromise, including details of the identity (if known) of the unauthorized person who may 

have accessed or acquired the personal data. 

d) The Bidder undertakes to co‐operate with any investigation relating to security breach which 

is carried out by or on behalf of Disability Economic Empowerment Trust (DEET). 

 

 

On behalf of the Bidder: 

 

…………………………………..  ..……………………………………………   

 Signature                      Date 

 

 

 

…………………………………. ……………………………………………… 

 Position                                                         Name of the Bidder 

 

 

On behalf of the Client: 

 

…………………………………..  ..……………………………………………   

 Signature                       Date 

 

 

 

 

…………………………………..  ..……………………………………………   

 Position      Name of Client Representative 
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THE CONTRACT 
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PART C1 

AGREEMENTS AND CONTRACT DATA 
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PART C1.1: FORM OF OFFER AND ACCEPTANCE 
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Annex C 
(normative) 

            FORM OF OFFER AND ACCEPTANCE 

Project Description 
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION 

RFQ Number DEET-ECDOE/DIS/02/2026-27 

 
OFFER 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement of:  
 
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND RENOVATIONS TO STORM DAMAGED 
FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION, 
LOCATED IN MHLOPEKAZI A/A, CLARKEBURY, ENGCOBO. 
  
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto as 
listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the 
tenderer offers to perform all of the obligations and liabilities of the contractor under the contract including compliance with all its 
terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions 
of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 
 
……………………………………….……………….……………………………………….……. 

………...………………………………...…………………………………………………………………………………………………………

…………...Rand (in words) ;  

 

R ……………………………………………………………………………………. …...……. (in figures) (or other suitable wording) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning one 
copy of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the tenderer 
becomes the party named as the contractor in the conditions of contract identified in the contract data. 

 

Signature       ……………………………….……………………………………………………………………………………… 
 
Name             ……………………………………………………………………………………………………………………... 
 
Capacity         ……………………………………………………………………………………………………………………... 
 
for the tenderer       ……………………………………………………………………………………………………………………... 
(Name and address of organization) 
 
Name and signature  
of witness      ………………………………...… …...   Date …………………………………………………… 

 

 

 

 

 

C1.1- Form of Offer and Acceptance 
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ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.  In consideration 
thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract identified in the contract 
data. Acceptance of the tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and 
conditions contained in this agreement and in the contract that is the subject of this agreement. 
The terms of the contract, are contained in: 
 

Part C1 Agreements and contract data, (which includes this agreement)  
Part C2 Pricing data 
Part C3 Scope of work.  
Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into 
the above listed Parts. 
 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the returnable 
schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and 
acceptance, are contained in the schedule of deviations attached to and forming part of this form of offer and acceptance. No 
amendments to or deviations from said documents are valid unless contained in this schedule. 
The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), 
contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, 
guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the 
contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully 
completed original copy of this document, including the schedule of deviations (if any).  Unless the tenderer (now contractor) 
within five working days of the date of such receipt notifies the employer in writing of any reason why he cannot accept the 

contents of this agreement, this agreement shall constitute a binding contract between the parties.
1

 

 
Signature         …………………………………………………………………………………………………………………… 
 
Name               …………………………………………………………………………………………………….……………… 
 
Capacity           …………………………………………………………………………………………………………………… 
 
for the Employer          …………………………………………………………………………………………………………………… 

(Name and address of organization) 
 
Name and signature 
of witness        …………………………………………... Date ……………………………….……………..     
 

Schedule of Deviations 
 
1 Subject ________________________________________________________________________ 
Details  
________________________________________________________________________________ 
 
2 Subject _________________________________________________________________________ 
Details 
 _________________________________________________________________________________ 
 
3 Subject _________________________________________________________________________ 
Details 
_________________________________________________________________________________ 
 
4 Subject _________________________________________________________________________ 
Details  

_________________________________________________________________________________ 
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By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing 
schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as 
listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and 
the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the 
tender/ quotation documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or 
effect in the contract between the parties arising from this agreement. 
 

1As an alternative, the following wording may be used: 

 
Notwithstanding anything contained herein, this agreement comes into effect two working days after the submission by the 
employer of one fully completed original copy of this document including the schedule of deviations (if any), to a courier-to-counter 
delivery / counter-to-counter delivery / door-to counter delivery /door-to-door delivery /courier service (delete that which is not 
applicable), provided that the employer notifies the tenderer of the tracking number within 24 hours of such submission. Unless 
the tenderer (now contractor) within seven working days of the date of such submission notifies the employer in writing of 
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between 
the parties
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A 
 

RECORD OF ADDENDA TO BID DOCUMENTS 
 

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION. 

RFQ NUMBER DEET-ECDOE/DIS/02/2026-27 

I / We confirm that the following communications received from the Department of Public Works before the submission 
of this tender offer, amending the tender documents, have been taken into account in this bid offer: (Attach additional 
pages if more space is required) 

Item Date Title or Details No. of Pages 

1   
 

 

2   
 

 

3   
 

 

4   
 

 

5   
 

 

6   
 

 

7   
 

 

8    
 

9   
 

 

10   
 

 

Attach additional pages if more space is required. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Tenderer 
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B 
PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his 
tender and reference such letter in this schedule.  

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material deviations 
and qualifications.  

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION 

RFQ NUMBER DEET-ECDOE/DIS/02/2026-27  
 

 

Page Clause /Item Proposal 

   

 

   

 

   

 

   

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that 
the content of this schedule that presented by the tenderer are within my personal knowledge and are to the best 
of my knowledge both true and correct 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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C 

RESOLUTION FOR SIGNATORY 

 

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the relevant resolution of the board 
of directors to this form or on company letter head. 
 
An example is given below: 
 
“By resolution of the board of directors passed at a meeting held on    
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the tender for Contract No.      
 
and any Contract which may arise there from on behalf of (Block Capitals)   
 
             
 
             
 
SIGNED ON BEHALF OF THE COMPANY:        
 
IN HIS/HER CAPACITY AS:          
 
DATE:             
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

DIRECTOR 
(NAMES) 

 SIGNATURE  

 
If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all directors): 
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D 

 

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

This Returnable Schedule is to be completed by joint ventures.  
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . ...., authorized signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . .., acting in the capacity of lead partner, to sign all documents in connection with the tender offer and any contract 
resulting from it on our behalf. 

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION  

RFQ NUMBER DEET-ECDOE/DIS/02/2026-27  

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner: 

………………………………… 

. 

 
 
Signature...……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature... ………. . . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature.... ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

 
 
Signature.... ……….. . . . . . . . . . .  
 
Name ………………………………....  

Designation……………………………… 
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E 

SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

   

No. Name and 
address of 
proposed 
Subcontractor 

Nature and extent 
of work 

Year 
completed 

Value Contact details 

 

 

 

 

1 

  

 

 

 

   

 

  

 

 

 

 

 

 

  

 

 

 

2 

 

 

 

 

    

 

 

 

 

 

    

 

 

 

3 

  

 

 

 

 

 

 

  

 

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION    

RFQ NUMBER DEET-ECDOE/DIS/02/2026-27  

We notify you that it is our intention to employ the following Subcontractors for work in this contract. The Subcontractors 
will all be CIDB registered and their CIDB Registration number shall be submitted below.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the names 
of proposed subcontractors in accordance with requirements in the contract for such appointments. If there are no such 
requirements in the contract, then your written acceptance of this list shall be binding between us. 

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier Database (CSD). 
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The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that 
the content of this schedule that presented by the tenderer are within my personal knowledge and are to the best 
of my knowledge both true and correct 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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CAPACITY OF THE BIDDER 

PROJECT DESCRIPTION 
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION    

RFQ NUMBER DEET-ECDOE/DIS/02/2026-27  

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach additional pages if more 
space is required.  Failure to furnish the particulars may result in the Bid being disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - Key 
Personnel (part of Business 
Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Construction Manager   

 Project Manager   

 Foreman   

 Quality Control & Safety Officer-
Construction Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the 
content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my 
knowledge both true and correct. 

Signed: 
………………………………. 

Date 
………………………………. 

Name: ………………………………. Position ………………………………. 

Enterprise Name: ………………………………………………………………...………………………………. 
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RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 

Tenderers must submit a max one-page description of at least three projects successfully completed.  

Attach a Completion Certificate for each of the project provided. 

The description of each project must include the following information: 

1. Essential introductory information:  

1.1. Name of project. 

1.2. Name of client. 

1.3. Contact details of client. 

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

1.5. The period during which the project was performed, and also, if this is different, the period during which the tenderer’s team 

members were contracted. 

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and to what extent (if any) this 

cost/value was part of a larger project budget or programme budget). 

 

NO. NAME OF PROJECT. 

 

NAME OF CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

PROJECT VALUE 

 

DATE 

COMPLETED 

1      

2      

3      

 

If there are more projects, attach a separate page to address this issue (the above table is just for reference purposes). 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content 

of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my knowledge both 

true and correct. 

 

 

 

 

 

 

Signed……………………………...  Date……………………………...  

Name………………………………….  Position………………………….  

Enterprise name…………………… ………………………………………………………………………… 
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RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just handed over/ towards 
completion (if they exist) Attach an Appointment letter for each of the project provided. 

The description of each project must include the following information: 

2. Essential introductory information:  

2.1. Name of project. 

2.2. Name of client. 

2.3. Contact details of client. 

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 

2.5. The period during which the project was performed, and if this is different, the period during which the tenderer’s team members 

were contracted. 

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and to what extent (if any) this 

cost/value was part of a larger project budget or programme budget). 

 

NO.  NAME OF PROJECT. 

 

NAME OF CLIENT. 

 

CONTACT 

DETAILS OF 

CLIENT. 

 

PROJECT 

VALUE 

 

STAGE OF 

PROJECT 

1       

2   

 

    

3       

 

Attach a separate page to address this issue (the above table is just for reference purposes). 

 

 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the 

content of this schedule that presented by the tenderer are within my personal knowledge and are to the best of my 

knowledge both true and correct. 

 

 

 

 

 

   

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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I 

OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING (if they exist) 

 

(Any other client's tender must also be included) 

 

BID NO. / 

PROJECT 

NUMBER 

PROJECT NAME 

 

CLIENT NAME & 

CONTACT NO. 

VALUE 

TENDERED IN 

RANDS 

DATE SUBMITTED 

 

CONTACT 

DETAILS 

(CLIENT) 

1      

2      

3      

4      

 

 
 

 

 

 

 

 

 

 

 

If there are more projects, attach a separate page to address this issue (the above table is just for reference purposes). 

 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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SCHEDULE OF TENDERER'S LITIGATION HISTORY 

 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders or other senior members in 
previous companies) has been involved with any organ of state or state department within the last ten years. The details must include the 
year, the litigating parties, the subject matter of the dispute, the value of any award or estimated award if the litigation is current and in 
whose favour the award, if any, was made. 
 

NO. NAME OF CLIENT. 

 

 

OTHER LITIGATING 

PARTY 

 

BRIEF DETAILS OF 

DISPUTE 

 

PROJECT 

VALUE 

 

DATE 

RESOLVED 

OR STATUS 

OF 

LITIGATION 

1   

 

 

 

 

 

 

 

 

 

 

  

2      

 

 

 

 

 

3     

 

 

 

 

 

4     

 

 

 

 

 

 

 

 

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Enterprise name  
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Project Reference Forms – 1 

 

 
 
 
 
 
 

 
NOTE:  This returnable document must be completed by the person who was the Engineer/Project Manager on a project of similar 
value and complexity that was completed successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the principal agent, by inserting 
“Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
 

5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

      

TOTAL   
 

 
 
 
 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  ________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cell phone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

PROJECT DESCRIPTION THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION 

PROJECT NUMBER DEET-ECDOE/DIS/02/2026-27  



  

 
REPAIRS AND RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL 

P9016176 
Volume 1 of 1 

 

 

Thus, signed at __________________________ on this _______ day of ____________ 2026 

 

 

 
 
 
_______________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to a written request to do so, 
that reference will not score any points. It is the responsibility of the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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Project Reference Forms - 2 

 

 
 

 
 
 

NOTE:  This returnable document must be completed by the person who was the Engineer/Project Manager on a project of similar 
value and complexity that was completed successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the principal agent, by inserting 
“Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
 

5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc. 
 

      

TOTAL  
 

 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  ________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cell phone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

 

PROJECT DESCRIPTION THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION   

PROJECT NUMBER DEET-ECDOE/DIS/02/2026-27  
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Thus, signed at __________________________ on this _______ day of ____________ 2026.  

 
 
_______________________  
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to a written request to do so, 
that reference will not score any points. It is the responsibility of the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________  _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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Project Reference Forms – 3 

 

 

 
 

NOTE:  This returnable document must be completed by the person who was the Engineer/Project Manager on a project of similar 
value and complexity that was completed successfully by the tenderer. 
 I, ___________________________________________________ (name and surname) of  
 _____________________________________________________ (company name) declare 
that I was the Project Manager on the following building construction project successfully  
executed by _______________________________________________ (name of tenderer):  
Project name:  ____________________________________________________________ 
Project location:  __________________________________________________________ 
Construction period:  _____________________ Completion date:  ____________________ 
Contract value:  _____________________________ 
A.  Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the principal agent, by inserting 
“Yes” in the relevant box below: 
 

Key Performance Indicators Very 
Poor 

1 

Poor 
 

2 

Fair 
 

3 

Good 
 

4 

Excellent 
5 

Total 

1.   Project performance / time 
     management / programming 
  

       

2.  Quality of workmanship 
 

      

3.  Resources:  Personnel 
 

      

4.  Resources:  Plant 
 

      

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc. 
 

      

TOTAL   
 

 
B. Would you consider / recommend this tenderer again: 

YES NO 

  

C.  Any other comments:  ________________________________________________________________________ 

 _______________________________________________________________________ 

D.  My contact details are: 

Telephone: __________________ Cell phone: __________________  Fax:  _______________ 

 

E-mail: ________________________________ 

 

 

 

PROJECT DESCRIPTION 
THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION    

PROJECT NUMBER DEET-ECDOE/DIS/02/2026-27  
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Thus, signed at __________________________ on this _______ day of ____________ 2026. 

 
 
_______________________  
Signature of principal agent 
 
 
 
 
NOTE:   
 
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to a written request to do so, 
that reference will not score any points. It is the responsibility of the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer       Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPANY STAMP 
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BASELINE RISK ASSESSMENT 
 

PROJECT 
DESCRIPTION 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL ON 
BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION    

RFQ NUMBER DEET-ECDOE/DIS/02/2026-27  

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK ASSESSMENT OF ALL 
ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to Safety Risk to Health Risk to 
Environmental 

Risk to Public 
Safety 

Control 

Measures 

Removal of 
existing roof  

Physical injury 
due to falling 
loads 

 

None None Physical injury due to 
falling loads 

 

Use of PPE, Use 
non-destructive wet 
methods during 
removal procedures 

 

Removal of 
trusses, 
sisalation, fascia 
& barge boards, 
gutters, etc. 

Physical injury 
due to flying 
object. 

 

Breathing problems 
due to dust inhalation 

Failure to 
properly 
dispose 

None Use of PPE, use of 
approved dumping 
sites 

 

Removal of 
ceilings 

Physical injury 
due to falling 
from heights 

Breathing problems 
due to dust inhalation 

Failure to 
properly 
dispose 

None Use of PPE, proper 
inspected scaffolding 

Paintworks Physical injury 
due to tripping 
and falling 

Breathing problems 
due to chemical 
substance inhalation 

Paint spillage None Use of PPE, use of 
spillage control kits 

 
 

You can list all activities on a separate page to address this issue (the above table is just for reference purposes). 
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A.  EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL 

PROJECT NAME THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION, LOCATED IN 
MHLOPEKAZI A/A, CLARKEBURY, ENGCOBO 

PROJECT DESCRIPTION 
(SCOPE) 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 
RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY 
SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION    

RFQ NUMBER DEET-ECDOE/DIS/02/2026-27  

CONTRACTOR NAME:  

 

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers, manufacturers or accredited 

agents.  

2. On monthly basis, the contractor will report the purchasing of any of this material.  

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as prescribed by PT & OTP. 

 

 

A. BUILDING MATERIAL LISTS– BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS & RENOVATIONS) 

 

ITEM BUILDING MATERIAL (TYPE) ESTIMATE AMOUNT (Rands) 

1 Superstructure and Foundations     

1.1 Face brick    

1.2  Cement, Sand Etc (concrete)    

2 Internal Finishes:    

2.1 Doors and Ironmongery   

2.2 Paint   

3 Roofs   

3.1 Roof covering and finishes (gutters, etc) 

 
 
 
 
 

 

4 External Finishes:    

4.1 Face bricks     

4.2 Aluminium windows frames etc    

5 Fittings and Furniture: N/A 
  
  

 

 

6 Services: N/A    

7 External Works:     

7.1 Water tanks    

7.2 Paving   

7.3 Retaining walls   

7.4 Cement Sand - Concrete (aprons, channels)   

7.5 Fencing   
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 TOTAL    

    

 
 

B. CONFIRMATION 

 

1. I……………………………………………………………………………………… (Contractor name) acknowledge and confirm the above 

mentioned material will be sourced in the Eastern Cape Province, from Eastern Cape based material suppliers and manufacturers.  

2. I confirm that on monthly basis I will produce a proof of purchase of this material used or to be used, either in the form of delivery 

notes, tax invoices or any formal document which verifies that the material or goods were sourced from an Eastern Cape based 

supplier or manufacturer. 

 
-------------------------------------   --------------------------  ------------------------- 
Representative of the Contractor (Name) Signature   Date 
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PART C1.2: CONTRACT DATA 
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The Joint Building Contracts Committee® - NPC 

CONTRACT DATA 

For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES 

Principal Building Agreement 

Edition 6.2 - May 2018 
 

A PROJECT INFORMATION 

 
A1.0 Works [1.1] 

Project name 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND 

RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL 

ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION    

Reference number DEET-ECDOE/DIS/02/2026-27  

Works description Refer to document C3 – Scope of Work 

 

A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb Mhlopekazi A/A, Clarkebury, Engcobo 

Site address Refer to document C4 – Site Information 

Local authority CHRIS HANI DISTRICT MUNICIPALITY 

 

A3.0 Employer [1.1] 

Official Name of Organ of 

State / Public Sector Body 
Disability Economic Empowerment Trust (DEET) 

Business registration number N/A 

VAT/GST number N/A 

Country South Africa 

Employer’s representative: Name Qhawe Nkasana 

E-mail qs@ecdeet.co.za 

Mobile number  Telephone number 043 722 7333 

Postal address 20 Suffolk Road, Berea, East London Postal Code 5247 
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Physical address 20 Suffolk Road, Berea, East London Postal Code 5247 

 

 

 

 

 

A4.0 Principal Agent [1.1] 

 

Name JVNC CAPITAL (PTY) LTD 

Legal entity of above  Contact person Mpho Netshivhodza 

Practice number  Telephone number 087 821 6461 

  Mobile number 063 176 8997 

Country  E-mail mpho@jvnc.co.za 

Postal address  Postal Code  

Physical address  Postal Code  

 

A5.0 Agent [1.1] 

 

A6.0 Agent [1.1] 

 

A7.0 Agent [1.1] 

  

 

 

B CONTRACT INFORMATION 
 

B 1.0 Definitions [1.1] 

Bills of quantities:  

System/Method of measurement 

Standard System of Measuring Building Work (Sixth Edition) as 

amended 

 

B 2.0 Law, regulations and notices [2.0] 

Law applicable to the works, state country 

[2.1] 
Republic of South Africa 

 

B 3.0 Offer and acceptance [3.0] 

Currency applicable to this agreement [3.2] South African Rand 

 

B 4.0 Documents [5.0] 

The original signed agreement is to be held by the principal agent [5.2], if not, indicate 

by whom 
Employer 

Number of copies of construction information issued to the contractor at no cost 

[5.6] 
Three (3) 

  

Documents comprising the agreement Page numbers 
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The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

The JBCC® Principal Building Agreement - Contract Data for Organs of State and other 

Public Sector Bodies, Edition 6.2 May 2018 
1 to 18 

The JBCC® General Preliminaries for use with the JBCC® Principal Building 

Agreement, Edition 6.2 May 2018 
1 to 30 

 

 

Contract drawings – description Number Revision Date 

    

    

    

    

    

 

 

 

B 5.0 Employer’s Agents [6.0] 

Authority is delegated to the following agents to issue contract instructions and perform duties for specific aspects of the 

works [6.2] 

Principal Agent 

 

Principal agent’s and agents’ interest or involvement in the works other than a professional interest [6.3] 

None 

 

B 6.0 Insurances [10.0] 

Insurances by employer Amount 

including tax 

Deductible amount 

including tax Yes / No: No 

Contract works insurance:   

 
New works [10.1.1] 

(contract sum or amount) 
  

or 
Works with practical completion in sections [10.2] (contract 

sum or amount 
  

or 
Works with alterations and additions [10.3] (reinstatement value 

of existing structures with or including new works) 
  

 
Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
  

 
Free issue [10.1.1; 10.2] where applicable, to be included in the 

contract works insurance 
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Escalation, professional fees and reinstatement costs if not 

included above 
  

Total of the above contract works insurance amount   

Supplementary insurance [10.1.2; 10.2]   

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

     

Yes/ No? No If yes, description 2   
 

and/or 

 

Insurances by Contractor Amount 

including tax 

Deductible amount 

including tax Yes / No: Yes 

 
New works [10.1.1] 

(contract sum or amount) 
N/A N/A 

or 
Works with practical completion in sections [10.2] (contract 

sum or amount) 
N/A N/A 

or 
Works with alterations and additions [10.3] (reinstatement value 

of existing structures with or including new works) 

To the minimum     

value of the contract 

sum + 10% 

With a deductible not 

exceeding 5% of 

each and every claim 

 
Direct contractors [10.1.1; 10.2] where applicable, to be 

included in the contract works insurance 
N/A  

 
Free issue [10.1.1; 10.2] where applicable, to be included in the 

contract works insurance 
N/A  

 
Escalation, professional fees and reinstatement costs if not 

included above 
N/A  

Total of the above contract works insurance amount 

To the minimum       

value of the contract 

sum + 10% 

 

Supplementary insurance [10.1.2; 10.2]  

With a deductible not 

exceeding 5% of each 

and every claim 

Public liability insurance [10.1.3; 10.2]   

Removal of lateral support insurance [10.1.4; 10.2]   

Other insurances [10.1.5]   

Yes/ No? No If yes, description 1   

Hi Risk Insurance [10.1.5.1]   

Yes/ No? No If yes, description 2   

 

B 7.0    Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2] Yes / No? Yes 

If yes, description 
Active Hostel Facilities housing learners. Arrangements will be made with the school to clear areas 
where construction work is underway, in cooperation with the school.  

Restriction of working hours [12.1.2] Yes / No? No 
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If yes, description  

Natural features and known services to be preserved by the contractor [12.1.3] 

 
Yes / No? No 

If yes, description  

Restrictions to the site or areas that the contractor may not occupy [12.1.4] Yes / No? Yes 

If yes, description Work areas and restricted areas shall be defined at Site Handover 

Supply of free issue [12.1.10] Yes / No? No 

If yes, description  

 

 

B 8.0    Nominated subcontractors [14.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

 

B 9.0    Selected subcontractors [15.0] 

 

Yes / No? No If yes, description of specialisation 

Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialization 4  

Specialization 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  

Specialisation 10  

 

B 10.0 Direct contractors [16.0] 
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Yes / No? No If yes, description of extent of work 

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  

 

B 11.0 Description of sections [20.1] 

 

 
Section 1 

THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND RENOVATIONS TO 

STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL ON BEHALF OF EASTERN 

CAPE DEPARTMENT OF EDUCATION  

 

 

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 

 

Practical completion for 

the works as a 

Whole 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent [19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

working days Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

 

10 Working days 10 Calendar months 
R0.035/R100 of 

Contract amount 

 

or where sections are applicable 

 

Practical completion of a 

section of the works 

Intended date of 

possession of the 

site 

Refer B17.0 

[12.1.5; 12.2.22] 

Period for inspection by 

the principal agent 

[19.3] 

The date for practical 

completion shall be the 

period as indicated below 

from the date of possession 

of the site by the contractor 

[12.2.7; 24.1] 

Penalty for late 

completion 

[24.1] 

 

Working days Period in months 

Penalty amount per 

calendar day (excl. 

tax) 

Section 1     

Section 2     

Section 3     

Section 4      

Section 5     
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Section 6     

Section 7     

Section 8     

Remainder of the     

 

Criteria to achieve practical completion not covered in the definition of practical completion 

 
No further Criteria 

B 13.0 Defects liability period [21.0] 

 

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes 

If yes, description of applicable elements All works 

 

B 14.0 Payments [25.0] 

 

Date of month for issue of regular payment certificates [25.2] 15th 

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? Yes  

If yes, method to calculate 
CPAP (Haylett) formula using STATS SA indices 

Employer shall pay the contractor within: 
[25.10] Thirty (30) calendar days 

 

B 15.0 Dispute resolution [30.0] 

Adjudication [30.6.1; 30.10] Name of nominating body Refer to Part C1.3 Dispute Resolution Mechanism 

Applicable rules for adjudication [30.6.2] 
Adjudication in accordance with the CIDB 
adjudication process 

Arbitration [30.7.4; 30.10] 

 
If Yes, name of nominating body 
 

*If No, then dispute will be referred to litigation 

Yes / No? No 

 

Applicable rules for arbitration [30.7.5] N/A 

 
 

B 16.0 JBCC® General Preliminaries – selections 

 

Provisional bills of quantities [B2.2] Yes / No? Yes 

Availability of construction information – is the  

construction information complete? [B2.3] 
Yes / No? No 

Previous work - dimensional accuracy - details of previous contract(s) [B3.1] N/A 

Previous work - defects - details of previous contract(s) [B3.2] N/A 

Inspection of adjoining properties - details [B3.3] N/A 
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Handover of site in stages - specific requirements 

[B4.1] 
N/A 

Enclosure of the works - specific requirements [B4.2] Hoarding to working areas. 

Geotechnical and other investigations - specific requirements [B4.3] N/A 

Existing premises occupied - details [B4.5] No 

Services - known - specific requirements [B4.6] No 

 

Water [B8.1] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Electricity [B8.2] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Ablution and welfare facilities [B8.3] 
By contractor Yes / No? Yes 

By employer Yes / No? No 

Communication facilities - specific requirements [B8.4] No specific requirements 

Protection of the works - specific requirements [B11.1] No specific requirements 

Protection / isolation of existing works and works occupied in sections - specific 
requirements [B11.2] 

No specific requirements 

Disturbance - specific requirements [B11.5] No specific requirements 

Environmental disturbance - specific requirements [B11.6] No specific requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B 17.0 Changes made to JBCC® documentation 

 

Reference may be made to other documents forming part of this agreement 
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1.1 Definitions 

 

AGREEMENT:  The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and JBCC® 
contract data for organs of state and other public sector bodies, the contract drawings, the priced document and any other 
documents reduced to writing and signed by the authorised representatives of the parties 

 

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the contractor and ending on the date 
of practical completion 

 

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES:   The document listing the Organs of 
State and other Public Sector Bodies’ requirements and the project specific information 

 

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the 
rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No 1 of 1999), calculated as simple interest, in respect of debts owing to the State, and will be the rate as determined by 
the Minister of Justice and Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act 
No 1 of 1999), calculated as simple interest, in respect of debts owing by the State 

 

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for organs of state and 
other public sector bodies. In the event of a principal agent not being appointed, then all the duties and obligations of a principal 
agent as detailed in the agreement shall be fulfilled by the employer’s representative as named in the contract data for organs of 
state and other public sector bodies 

   

3.0 Offer and Acceptance 

 

Amend 3.3 to read as follows: 

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and continue to be of force and 
effect until the end of the latent defects’ liability period [22.0] notwithstanding termination [29.0] or the certification of final 
completion [21.0] and final payment [25.0] 

 

6.0 Employer’s Agents 

 

Add the following as 6.7: 

 

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal 
agent. The employer shall sign all documents in relation to clauses 4.2, 14.1.2,14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 
26.1, 26.7, 26.12 and 28.4 

 

9.0 Indemnities 

 

9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 

 

10.0 Insurances 

 

Add the following as 10.1.5.1: 

 

Hi risk Insurance 

 

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area which is subject to 
highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the 
following will apply: 

 

 

 

10.1.5.1.1 Damage to the works 

 

The contractor shall, from the date of possession of the site until the date of the certificate of practical completion, bear the full 
risk of and hereby indemnifies and holds harmless the employer against any damage to and/or destruction of the works consequent 
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upon a catastrophic ground movement as mentioned above.  The contractor shall take such precautions and security measures 
and other steps for the protection of the works as he may deem necessary 

 

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove and/or dispose of any 
debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works, at the 
contractor’s own costs 

 

10.1.5.1.2 Injury to persons or loss of or damage to property  

 

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any liability, loss, claim or 
proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon 
personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground 
movement as mentioned above 

 

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, claim or proceeding 
consequent upon loss of or damage to any moveable, or immovable property, or personal property, or property contiguous to the 
site, whether belonging to or under the control of the employer or any other body or person whomsoever arising out of or caused by 
a catastrophic ground movement, as mentioned above, which occurred during the period of the contract 

 

10.1.5.1.3 

 

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned in 
10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms 

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of 

the site, but before commencement of the works, submit to the employer proof of such insurance policy, if requested to do so 

 

10.1.5.1.4 

 

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent 
upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be 
recovered from the contractor or by deducting the same from any amounts still due under this contract or under any other contract 
presently or hereafter existing between the employer and the contractor and for this purpose all these contracts shall be 
considered one indivisible whole 

 

11.0 Securities 

 

Amend 11.10 to read as follows: 

 

There shall be no lien or right of retention held by any contractor in respect of the works executed on 

site 

 

12.0 Obligations of the Parties 

 

Amend 12.1.5 to read as follows: 

 

Give possession of the site to the contractor within ten (10) working days of the contractor complying with the terms of 12.2.22 

 

12.2.2:  Not applicable 

 

Add the following as 12.2.22: 

 

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable health and safety plan, 
required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) 

 

19.0 Practical Completion 

 

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where this has not been 
waived” 
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21.0 Defects Liability Period and Final Completion 

 

Add the following as 21.13: 

 

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three hundred and sixty-five 
(365) calendar days in respect of the listed applicable elements 

 

25.0 Payment 

 

25.7.5: Not applicable 

 

25.10: Delete the words “and/or compensatory interest” 

 

25.14.2: Not applicable 

 

27.0 Recovery of Expense and/or Loss 

 

27.1.5: Not applicable 

 

29.0 Termination 

 

Add the following after 29.1.3: or where … 

 

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the 
Republic of South Africa 

 

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract 
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        C      TENDERER’S SELECTIONS 
 

C 1.0 Security [11.0] 
 

Guarantee for construction: Select Option A or B  Option:  

 
Option A Payment reduction of 10% of the value certified in the payment certificate 

  
Option B 

Fixed construction guarantee of 5% of the contract sum and a payment reduction of 5% of the value 
certified in the payment certificate 

 
Guarantee for payment by employer [11.5.1; 11.10] Not Applicable 

  
Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not Applicable 

 
 

C 2.0    Contractor’s annual holiday periods during the construction period 

 

Year 1 contractor’s annual holiday period start date  end date  

Year 2 contractor’s annual holiday period start date  end date  

Year 3 contractor’s annual holiday period start date  end date  

 
 

C 3.0    Payment of preliminaries [25.0] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Payment methods 

  

Option A 

The preliminaries shall be paid in accordance with an amount prorated to the value of the works executed in the 
same ratio as the amount of the preliminaries to the contract sum, which contract sum shall exclude the 
amount of preliminaries. Contingency sum(s) and any provision for cost fluctuations shall be excluded for the 
calculation of the aforesaid ratio 

  

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal agent and the 
contractor in terms of the priced document to identify an initial establishment charge, a time-related charge and 
a final dis-establishment charge. Payment of the time-related charge shall be assessed by the principal agent 
and adjusted from time to time as may be necessary to take into account the rate of progress of the works 

 

Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the contract sum, excluding 
contingency sum(s) and any provision for cost fluctuations 
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C 4.0    Adjustment of preliminaries [26.9.4] 

 

Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Provision of particulars 
 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his selection.  Where 
completion in sections is required, the contractor shall provide an apportionment of preliminaries per section 

  

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts as defined for 
adjustment method Option A below, within fifteen (15) working days of the date of acceptance of the tender 

  

Option B 

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of possession of the 
site. Such breakdown shall include, inter alia, the administrative and supervisory staff, the use of 
construction equipment, establishment and dis-establishment charges, insurances and guarantees, all in 
terms of the programme 

 

Adjustment Methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value have on preliminaries.  
Such adjustment shall be based on the particulars provided by the contractor for this purpose in terms of Options A or B, shall 
preclude any further adjustment of the amount of preliminaries and shall apply notwithstanding the actual employment of resources 
by the contractor in the execution of the works 
 

  

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts provided by 
the contractor, apportioned to sections where completion in sections is required 
 
Fixed - An amount which shall not be varied 
 
Value-related - An amount varied in proportion to the contract value as compared to the contract sum.  Both 
the contract sum and the contract value shall exclude the amount of preliminaries, contingency sum(s) and 
any provision for cost fluctuations 
 
Time-related - An amount varied in proportion to the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract value [23.2;  23.3]  
as  compared to  the  number of calendar days  in  the initial construction period [26.9.4] 

  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension to the date of 
practical completion to which the contractor is entitled with an adjustment of the contract value [23.2; 23.3] 
as compared to the number of calendar days in the initial construction period [26.9.4] 
 
The adjustment shall take into account the resources as set out in the detailed breakdown of the preliminaries 
for the period of construction during which the delay occurred 
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Failure to provide particulars within the period stated 
 
 
  

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following allocation of 
preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorized amounts shall be 
prorated to the cost of each section within the contract sum as determined by the principal agent 

  

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A shall apply 

 
Lump sum contract 

 

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) Of the contract sum, excluding 
contingency sum(s) and any provision for cost fluctuations 
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PART C1.3: DISPUTE RESOLUTION MECHANISM 

 
 
 

C1.3 CIDB ADJUDICATOR’S AGREEMENT 
 
 
 
 
This agreement is made on the . . . . . ....  day of . . . . . . . . . . . . . . .  between:. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(name of company / organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name of company / 

organization) of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) (the Parties) and. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .... (name)  of . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . (address) (the Adjudicator). 

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . . .... and known as. . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. and these disputes or differences shall be/have been* referred to adjudication 

in accordance with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may be or has been requested 

to act.  

*  Delete as necessary 
 

IT IS NOW AGREED as follows: 
 

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the Procedure. 
2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in accordance with the Procedure. 
3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses in accordance with the Procedure as set 

out in the Contract Data. 
4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication and shall endeavour to ensure that 

anyone acting on their behalf or through them will do likewise, save with the consent of the other Parties which consent shall not be 
unreasonably refused. 

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been sent to him in relation to the adjudication 
and he shall retain documents for a further period at the request of either Party. 

 

SIGNED by:   SIGNED by:   SIGNED by:  

Name:  Name:  Name: 

who warrants that he / she is duly 

authorized to sign for and on behalf of 

the first Party in the presence of 

 who warrants that he / she is duly 

authorized to sign for and behalf of 

the second Party in the presence of  

 the Adjudicator in the presence of 

 
    

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

  

  

Date:   Date:   Date:  
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Contract Data 
 

1 The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . .... in respect of all time spent upon, or in connection 
with, the adjudication including time spent travelling. 

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but not restricted 
to: 
(a) Printing, reproduction and purchase of documents, drawings, maps, records and photographs. 
(b) Telegrams, telex, faxes, and telephone calls. 
€ Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
€ Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

3 The Adjudicator shall be paid an appointment fee of R . . . . . . . . . ....   This fee shall become payable in equal 
amounts by each Party within …... days of the appointment of the Adjudicator, subject to an Invoice being provided. 
This fee will be deducted from the final statement of any sums which shall become payable under item 1 and/or item 
2 of the Contract Data.  If the final statement is less than the appointment fee the balance shall be refunded to the 
Parties. 

4 The Adjudicator is/is not* currently registered for VAT. 

5 Where the Adjudicator is registered for VAT, it shall be charged additionally in accordance with the rates current at 
the date of invoice. 

6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt of invoice, thereafter 
interest shall be payable at 5% per annum above the Reserve Bank base rate for every day the amount remains 
outstanding.    

 *  Delete as necessary 
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION 
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23. IMPORTANT LISTS AND RECORDS TO BE KEPT  

          

 

1. INTRODUCTION 

 

1.1. In terms of Construction Regulation 5(1) (b) of the Occupational Health and Safety Act, 1993 (Act 85 of 

1993), DISABILITY ECONOMIC EMPOWERMENT TRUST (DEET) , as the Client and/or its Agent on 

its behalf, shall be responsible to prepare Health & Safety Specifications for any intended construction 

project and provide any Principal Contractor who is making a bid or appointed to perform construction 

work for the Client and/or its Agent on its behalf with the same.  

1.2. The Principal Contractor and contractors shall be responsible for the Health & Safety Policy for the site 

in terms of Section 7 of the Act and in line with Construction Regulation 7 as well as the Health and 

Safety Plan for the project. 

1.3. This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety 

Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. It should be noted that no single Act 

or its set of Regulations be read in isolation. Furthermore, although the definition of Health and Safety 

Specifications stipulates ‘a documented specification of all health and safety requirements pertaining to 

associated works on a construction site, so as to ensure the health and safety of persons’, it is required 

that the entire scope of the Labour Legislation, including the Basic Conditions of Employment Act be 

considered as part of the legal compliance system. With reference to this specification document this 

requirement is limited to all health, safety and environmental issues pertaining to the site of the project 

as referred to here-in. Despite the foregoing it is reiterated that environmental management shall 

receive due attention. 

1.4. Prior to drafting the Health and Safety Plan, and in consideration of the information contained here-in, 

the contractor shall set up a Risk Assessment Program to identify and determine the scope and details 

of any risk associated with any hazard at the construction site, in order to identify the steps needed to 

be taken to remove, reduce or control such hazard. This Risk Assessment and the steps identified will 

be the basis or point of departure for the Health and Safety Plan. The Health and Safety Plan shall 

include documented ‘Methods of Statement’ (see definitions under Regulation 1 of Construction 

Regulations) detailing the key activities to be performed in order to reduce as far as reasonably 

practicable, the hazards identified in the Risk Assessment. 

1.5. Every effort has been made to ensure that this specification document is accurate and adequate in all 

respects. Should it however, contain any errors or omissions they may not be considered as grounds 

for claims under the contract for additional reimbursement or extension of time, or relieve the Principal 

Contractor and contractors from his responsibilities and accountability in respect of the project to which 

this specification document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must 

immediately be brought to the attention of the Agent and/or Client. 
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2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT 

 

The Health and Safety Specifications pertaining to: The Principal Contractor and Contractors   
 

These specifications are contained in the index and intend to specify the normal and specific 

requirements of DEET  pertaining to the health and safety matters (including the environment) 

applicable to the project in question. These Specifications should be read in conjunction with the OHS 

Act 85, 1993 and its Regulations with specific reference to the Construction Regulations. This will also 

include any Safety Standards which were or will be promulgated under the Act or incorporated into the 

Act and be in force or come into force during the effective duration of the project. The stipulations in 

this specification, as well as those contained in all other documentation pertaining to the project, 

including contract documentation and technical specifications shall not be interpreted, in any way 

whatsoever, to cancel or nullify any stipulation of the Act, Regulations and Safety Standards which are 

promulgated under, or incorporated into the Act.  

 

3. PURPOSE 

 

The purpose of this specification document is to provide a Principal Contractor (and Contractors) 

with any information other than the standard conditions pertaining to construction sites which might 

affect the health and safety of persons at work and of persons in connection with the use of plant and 

machinery. It further aims to protect persons other than its employees against any potential hazards to 

their health and safety arising out of or in connection with the activities of persons at work during the 

construction work for DEET . 

3.1 To brief the Principle and Contractor on the significant health and safety requirements and aspects 

of the project. This shall include the provision of the following information and requirements namely: 

a)  safety considerations affecting the site of the project and its environment; 

b)  health and safety aspects of the associated structures and equipment; 

c)  required submissions on health and safety matters required from the Principal  Contractor 

(and Contractors); 

d)  and the Principal Contractor’s (and Sub - Contractors) health and safety plans. 

 

3.2 To serve to ensure that the Principal Contractor (and Contractors) is fully aware of what is expected 

from them with regards to the Occupational Health and Safety Act, 85 of 1993 and the Regulations 

made there-under including the applicable safety standards, and in particular in terms of Section 8 of 

the Act. 

 

3.3 To inform the Principal Contractor that the Occupational Health and Safety Act, 85 of 1993 in its 

entirety shall apply to the contract to which this specification document applies. The Construction 
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Regulations promulgated on 7 February 2014 and incorporated into the above Act by Government 

Notice R 84, published in Government Gazette 37305 shall specifically apply to all persons involved in 

the construction work pertaining to this project. 

 

4. DEFINITIONS 

 

“Purpose of the Act” –To provide for the health and safety of persons at work and the health and 

safety of persons in connection with the use of plant and machinery; the protection of persons other 

than persons at work against hazards to health and safety arising out of or in connection with the 

activities of persons at work; to establish an advisory council for occupational health and safety; and to 

provide for matters connected therewith. 

 

"The Act" means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993); 

 

“Agent” –means a competent person who acts as a representative for a client; 

 

“Client” –means any person for whom construction work is performed; 

 

"Construction manager" means a competent person responsible for the management of the physical 

construction processes and the coordination, administration and management of resources on a 

construction site; 

 

"Construction site" means a workplace where construction work is being performed; 

 

"Construction supervisor" means a competent person responsible for supervising construction 

activities on a construction site; 

 

"Construction work" means any work in connection with - 

(a)  the construction, erection, alteration, renovation, repair, demolition or dismantling of or 

addition to a building or any similar structure; or 

(b)  the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the 

making of excavation, piling, or any similar civil engineering structure or type of work; 

 

“Contractor” –means an employer who performs construction work; 
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"Designer" means- 

(a) a competent person who- 

(i)  prepares a design; 

(ii)  checks and approves a design; 

(iii) arranges for a person at work under his or her control to prepare a design, including an 

employee of that person where he or she is the employer; or 

(iv)  designs temporary work, including its components; 

(b) an architect or engineer contributing to, or having overall responsibility for a design; 

(c) a building services engineer designing details for fixed plant; 

(d) a surveyor specifying articles or drawing up specifications; 

(e) a contractor carrying out design work as part of a design and building project; or an interior 

designer, shopfitter or landscape architect; 

 

"Excavation work" means the making of any man-made cavity, trench, pit or depression formed by 

cutting, digging or scooping; 

 

"Fall protection plan" means a documented plan, which includes and provides for— 

 

(a)         all risks relating to working from a fall risk position, considering the  nature of work  

 undertaken; 

(b)         the procedures and methods to be applied in order to eliminate the risk of falling; and 

(c)         a rescue plan and procedures; 

 

“Health and Safety File” –means a file, or other record containing the information in writing required 

by the Construction Regulations; 

 

“Health and Safety Plan” –means a site, activity or project specific documented plan in accordance 

with the client’s health and safety specification; 

 

“Health and Safety Specification” –means a site, activity or project specific document prepared by 

the client pertaining to all health and safety requirements related to construction work; 

 

“Method Statement” –means a document detailing the key activities to be performed in order to 

reduce as reasonably as practicable the hazards identified in any risk assessment; 
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"Principal contractor" means an employer appointed by the client to perform construction work; 

 

“Risk Assessment” –means a program to determine any risk associated with any hazard at a 

construction site, in order to identify the steps needed to be taken to remove, reduce or control such 

hazard. 

 

"National Building Regulations" means the National Building Regulations made under the National 

Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977), and promulgated by 

Government Notice No. R. 2378 of 30 July 1990, as amended by Government Notices No's R. 432 of 8 

March 1991, R. 919 of 30 July 1999 and R. 547 of 30 May 2008; 

 

"Structure" means— 

 

(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, 

bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, 

drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and 

underground tanks, earth retaining structure or any structure designed to preserve or alter any natural 

feature, and any other similar structure;  

(b) any falsework, scaffold or other structure designed or used to provide support or means of access 

during construction work; or  

(c) any fixed plant in respect of construction work which includes installation, commissioning, 

decommissioning or dismantling and where any construction work involves a risk of a person falling; 

 

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

 

5.1 Organizational Structure of EHSMS Responsibilities   
 

All responsibilities fall under the legal requirement of legal appointment letters – each responsible 

person must have an appointment letter.  

 

ROLE 
 

RESPONSIBILITIES 

 
Client  
 
Client Agent 

 

The Client and/or its Agent shall ensure that the Principal Contractor, appointed 
in terms of Construction Regulation 5(1) (k), implements and maintains the agreed 
and approved Health and Safety Plan. Failure on the part of the Client or Agent to 
comply with this requirement will not relieve the Principal Contractor from any 
duties under the Act and Regulations. 
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CEO – Principal 
Contractor 

 

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) 
of the OHS Act to ensure that the Employer (as defined in the Act) complies with 
the Act. The pro forma Legal Compliance Audit may be used for this purpose by 
the Principal Contractor or his/her appointed contractor. 

 

 
Person responsible 
for Health and 
Safety 
 
Section 16(2) 

 

All OHS Act (85 /1993), Section 16 (2) appointee/s as detailed in their respective 
appointment forms shall regularly, in writing, report to management on health and 
safety matters or deviations identified during routine or ad hoc inspections/ audits. 
All reports shall be made available to the principal Contractor to become part of 
their site records (Health & Safety File). 

 

 
Construction 
Manager 
Or Assistant 

 

The Construction Manager and Assistant Construction Supervisor/s appointed in 
terms of Construction Regulation 8 shall regularly, in writing, report to their 
managers on health and safety matters or deviations identified during inspections. 
All reports shall be made available to the principal Contractor to become part of 
site records (Health & Safety File).  

 

 
SHE 
Representatives 

 

All Health and Safety Representatives (SHE-Reps) shall act and report as per 
Section 18 of the OHS Act. She Representatives shall inspect and monitor 
activities on a daily basis and report findings to the Client and Health and Safety 
manager immediately. These safety representatives have the right to stop any 
unsafe work or work due to unsafe conditions and report findings and reason 
immediately to ___________________________________ (Company Name) 
Management. 

 

 
Other Legal 
Appointees 

 

Further (Specific) Supervision Responsibilities for OH&S 

Several appointments or designations of responsible and /or competent people in 
specific areas of construction work are required by the OHS Act and Regulations. 
The following competent appointments, where applicable, in terms of the 
Construction Regulations are required to ensure compliance to the Act, 
Regulations and Safety Standards. 

 

 

LEGAL APPOINTMENTS AS REQUIRED IN THE CONSTRUCTION REGULATIONS 

Item 
Construction 

Regulation 
Appointment Responsible Person 

1. 5(1)(h) Principal contractor for each phase or project Client / Agent 

2. 6 Designer Client / Agent 

3. 7(1)(c)(v)  Contractor Principal Contractor 

4. 7(2)(c) Sub-Contractor Contractor 

5. 8(1) Construction Manager  Principal Contractor 

6. 8(2) Assistant Construction Manager  Principal Contractor 

7. 8(6) Construction Safety Officer  Principal Contractor & 
Contractor 



  

 
REPAIRS AND RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL 

P9016176 
Volume 1 of 1 

8. 8(7) Construction Supervisor Construction Manager 

9. 8(8) Assistant Construction Supervisor Principal Contractor & 
Contractor 

10. 9(1) Person to carry out risk assessment Principal Contractor & 
Contractor 

11. 9(4) Trainer/Instructor Principal Contractor & 
Contractor 

12. 10(1)(a) Fall protection officer Principal Contractor & 
Contractor  

13. 11(2) Competent structure inspector Owner 

14. 6(2) & 12(1) Temporary Works Designer Principal Contractor & 
Contractor 

15. 12(2) Temporary Works Supervisor Principal Contractor & 
Contractor 

16. 13(1)(a) Excavation supervisor Principal Contractor & 
Contractor 

17. 13(2)(b)(ii) (bb) Professional engineer or technologist Principal Contractor & 
Contractor 

18. 13(2)(k) Explosives expert Principal Contractor & 
Contractor 

19. 14(1) Supervisor demolition work Principal Contractor & 
Contractor 

20. 14(2) + (3) Demolition expert Principal Contractor & 
Contractor 

21. 14(11) Explosives expert Principal Contractor & 
Contractor 

22. 16(1) Scaffold supervisor Principal Contractor & 
Contractor 

23. 17(1) Suspended platform supervisor Principal Contractor & 
Contractor 

24. 17(2)(c) Compliance plan developer Principal Contractor & 
Contractor 

25. 17(8)(c) Suspended platform expert Principal Contractor & 
Contractor 

26. 17(13) Outrigger expert Principal Contractor & 
Contractor 

27. 19(8)(a) Material hoist inspector Principal Contractor & 
Contractor 

28. 18(1)(a) Rope access supervisor Principal Contractor & 
Contractor 

29. 20(1) Bulk mixing plant supervisor Principal Contractor & 
Contractor 

30. 20(2) Bulk mixing plant operator Principal Contractor & 
Contractor 

31. 21(2)(b) Explosive actuated fastening device expert Principal Contractor & 
Contractor 

32. 21(2) (g) (i) Explosive actuated fastening device controller Principal Contractor & 
Contractor 

33. 22(a) Tower crane supervisor Principal Contractor & 
Contractor 
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34. 22(e) Tower crane operator Principal Contractor & 
Contractor 

35. 23(1)(d)(i) Construction vehicle and mobile plant operator Principal Contractor & 
Contractor 

36. 23(1)(k) Construction vehicle and mobile plant inspector Principal Contractor & 
Contractor 

37. 24(d) Temporary electrical installations inspector Principal Contractor & 
Contractor 

38. 24 (e) Temporary electrical installations controller  Principal Contractor & 
Contractor 

39. 28 (a) Stacking and storage supervisor Principal Contractor & 
Contractor 

40. 29 (h) Fire equipment inspector Principal Contractor & 
Contractor 

 

This list may be used as a reference or tool to determine which components of the Act and 

Regulations would be applicable to a particular site, as was intended under paragraph 3 & 4 of the 

Chapter “Introduction” (page 4) above. This list shall not be assumed to be exclusive or 

comprehensive. 

 

5.2 Communication & Liaison 

5.2.1 Communication between the Employer, the Principal Contractor, Contractors, Project 

manager, Architect and other concerned parties shall take place in the SHE Committee or 

Project meeting; 

5.2.2 In addition to the above, communication may be directed to the Client or Client Agent, in 

writing, as and when the need arises; 

5.2.3 The workforce may consult on Health and Safety matters with their supervisor or She 

Representative; 

5.2.4 The Principal Contractor shall be responsible for the dissemination of all relevant Health and 

Safety information to Contractors and other Contractors e.g. design changes agreed with the 

Client and its Agent; instruction issued by the Client agent, exchange of information between 

Contractors, the reporting of hazardous/dangerous conditions/situations etc. 

 

6.  INTERPRETATION  

6.1 The Occupational Health and Safety Act and all its Regulations, with the exception of the Construction 

Regulations, distinguish between the roles, responsibilities and functions of employers and employees 

respectively. It views consultants and contractors as employees of the “owner” of a construction or 

operational project, the “owner” being regarded as the employer. Only if formally agreed to by way of 

the written agreement in this regard between the “owner(s)” and consultant and /or between the 

“owner(s)” and the contractor(s), will these assumptions be relinquished in favour of the position 

agreed upon between the relevant parties; 

6.2 In terms of the Construction Regulations the “owner”, in terms of its instructions, operates (has to 

operate) in the role of client as per relevant definition; 



  

 
REPAIRS AND RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL 

P9016176 
Volume 1 of 1 

6.3 The contractors working for the “client” are seen to be in two categories, i.e. the Principal Contractor 

and Contractors. The Principal Contractor has to take full responsibility for the health and safety on the 

site of the relevant project / contract. This includes monitoring health and safety conditions and 

overseeing administrative measures required by the Construction Regulations from all contractors on 

the project site; 

6.4 Contractors are required to operate under the control (in terms of all health and safety measures 

which are covered in the Construction Regulations) of the Principal Contractor. Where, for the work the 

Principal Contractor will have to execute himself, practical health and safety measures are 

applicable, he will also be subject to the relevant requirements with which Contractors have to comply. 

The Principal Contractor will, however, not have to actually fulfil such requirements in respect of any of 

the work / functions of any Contractors on the site for which he has been appointed as Principal 

Contractor. However, he has to monitor / oversee such processes, ensuring that the requirements are 

complied with and that the required appointments / evaluations / inspections / assessments and tests 

are done and that the records are duly generated and kept as prescribed in the Construction 

Regulations. This has to feature clearly in the Principal Contractor’s Health and Safety Plan.  

 

7. RESPONSIBILITIES 
 

7.1 In terms of Construction regulation 5 a client must- 
 

1 (a) prepare a baseline risk assessment for an intended construction work project;  

 

(b) prepare a suitable, sufficiently documented and coherent site specific health and safety 
specification for the intended construction work based on the baseline risk assessment 
contemplated in paragraph (a);  

 

(c) provide the designer with the health and safety specification contemplated in paragraph (b);  

 

(d) ensure that the designer takes the prepared health and safety specification into consideration 
during the design stage;  

 

(e) ensure that the designer carries out all responsibilities contemplated in regulation 6;  

 

(f) include the health and safety specification in the tender documents;  

 

(g) ensure that potential principal contractors submitting tenders have made adequate provision for the 
cost of health and safety measures;  

 

(h) ensure that the principal contractor to be appointed has the necessary competencies and resources 
to carry out the construction work safely;  

 

(i) take reasonable steps to ensure co-operation between all contractors appointed by the client to 
enable each of those contractors to comply with these Regulations;  
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(j) ensure before any work commences on a site that every principal contractor is registered and in 
good standing with the compensation fund or with a licensed compensation insurer as contemplated 
in the Compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993);  

 

(k) appoint every principal contractor in writing for the project or part thereof on the construction site;  

 

(l) discuss and negotiate with the principal contractor the contents of the principal contractor's health 
and safety plan contemplated in regulation 7(1), and must thereafter finally approve that plan for 
implementation;  

 

(m) ensure that a copy of the principal contractor's health and safety plan is available on request to an 
employee, inspector or contractor;  

 

(n) take reasonable steps to ensure that each contractor's health and safety plan contemplated in 
regulation 7(1)(a) is implemented and maintained;  

 

(o) ensure that periodic health and safety audits and document verification are conducted at intervals 
mutually agreed upon between the principal contractor and any contractor, but at least once every 
30 days;  

 

(p) ensure that a copy of the health and safety audit report contemplated in paragraph (o) is provided 
to the principal contractor within seven days after the audit;  

 

(q) stop any contractor from executing a construction activity which poses a threat to the health and 
safety of persons which is not in accordance with the client's health and safety specifications and 
the principal contractor's health and safety plan for the site;  

 

(r) where changes are brought about to the design or construction work, make sufficient health and 
safety information and appropriate resources available to the principal contractor to execute the 
work safely; and  

 

(s) ensure that the health and safety file contemplated in regulation 7(1)(b) is kept and maintained by 
the principal contractor.  

 

(2) Where a client requires additional work to be performed as a result of a design change or an error 
in construction due to the actions of the client, the client must ensure that sufficient safety 
information and appropriate additional resources are available to execute the required work safely.  

 

(3) Where a fatality or permanent disabling injury occurs on a construction site, the client must ensure 
that the contractor provides the provincial director with a report contemplated in section 24 of the 
Act, in accordance with regulations 8 and 9 of the General Administrative Regulations, 2013, and 
that the report includes the measures that the contractor intends to implement to ensure a safe 
construction site as far as is reasonably practicable.  
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(4) Where more than one principal contractor is appointed as contemplated in sub regulation (1)(k), the 
client must take reasonable steps to ensure co-operation between all principal contactors and 
contractors in order to ensure compliance with these Regulations.  

 

(5) Where a construction work permit is required as contemplated in regulation 3(1), the client must, 
without derogating from his or her health and safety responsibilities or liabilities, appoint a 
competent person in writing as an agent to act as his or her representative, and where such an 
appointment is made the duties that are imposed by these Regulations upon a client, apply as far as 
reasonably practicable to the agent so appointed.  

 

(6) Where notification of construction work is required as contemplated in regulation 4(1), the client 
may, without derogating from his or her health and safety responsibilities or liabilities, appoint a 
competent person in writing as an agent to act as his or her representative, and where such an 
appointment is made the duties that are imposed by these Regulations upon a client, apply as far as 
reasonably practicable to the agent so appointed: Provided that, where the question arises as to 
whether an agent is necessary, the decision of an inspector is decisive.  

 

(7) An agent contemplated in sub regulations (5) and (6) must—  

 

(a) manage the health and safety on a construction project for the client; and  

 

(b) be registered with a statutory body approved by the Chief Inspector as qualified to perform the 
required functions;  

 

(8) When the chief inspector has approved a statutory body as contemplated in sub regulation (7)(b), he 
or she must give notice of that approval in the Gazette. 

 

 

7.2 Principal Contractor  
 

a) The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. 

The Principal Contractor shall sign and agree to those terms and conditions and shall, before 

commencing work, notify the Department of Labour of the intended construction work in terms of 

Regulation 3 of the Construction Regulations. Annexure B of this Specification contains a 

“Notification of Construction Work” form. The Principal Contractor shall submit the notification in 

writing prior to commencement of work and inform the Client or his Agent accordingly; 

 

b) The Principal Contractor shall ensure that he is fully conversant with the requirements of this 

Specification and all relevant health and safety legislation. This Specification is not intended to 

supersede the Act nor the Construction Regulations or any part of either. Those sections of the Act 

and the Construction Regulations which apply to the scope of work to be performed by the 

Principal Contractor in terms of this contract (entirely or in part) will continue to be legally required 

of the Principal Contractor to comply with. The Principal Contractor will in no manner or means be 

absolved from the responsibility to comply with all applicable sections of the Act, the Construction 
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Regulations or any Regulations proclaimed under the Act or which may perceivable be applicable 

to this contract; 

 

c) (1) A principal contractor must further — 

 

(a) provide and demonstrate to the client a suitable, sufficiently documented and coherent site-specific 

health and safety plan, based on the client's documented health and safety specifications 

contemplated in regulation 5(1)(b), which plan must be applied from the date of commencement of and 

for the duration of the construction work and which must be reviewed and updated by the principal 

contractor as work progresses;  

 

(b) open and keep on site a health and safety file, which must include all documentation required in 

terms of the Act and these Regulations, which must be made available on request to an inspector, the 

client, the client's agent or a contractor; and  

 

(c) on appointing any other contractor, in order to ensure compliance with the provisions of the Act—  

 

(i) provide contractors who are tendering to perform construction work for the principal contractor, with 

the relevant sections of the health and safety specifications contemplated in regulation 5(1)(b) 

pertaining to the construction work which has to be performed;  

 

(ii) ensure that potential contractors submitting tenders have made sufficient provision for health and 

safety measures during the construction process;  

 

(iii) ensure that no contractor is appointed to perform construction work unless the principal contractor 

is reasonably satisfied that the contractor that he or she intends to appoint, has the necessary 

competencies and resources to perform the construction work safely;  

 

(iv) ensure prior to work commencing on the site that every contractor is registered and in good 

standing with the compensation fund or with a licensed compensation insurer as contemplated in the 

Compensation for Occupational Injuries and Diseases Act, 1993;  

 

(v) appoint each contractor in writing for the part of the project on the construction site;  
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(vi) take reasonable steps to ensure that each contractor's health and safety plan contemplated in sub 

regulation (2)(a) is implemented and maintained on the construction site;  

 

(vii) ensure that the periodic site audits and document verification are conducted at intervals mutually 

agreed upon between the principal contractor and any contractor, but at least once every 30 days;  

 

(viii) stop any contractor from executing construction work which is not in accordance with the client's 

health and safety specifications and the principal contractor's health and safety plan for the site or 

which poses a threat to the health and safety of persons;  

 

(ix) where changes are brought about to the design and construction, make available sufficient health 

and safety information and appropriate resources to the contractor to execute the work safely; and  

 

(x) discuss and negotiate with the contractor the contents of the health and safety plan contemplated in 

sub regulation (2)(a), and must thereafter finally approve that plan for implementation;  

 

(d) ensure that a copy of his or her health and safety plan contemplated in paragraph (a), as well as 

the contractor's health and safety plan contemplated in sub regulation (2)(a), is available on request to 

an employee, an inspector, a contractor, the client or the client's agent;  

 

(e) hand over a consolidated health and safety file to the client upon completion of the construction 

work and must, in addition to the documentation referred to in sub regulation (2)(b), include a record of 

all drawings, designs, materials used and other similar information concerning the completed structure;  

 

(f) in addition to the documentation required in the health and safety file in terms of paragraph (c)(v) 

and sub regulation (2)(b), include and make available a comprehensive and updated list of all the 

contractors on site accountable to the principal contractor, the agreements between the parties and the 

type of work being done; and  

 

(g) ensure that all his or her employees have a valid medical certificate of fitness specific to the 

construction work to be performed and issued by an occupational health practitioner in the form of 

Annexure 3.  

 

(2)        A contractor must prior to performing any construction work— 
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(a) provide and demonstrate to the principal contractor a suitable and sufficiently documented health 

and safety plan, based on the relevant sections of the client's health and safety specification 

contemplated in regulation 5(1)(b) and provided by the principal contractor in terms of sub regulation 

(1)(a), which plan must be applied from the date of commencement of and for the duration of the 

construction work and which must be reviewed and updated by the contractor as work progresses;  

 

(b) open and keep on site a health and safety file, which must include all documentation required in 

terms of the Act and these Regulations, and which must be made available on request to an inspector, 

the client, the client's agent or the principal contractor;  

 

(c) before appointing another contractor to perform construction work be reasonably satisfied that the 

contractor that he or she intends to appoint has the necessary competencies and resources to perform 

the construction work safely;  

 

(d) co-operate with the principal contractor as far as is necessary to enable each of them to comply 

with the provisions of the Act; and  

 

(e) as far as is reasonably practicable, promptly provide the principal contractor with any information 

which might affect the health and safety of any person at work carrying out construction work on the 

site, any person who might be affected by the work of such a person at work, or which might justify a 

review of the health and safety plan.  

 

(3) Where a contractor appoints another contractor to perform construction work, the duties determined 

in sub regulation (1)(b) to (g) that apply to the principal contractor apply to the contractor as if he or she 

were the principal contractor.  

 

(4) A principal contractor must take reasonable steps to ensure co-operation between all contractors 

appointed by the principal contractor to enable each of those contractors to comply with these 

Regulations.  

 

(5) No contractor may allow or permit any employee or person to enter any site, unless that employee 

or person has undergone health and safety induction training pertaining to the hazards prevalent on 

the site at the time of entry.  
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(6) A contractor must ensure that all visitors to a construction site undergo health and safety induction 

pertaining to the hazards prevalent on the site and must ensure that such visitors have the necessary 

personal protective equipment.  

 

(7) A contractor must at all times keep on his or her construction site records of the health and safety 

induction training contemplated in sub regulation (6) and such records must be made available on 

request to an inspector, the client, the client's agent or the principal contractor.  

 

(8) A contractor must ensure that all his or her employees have a valid medical certificate of fitness 

specific to the construction work to be performed and issued by an occupational health practitioner in 

the form of Annexure 3. 

 

 

8. SCOPE OF WORK  
 

These specifications are applicable to the specific scope of work pertaining to the appointment of A 

contractor for the repairs and renovations to storm damaged facilities at SITEBE JUNIOR PRIMARY 

SCHOOL as detailed in the tender documents.  

The Client or its Agent will provide a scope of work to the Principal Contractor. 

As a result of the inherent nature of the Health and Safety Specifications document, specific relevant 

information on the project must be provided and it may be necessary to draft the required information 

under this paragraph on a separate attached document. 

 

If at any time after commencement of the project changes are brought about to the design or 

construction, sufficient health and safety information and appropriate resources are to be made 

available to the Principal Contractor to execute the work safely. The Principal Contractor and 

Contractors –shall for the duration of the project make available SHE Representatives on a daily basis 

to inspect the workplace. 

 

According to Construction Regulation 7(1) (c) (ii) all potential contractors submitting tenders must make 

provision for the cost of health and safety measures during the construction process. When submitting 

a tender, the Principal Contractor shall therefore, make provision for the cost of health and safety 

measures in terms of their documented Health and Safety Plan and DEET  Health and Safety 

Specifications. The cost shall be clearly specified and quantified within the tender document under a 

section for health and safety. 
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The Health and Safety Plan is therefore to be included with the Tender documents when Tenders are invited for 

the Project. 

 

 

 

9. HEALTH AND SAFETY FILE 

The Principal Contractor must, in terms of Construction Regulation 7(2) (b), keep a Health & Safety File 

on site at all times that must include all documentation required in terms of the Act and Regulations 

and must also include a list of all Contractors on site that are accountable to the Principal Contractor 

and the agreements between the parties and details of work being done. A more detailed list of 

documents and other legal requirements that must be kept in the Health and Safety File is attached as 

an addendum to this document. 

 

IMPORTANT:  

The Health and Safety File will remain the property of the Client and/or its Agent on its behalf 

throughout the period of the project and shall be consolidated and handed over to the Client and/or its 

Agent on its behalf at the time of completion of the project. 

 

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND REVIEWING 

OH&S PERFORMANCE 

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate (DIFR) 

and report monthly on their performance to the Client or its Agent. 

 

11. IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS, STANDARD 

WORKING PROCEDURES (SWP) AND METHOD STATEMENTS 

The Principal Contractor is required to perform risk assessments, compile Standard Working 

Procedures (SWP) and Method Statements for each activity executed in the contract or project (see 4. 

below “Project/Site Specific Requirements”). 

 

The identification of hazards is over and above the hazards identification program and those hazards 

identified during the drafting of the Health and Safety Plan. 

12. ARRANGEMENTS FOR MONITORING AND REVIEW 
 

12.1 Periodical Audit by Client or its Agent. 

The Client and/or its Agent on its behalf will be conducting Periodic Audits at times agreed with 

the Principal Contractor to comply with Construction Regulation 7(1) (c) (vii) to ensure that the 
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principal Contractor has implemented, is adhering to and is maintaining the agreed and 

approved OH&S Plan (audits must be done at least once every 30 days). 

 

12.2 Other audits and inspections by client or agent. 

The Client or its Agent reserves the right to conduct any ad hoc audits and inspections as it 

deems necessary. 

A representative of the Principal Contractor and the relevant Health and Safety 

Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on all Audits and 

Inspections and may conduct their own audit/inspection simultaneously. Each party will, 

however, take responsibility for the results of his/her own audit/inspection results. The Client or 

its Agent may request a copy of the Principal Contractor SHE Committee meeting minutes, 

reflecting possible recommendations made by that committee to the employer for reference 

purposes. 

 

12.3 Incident Investigation and Reporting 

 

12.3.1 The Principal Contractor shall report all incidents where an employee is injured on duty 

to the extent that he/she: 

• Dies; 

• becomes unconscious; 

• loses a limb or part of a limb; 

• is injured or becomes ill to such a degree that he/she is likely either to die or to suffer 

a permanent physical defect or likely to be unable for a period of at least 14 days 

either to work or continue with the activity for which he/she was usually employed. 

or where: 

• a major incident occurred; 

• the health or safety of any person was endangered (this could be a near miss); 

• where a dangerous substance was spilled; 

• the uncontrolled release of any substance under pressure took place; 

• machinery or any part of machinery fractured or failed resulting in flying, falling or 

uncontrolled moving objects; 

• machinery ran out of control. 

 

to the Provincial Director of the Department of Labour within seven days and at the 

same time to the Client or its Agent. 
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Refer in this regard to Section 24 of the Act, Construction Regulation 5(3) & General 
Administrative Regulation 8. 

 

12.3.2 The Principal Contractor is required to provide the Client and/or its Agent on its behalf 

with copies of all statutory reports required in terms of the Act and the Regulations; 

12.3.3 The Principal Contractor is required to provide the Client and/or its Agent on its behalf 

with a monthly “SHE Risk Management Report”; 

12.3.4 The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its 

behalf with copies of all internal and external accident/incident investigation reports 

including the reports contemplated in clause 12.7, 12.8.2, 15, 16, 17, 21 and 22 below. 

As soon as the occurrence of any accident/incident of whatever nature comes to the 

notice of the Principal Contractor, it shall be reported immediately to any of the following: 

• Project Manager / Client / Agent; and 

• Health and Safety Manager. 

 

 

12.4 Review 
 

• The Principal Contractor is to review the Hazard Identification, Risk Assessments and 

Standard Work Processes at each Construction Planning and Progress Report meeting as 

the construction work develops and progresses. Each time changes are made to the 

designs, plans and construction methods and processes. These items must be reviewed; 

 

• The Principal Contractor must provide the Client and/or its Agent on its behalf, other 

Contractors and all other concerned parties with copies of any changes, alterations or 

amendments as contemplated in the above paragraph.  

 

12.5 Site Rules and other Restrictions 
 

12.5.1 Site OH&S Rules 

The Principal Contractor must develop a set of site-specific Health and Safety Rules that 

will be applied to regulate the Health and Safety Plan and associated aspects of the 

construction project. 

When required for a site by law, visitors and non-employees upon entering the site shall 

be issued with the proper Personal Protective Equipment (PPE) as and when necessary. 

 

12.5.2 Security Arrangements 

• The Principal Contractor must establish site access rules and implement and 

maintain these throughout the construction period. Access control must include the 



  

 
REPAIRS AND RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL 

P9016176 
Volume 1 of 1 

rule that non-employees shall at all times be provided with fulltime supervision while 

on site; 

 

• Additional Access Rules may be imposed by the Project Manager or Client Agent in 

the interest of the safety of Principal Contractor/Contractor   employees, visitors 

and customers; 

 

• The Principal Contractor must develop a set of Security rules and procedures for 

their allocated site and maintain these throughout the construction period. These 

security rules must be submitted to the Client for approval. Additional security 

measures or rules may be specified for risk minimisation purposes; 

 

• If not already tasked to the H&S Officer appointed in terms of Construction 

Regulation 8(6), the Principal Contractor must appoint a competent Emergency 

Controller who must develop contingency plans for any emergency that may arise 

on site as indicated by the risk assessments. These must include a monthly 

practice/testing programme for the plans e.g. January: trench collapse, February: 

flooding etc. and practiced/tested with all persons on site at the time, participating. 

 

12.6 Training 
The contents and syllabi of all training required by the Act and Regulations including any other 

related or relevant training as required must be included in the Principal Contractor’s Health and 

Safety Plan and Health and Safety File.  

 

12.6.1 General Induction Training 

All employees of the Principal and other Contractors must be in possession of proof 

of General Induction training; 

 

12.6.2 Site Specific Induction Training 

All employees of the Principal and other Contractors must be in possession of Site-

Specific Occupational Health and Safety Induction or other qualifying training. 

 

12.6.3 Other Training 

• All operators, drivers and users of construction vehicles, mobile plant and other 

equipment must be in possession of valid licenses and proof of training; 

• All employees performing jobs requiring specific training in terms of the OHS Act 

85, 1993 and Regulations must submit proof of such training; 
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• Occupational Health and Safety Training Requirements: (as required by the 

Construction Regulations and as indicated by the Health and Safety Specification 

Document & the Risk Assessment/s and recommendations by the Health and 

Safety Committee): 

➢ General Induction (Section 8 of the Act & CR 7(5)); 

➢ Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act & CR 7(5) & (6)); 

➢ Site/Project Manager; 

➢ Construction Supervisor; 

➢ OH&S Representatives (Section 18 (3) of the Act); 

➢ Training of the Appointees indicated in 12.6.1 & 12.6.2 above; 

➢ Operation of Cranes (Driven Machinery Regulations 18 (11); 

➢ Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 

23); 

➢ Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction 

Regulation 29); 

➢ As a minimum basic First Aid to be upgraded when necessary (General Safety 

Regulations 3); 

➢ Storekeeping Methods & Safe Stacking (Construction Regulation 28); 

➢ Emergency, Security and Fire Coordinator. 

 

12.7 Incident Investigation 
 

The Principal Contractor is responsible to oversee the investigation of all incidents. This will 

include first aid, medical treatment by a doctor and hospital or clinic cases. (General 

Administrative Regulation 9). 

 

All incidents must be recorded in the Accident/Incident Register. (General Administrative 

Regulation 9). 

 

The Principal Contractor is responsible for the investigation of all incidents as described in 

Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations 

including the corrective action to prevent similar incidents in future. 

 

The Principal Contractor is responsible for the investigation of all road traffic accidents relating 

to the construction site and keeping a record of the results of such investigations including the 

steps taken to prevent similar accidents in future. 
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Notwithstanding the requirements of Section 24 of the Act, All incidents shall be investigated 

and reported on in writing, irrespective of whether such incident gave rise to injury or damage. 

 

12.8 SHE Representatives and SHE Committees 
 

12.8.1 Designation of SHE Representatives 

• Where the Principal Contractor employs more than 20 persons (including the 

employees of the Contractors) he has to appoint a minimum of one SHE 

Representatives, then he must appoint one for every 50 employees or part thereof. 

(OHS Act85, 1993 - Section 17 and GAR 6; 7.); 

• These SHE Representatives shall be designated in writing.  

 

12.8.2 Duties and Functions of the H&S Representatives (This is based on the 

Construction norms and is not an exhaustive list) 

• The Principal Contractor must ensure that the designated SHE Representatives 

conduct a formal weekly inspection of their respective areas of responsibility using 

a checklist. All findings must be reported to the Principal Contractor. The reports 

shall be submitted to the Health and Safety Committee for action. Record shall be 

kept in the form of minutes; 

• SHE Representatives must take part in incident investigations; 

• SHE Representatives shall be members of at least one SHE Committee and attend 

all the SHE Committee meetings. 

 

12.8.3 Establishment of H&S Committee(s) 

The Principal Contractor must establish H&S Committees consisting of designated 

H&S Representatives together with a number of Employers Representatives appointed 

as per Section 19(3) that are not allowed to exceed the number of H&S 

Representatives on the committee. The persons nominated by the employer on an 

H&S Committee must be designated in writing for such period as may be determined 

by him. The H&S Committee shall co-opt advisory (temporary) members (who are not 

allowed to vote on issues discussed) and determine the procedures of the meetings 

including the chairmanship. 

 

Legally, the H&S Committee must meet minimum every 3 months, but it is advised that 

they meet at least once a month and consider, at least, the following Agenda for the 

first meeting. Thereafter the H&S Committee shall determine its own procedures as per 

the previous paragraph.  

Agenda: 
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1) Opening and determining of chairmanship (only when necessary); 

2) Facilities and Hygiene; 

3) Housekeeping; 

4) Incidents and incident investigation; and 

5) Inspection checklists and Registers: 

a  H&S Rep. Inspections; 

b. Matters of First Aid; 

c. Scaffolding; 

d. Ladders; 

e. Excavations; 

f. Portable Electric Equipment; 

g. Fire Equipment; 

h. Explosive Power Tools; 

i.  Power Hand tools; 

j. Incident Investigation reports; 

k.  Pressure Equipment and vessels under pressure; 

l.  Personal Protective Equipment. 

6)  Safety Statistics; 

7)  Health and Safety Awareness / Training / Posters and Symbolic signs; 

8)  First Aiders and First Aid equipment; 

9)  Demarcation of work- /hazardous-/safe areas/walkways; 

10)  Safety Suggestions; 

11)  Environmental Management; 

12)  General; 

13)  Date of Next Meeting; and 

14)  Closing  

 

13. PROJECT/SITE SPECIFIC REQUIREMENTS 

The following is a list of specific activities and considerations that have been identified for the 

project and site and for which Risk Assessments, Standard Working Procedures (SWP), 

management and control measures and Method Statements (where necessary) have to be 

developed by the Principal Contractor: 
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RECEIVE CONTRACT AWARD 

CONDUCT PLANNING  

EXECUTE SITE ESTABLISHMENT:  

• Office/s; 

• Secure/Safe Storage and storage areas for materials, plant & equipment; 

• Ablution facilities; 

• Sheltered dining area; 

• Vehicle access to the site; 

• Dealing with existing Structures; 

• Location of existing Services. 

 

APPOINT CLO 

APPOINT LABOUR 

EXPOSING OF SERVICES 

• Digging trenches by hand; 

• Marking identified services. 

 

 

 

 

Work Packages and Activities  

 

Work Packages that will make up all the scope of the project 

 

• Foundations; 

• Concrete, formwork and reinforcement; 

• Masonry; 

• Waterproofing; 

• Roof coverings and structures; 

• Carpentry and joinery; 

• Ceilings and Partitions; 

• Floor Coverings; 

• Ironmongery; 

• Structural steelwork; 

• Metalwork; 

• Plastering; 

• Tiling; 
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• Internal Plumbing; 

• Glazing; 

• Paintwork; 

• Electrical works; and 

• Clean and Finish 

 

External Works 

• General site works, roads and paving; 

• Storm water drainage; 

• Sewer; 

• Security Fencing; 

• Access gates;  

• Area lighting; 

• Landscaping. 

 

 

 

 

 

Task Activities undertaken in the execution of the above-mentioned work packages and 

must be addressed in the safety plan of the contractor. 

• Installation and Maintenance of Temporary Construction Electrical Supply, Lighting and 

Equipment; 

• Adjacent properties and surrounding building exposures; 

• Boundaries and Access control/Public Liability Exposures; 

• Exposure to Noise; 

• Exposure to Vibration; 

• Protection against dehydration and heat exhaustion; 

• Protection from the elements. 

Use of Portable Electrical Equipment including: 

➢ Angle grinder; 

➢ Electrical Drilling machine; 

➢ Skill saw. 

Excavations including: 

➢ Ground/soil conditions; 

➢ Trenching; 

➢ Shoring; 
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➢ Drainage; 

➢ Daily inspections. 

Welding including: 

➢ Arc Welding; 

➢ Gas welding; 

➢ Flame Cutting; 

➢ Use of LP Gas torches and appliances. 

 

Loading and Offloading of Trucks. 

Aggregate/Sand and other Materials Delivery. 

Manual and Mechanical Handling of equipment. 

Lifting and Lowering Operations done by mobile cranes. 

 

Driving & Operation of Construction Vehicles and Mobile Plant including: 

• Trenching machine; 

• Mobile crane/s; 

• Excavator/TLB; 

• Roller; 

• Plate Compactor; 

• Front End Loader; 

• Grader; 

• Vibrating Roller; 

• Water Truck; 

• Articulated Dump Trucks. 

 

The major equipment/systems considered in this specification are as follows: 

• Hot Water Heat Pumps 

• Thermocube 

• Circulating Pumps 

• Interconnecting pipework 

 

Mobile Cranes and the ancillary lifting tackle. 

Parking of Vehicles & Mobile Plant. 

Towing of Vehicles & Mobile Plant. 

 

Use and Storage of Flammable Liquids and other Hazardous Substances – (the client and/or 

its agent appointed on its behalf to be informed of this prior to commencing of the project). 

Layering and Bedding of trench floor. 
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Installation of Pipes in trenches. 

Backfilling and compacting of Trenches. 

Protection against Flooding. 

Use of Explosives – (the client and/or its Agent appointed on its behalf to be informed of this 

prior to commencing of the project). 

Protection from Overhead Power Lines. 

As discovered by the Principal Contractor’s hazard identification exercise. 

As discovered from any inspections and audits conducted by the Client and/or its Agent on its 

behalf or by the Principal Contractor or any other Contractor on site. 

As discovered from any accident/incident investigation. 

 

 

 

13.1 The following are in particular requirements depending on scope of works and will form a 

basis for compliance audits. 

 

1. Administrative and Legal Requirements; 

2. Education, Training & Promotion; 

3. Public Safety and Emergency Preparedness; 

4. Personal Protective Equipment; 

5. Housekeeping; 

6. Scaffolding, Formwork & Support work; 

7. Ladders; 

8. Electrical Safeguarding; 

9. Emergency Procedures /Fire Prevention and Protection; 

10. Excavations and Demolition; 

11. Tools; 

12. Cranes and other driven machinery; 

13. Personnel and Material Hoists; 

14.  Transport and Materials Handling; 

15. Site Plant and Machinery;  

16. Stacking and Storage Site/ Yards/ Site Workshops Specifics;  

17. Health and Hygiene; and 

18. Facilities. 
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14. OUTLINED DATA, REFERENCES AND INFORMATION ON CERTAIN AND/OR SPECIFIC 

OBLIGATORY REQUIREMENTS TO ENSURE COMPLIANCE 

 

Administrative & Legal Requirements 
(a) OHS Act Section/ 
(b) Regulation 

Subject (2) Requirements 

Construction. Regulation 
3 & 4 

Application for 
construction work permit 
Notice of carrying out 
Construction work 

Department of Labour must be notified by the client and by the 
contractor. 
Copy of Notice available on Site. 
Work permit to be displayed at the entrance if required. 

General Admin. 
Regulation 4 

Copy of OH&S Act (Act 85 
of 1993) 

Updated copy of Act & Regulations available on site. 
Readily available for perusal by employees.  

COID Act 
Section 80 

Registration with 
Compensation Insurer 

Written proof of registration/Letter of good standing available 
on Site 

Construction. Regulation 
5(1) 

SHE Specification and 
Program 

SHE Spec received from Client and/or its Agent 
SHE Program developed and updated. 

Section 8(2)(d) of the OHS 
Act and 
Regulation 5(1) & 7 of the 
Construction. 

Hazard Identification & Risk 
Assessment 

Identifications of hazards/Recorded 
Risk Assessment and – Plan drawn up/Updated 
Risk Assessment Plan available on Site 
Employees/Contractors informed/trained 
 

Section 16(2) Assigned duties 
(Managers) 

Responsibility of complying with the OH&S Act assigned to 
another person/s by CEO.  

Construction. Regulation 
8(1) 

Designation of Person 
Responsible on Site 

Competent person appointed in writing as 
Construction Manager with job description 

Construction. Regulation 
8(2) 

Designation of Assistant 
for above 

Competent person appointed in writing as 
Assistant Construction Manager with job description 

Section 17 & 18 
General Administrative 
Regulations 6 & 7 

Designation of SHE 
Representatives 

More than 20 employees - one H&S Representative, one 
additional H&S Rep. for each 50 employees or part thereof. 
Designation in writing, period and area of responsibility 
specified in terms of GAR 6 & 7  
Meaningful H&S Rep. reports. 
Reports actioned by Management. 

Section 19 & 20 
General Administrative 
Regulations 5 

Health & Safety 
Committee/s 

SHE Committee/s established. 
All SHE Reps shall be members of SHE Committees 
Additional members are appointed in writing. 
Meetings held monthly, Minutes kept. 
Actioned by Management. 

Section 37(1) & (2) Agreement with 
Mandatories/ 
Contractors 

Written agreement with Contractors 
List of Contractors displayed.  
Proof of Registration with Compensation Insurer/Letter of Good 
Standing (COID) 
Construction Manager designated 
Written arrangements regarding SHE Reps and Committee 
(OHSA Section 17,18) 
Written arrangements for First Aid (COID) 

Section 24 & 
General Admin. 
Regulation 8, 
Construction Regulation 
5(3) & COID Act Sect.38, 
39 & 41 

Reporting of Incidents 
(Dept. of Labour) 

Incident Reporting Procedure displayed. 
All incidents in terms of Sect. 24 reported to the Provincial 
Director, Department of Labour, within 3 days. (Annexure 1?) 
(WCL 1 or 2) and to the Client and/or its Agent on its behalf 
Cases of Occupational Disease Reported 
Copies of Reports available on Site 
Record of First Aid injuries kept 

General Admin. 
Regulation 9 

Investigation and 
Recording of Incidents 

All injuries which resulted in the person receiving medical 
treatment other than first aid, recorded and investigated by 
investigator designated in writing. 
Copies of Reports (Annexure 1) available on Site  
Tabled at H&S Committee meeting 
Action taken by Site Management. 

Construction. Regulation Fall Prevention & Competent person appointed to draw up and supervise the Fall 
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10 Protection Protection Plan 
Proof of appointees’ competence available on Site 
Risk Assessment carried out for work at heights 
Fall Protection Plan drawn up/updated and available on Site 

Construction. Regulation 
10(5) 

Roof work Competent person appointed to plan & supervise Roof work.  
Proof of appointees’ competence available on Site 
Risk Assessment carried out 
Roof work Plan drawn up/updated 
Roof work inspect before each shift. Inspection register kept 
Employees medically examined for physical & psychological 
fitness. Written proof on site 

Construction. Regulation 
11 

Structures Information re. the structure being erected received from 
the Designer including: 
- geo-science technical report where relevant 
- the design loading of the structure 
- the methods & sequence of construction 
- anticipated dangers/hazards/special measures to construct 
safely 
Risk Assessment carried out 
Method statement drawn up 
All above available on Site 
Structures inspected before each shift. Inspections register 
kept 

Construction Regulations 
12 

Temporary Works Competent persons appointed in writing to: 
- Inspect structures 
- Ensure that design is followed 

Construction. Regulation 
13 

Excavations Competent person/s appointed in writing to supervise and 
inspect excavation work 
Written Proof of Competence of above appointee/s available 
on Site 
Risk Assessment carried out  
Inspected: 
- before every shift 
- after any blasting 
- after an unexpected fall of ground 
- after any substantial damage to the shoring 
- after rain. Inspections register kept 
Method statement developed where explosives will be/ are 
used 

Construction. Regulation 
14 

Demolition Work Competent person/s appointed in writing to supervise and 
control Demolition work 
Written Proof of Competence of above appointee/s available 
on Site 
Risk Assessment carried out  
Engineering survey and Method Statement available on Site 
Inspections to prevent premature collapse carried out by 
competent person before each shift. Inspection register kept 

Construction Regulation 
15 

Tunnelling No people permitted to enter a tunnel if which has a height 
dimension of less than 800 millimetres 

Construction. Regulation 
16 

Scaffolding Competent persons appointed in writing to: 
- erect scaffolding (Scaffold Erector/s) 
- act as Scaffold Team Leaders 
- inspect Scaffolding weekly and after inclement weather 
(Scaffold Inspector/s) 
Written Proof of Competence of above appointees available on 
Site 
Copy of SABS 085 available on Site  
Risk Assessment carried out  
Inspected weekly/after bad weather. Inspection register/s kept 

Construction. Regulation 
17 

Suspended Platforms Competent persons appointed in writing to: 
- control the erection of Suspended platforms  
- act as Suspended platforms Team Leaders 
- inspect Suspended Scaffolding weekly and after inclement 
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weather  
Risk Assessment conducted 
Certificate of Authorization issued by a registered professional 
engineer available on Site/copy forwarded to the Department of 
Labour  
The following inspections of the whole installation carried 
out by a competent person 
- after erection and before use 
- daily prior to use. Inspection register kept 
The following tests to be conducted by a competent person: 
- load test of whole installation and working parts every three 
months 
- hoisting ropes/hooks/load attaching devices quarterly. Tests 
logbook kept 
Employees working on Suspended Platform medically 
examined for physical & psychological fitness. Written proof 
available 
 

Construction Regulation 
18 

Rope Access Work Competent person appointed in writing as a rope access 
supervisor to supervise the activities. Operators must be 
licensed to carry out their work. A site-specific fall protection 
plan must be available to the specific site and environment. 

Construction. Regulation 
19 

Materials Hoist Competent person appointed in writing to inspect the 
Material Hoist 
Written Proof of Competence of above appointee available on 
Site. 
Materials Hoist to be inspected weekly by a competent person. 
Inspections register kept. 

Construction. Regulation 
20 

Bulk Mixing Plants Competent person appointed to control the operation of the 
Batch Plant and the service, maintenance and cleaning. 
Register kept of above 
Risk Assessment carried out 
Batch Plant to be inspected weekly by a competent person. 
Inspections register kept 

Construction. Regulation 
21 

Explosive actuated 
fastening device 

Competent person appointed to control the issue of the 
Explosive Powered Tools & cartridges and the service, 
maintenance and cleaning. Register kept. 
Empty cartridge cases/nails/fixing bolts returns recorded 
Cleaned daily after use Work areas are demarcated! 

Construction. Regulation 
22/ 
Driven Machinery 
Regulations 18 & 19 

Cranes & Lifting Machines 
Equipment 

Competent person appointed in writing to inspect Cranes, 
Lifting Machines & Equipment 
Written Proof of Competence of above appointee available on 
Site. 
Cranes & Lifting tackle identified/numbered 
Register kept for Lifting Tackle 
Logbook kept for each individual Crane 
Inspection: 
 - All cranes - daily by operator 
- Tower Crane/s - after erection/6monthly 
- Other cranes - annually by comp. person 
- Lifting tackle (slings/ropes/chain slings etc.) - daily or before 
every new application 

Construction. Regulation 

24/Electrical Machinery 

Regulations 9 & 10/ 

Electrical Installation 

Regulations 

 

Inspection & Maintenance 
of Electrical Installation & 
Equipment (including 
portable electrical tools) 

Competent person appointed in writing to inspect/test the 
installation and equipment. Written Proof of Competence of 
above appointee available on Site. 
Inspections: 
- Electrical Installation & equipment inspected after installation, 
after alterations and quarterly. Inspection Registers kept 
Portable electric tools, electric lights and extension leads must 
be uniquely identified/numbered. 
Weekly visual inspection by User/Issuer/Storeman. Register 
kept. 
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Construction Regulation 
25 

Use of temporary storage 
of flammable liquids on 
construction site 

Flammable liquids must be stored in a way that it does not 
cause a fire or explosion hazard, and that the workplace is well 
ventilated. Suitable notices to be posted. 

Construction Regulations 
26 

Water environments If construction is performed over on in close proximity of water, 
then provision must be made to prevent persons from falling 
into water and have a rescue plan in case of such incident 
happening to prevent drowning. 

Construction Regulation 
27 

Housekeeping Suitable housekeeping measures must be implemented to 
reduce the risk of injuries and damage to the structures, 
machinery, etc.  Debris must be removed with a chute from a 
high place.  Construction area must be fenced off. 

Construction. Regulation 
28/ 
General Safety Regulation 
8(1)(a) 

Designation of Stacking & 
Storage Supervisor. 

Competent Person/s with specific knowledge and experience 
designated to supervise all Stacking & Storage 
Written Proof of Competence of above appointee available on 
Site 

Construction. Regulation 
29/ Environmental 
Regulation 9 

Designation of a Person 
to Co-ordinate Emergency 
Planning and Fire 
Protection 

Person/s with specific knowledge and experience designated 
to co-ordinate emergency contingency planning and execution 
and fire prevention measures 
Emergency Evacuation Plan developed: 
o Drilled/Practiced  
o Plan & Records of Drills/Practices available on Site 

Fire Risk Assessment carried out 
All Fire Extinguishing Equipment identified and on register. 
Inspected weekly. And inspection register kept. Serviced 
annually 

Construction Regulation 
30 

Employees Facilities The contractor must provide and maintain in hygienic condition 
facilities for employees that include: 

• Showers (1 for every 15 employees) 

• Sanitary facilities for each sex (1 for every 30 
employees) 

• Changing facilities for each sex 

• Sheltered eating areas 

General Safety Regulation 
3 

First Aid Every workplace provided with sufficient number of First Aid 
boxes. (Required where 5 persons or more are employed) 
First Aid freely available 
Equipment as per the list in the OH&S Act. 
One qualified First Aider appointed for every 50 employees. 
(Required where more than 10 persons are employed) 
List of First Aid Officials and Certificates  
Name of person/s in charge of First Aid box/es displayed. 
Location of First Aid box/es clearly indicated. 
Signs instructing employees to report all Injuries/illness 
including first aid injuries 

General Safety Regulation 
2 

Personal Safety 
Equipment (PPE) 

PPE Risk Assessment carried out 
Items of PPE prescribed/use enforced 
Records of Issue kept 
Undertaking by Employee to use/wear PPE. PPE remains 
property of Employer, and is not to be removed from the 
premises GSR 2(4) 

General Safety Regulation 
9 

Inspection & Use of 
Welding/Flame Cutting 
Equipment 

Competent Person/s with specific knowledge and experience 
designated to Inspect Electric Arc, Gas Welding and Flame 
Cutting Equipment 
Written Proof of Competence of above appointee available on 
Site 
All new vessels checked for leaks, leaking vessels NOT taken 
into stock but returned to supplier immediately 
Equipment identified/numbered and entered into a register 
Equipment inspected weekly. Inspection Register kept 
Separate, purpose made storage available for full and empty 
vessels 

Hazardous Chemical 
Substances (HCS) 
Regulations 

Control of Storage & 
Usage of HCS and 
Flammables 

Competent Person/s with specific knowledge and experience 
designated to Control the Storage & Usage of HCS (including 
Flammables) 
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Construction Regulation 
25 

Written Proof of Competence of above appointee available on 
Site  
Risk Assessment carried out 
Register of HCS kept/used on Site 
Separate, purpose made storage available for full and empty 
containers 

Pressure Equipment 
Regulations 

Pressure Equipment Competent Person/s with specific knowledge and experience 
designated to supervise the use, storage, maintenance, 
statutory inspections & testing of Pressure Equipment. 
Written Proof of Competence of above appointee available on 
Site 
Risk Assessment carried out 
Certificates of Manufacture available on Site 
Register of Pressure Equipment on Site 
Inspections & Testing by Approved Inspection Authority (AIA): 
o after installation/re-erection or repairs 
o every 36 months. 
o Register/Log kept of inspections, tests. Modifications & 

repair 

Construction. Regulation 
23 

Construction Vehicles and 
Earth Moving Equipment 

Operators/Drivers appointed to: 
o Carry out a daily inspection prior to use 
o Drive the vehicle/plant that he/she is competent to 

operate/drive 
Written Proof of Competence of above appointee available on 
Site. Record of Daily inspections kept 

General Safety Regulation 
13A 

Inspection of Ladders Competent person appointed in writing to inspect Ladders 
Ladders inspected at arrival on site and weekly thereafter. 
Inspections register kept. Application of the types of ladders 
(wooden, aluminium etc.) regulated by training and inspections 
and noted in register 

General Safety regulation 
13B 

Ramps Competent person appointed in writing to Supervise the 
erection & inspection of Ramps. Inspection register kept. 
Daily inspected and noted in register 

 
 
 
 

Education & Training 
Subject 

Requirement 

Company OH&S Policy 
Section 7(1) 

Policy signed by CEO and published/Circulated to Employees 
Policy displayed on Employee Notice Boards 
Management and employees committed. 

Company/Site SHE 
Rules (Section 13(a) 

Rules published 
Rules displayed on Employee Notice Boards 
Rules issued and employees effectively informed or trained: written proof 
Follow-up to ensure employees understand/adhere to the policy and rules. 

Induction & Task Safety 
Training (Section 13(a) 

All new employees receive SHE Induction Training. 
Training includes Task Safety Instructions. 
Employees acknowledge receipt of training.  
Follow-up to ensure employees understand/adhere to instructions. 

General SHE Training 
(Section 13(a) 

All current employees receive specified SHE training written proof 
Operators of Plant and Equipment receive specified training 
Follow-up to ensure employees understand/adhere to instructions. 

  

Public Safety, Security Measures & Emergency Preparedness 

(3) S
u
b
j
e

                                       Requirement 
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c
t 

Notices &Signs Notices & Signs at entrances / along perimeters indicating 
“No Unauthorized Entry”. 
Notices & Signs at entrance instructing visitors and non - employees what to do, where to go 
and where to report on entering the site/yard with directional signs. e.g. “Visitors to report to 
Office” 
Notices & Signs posted to warn of overhead work and other hazardous activities. e.g. 
General Warning Signs 

Site Safeguarding Nets, Canopies, Platforms, Fences etc. to protect members of the public passing / entering 
the site. 

Security Measures Access control measures/register in operation 
Security patrols after hours during weekends and holidays 
Sufficient lighting after dark 
Guard has access to telephone/ mobile/other means of emergency communication 

Emergency 
Preparedness 

Emergency contact numbers displayed and made available to Security & Guard 
Emergency Evacuation instructions posted up on all notice boards (including employees’ 
notice boards) 
Emergency contingency plan available on site/in yard 
Doors open outwards/unobstructed 
Emergency alarm audibles all over (including in toilets) 

Emergency Drill and 

Evacuation 

Adequate No. of employees trained to use Fire Fighting Equipment. 
Emergency Evacuation Plan available, displayed and practiced.  

 

Personal Protective Equipment 
Subject 

Requirement 

PPE needs analysis Need for PPE identified and prescribed in writing. 
PPE remain property of Employer, not to be removed from premises GSR 2(4) 
 

Head Protection 

 

All persons on site wearing Hardhats including 
Contractors and Visitors (where prescribed)  

Foot Protection 

 

All employees on site wearing Safety Footwear including Gumboots for concrete / wet work 
and non-slip shoes for roof work. 
Visitors to wear same upon request or where prescribed 

Eye and Face Protection Eye and Face (also Hand and Body) Protection (Goggles, Face Shields, Welding Helmets 
etc.) used when operating the following: 

• Jack/ Kango Hammers  

• Angle / Bench Grinders 

• Electric Drills (Overhead work into concrete / cement / bricks 

• Explosive Powered tools 

• Concrete Vibrators / Pokers 

• Hammers & Chisels 

• Cutting / Welding Torches 

• Cutting Tools and Equipment 

• Guillotines and Benders 

• Shears 

• Sanders and Sanding Machines 

• CO2 and Arc Welding Equipment 

• Skill / Bench Saws 

• Spray Painting Equipment etc. 
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Hearing Protection 

 

Hearing Protectors (Muffs, plugs etc.) used when operating the following: 

• Jack / Kango Hammers 

• Explosive Powered Tools  

• Wood/Aluminium Working Machines e.g. saws, planers, routers 

Hand Protection Protective Gloves worn by employees handling / using: 

• Cement / Bricks / Steel / Chemicals 

• Welding Equipment 

• Hammers & Chisels 

• Jack / Kango Hammers etc. 

Respiratory Protection Suitable/efficient prescribed Respirators worn correctly by employees handling / using: 

• Dry cement 

• Dusty areas 

• Hazardous chemicals 

• Angle Grinders  

• Spray Painting etc. 

Fall Prevention 
Equipment 
 

 

Suitable Safety harnesses / Fall Arrest Equipment correctly used by persons working on / in 
unguarded, elevated positions e.g.: 

• Scaffolding 

• Riggers 

• Lift shafts 

• Edge work 

• Ring beam edges etc. 
 Other methods of fall prevention applied e.g. catch nets 

Protective Clothing 

 

All jobs requiring protective clothing (Overalls, Rain Wear, Welding Aprons etc.) Identified and 
clothing worn. 
 

PPE Issue & Control Identified Equipment issued free of charge. 
All PPE maintained in good condition. (Regular checks). 
Workers instructed in the proper use & maintenance of PPE. 
Commitment obtained from wearer accepting conditions and to wear the PPE. 
Record of PPE issued kept on H&S File. 
PPE remain property of Employer, not to be removed from premises GSR 2(4) 
 

 
 
 
 
 

Housekeeping 

Subject  Requirement 

Scrap Removal System All items of Scrap/Unusable Off cuts/Rubble and redundant material removed from working 
areas on a regular basis. (Daily) 

Scrap/Waste removal from heights by chute/hoist/crane. 

Nothing thrown/swept over sides. 

Scrap disposed of in designated containers/areas 

Removal from site/yard on a regular basis. 

Stacking & Storage 

 

 

 

 

 

 

 

 

 

Stacking: 

* Stable, on firm level surface/base. 

* Prevent leaning/collapsing 

* Irregular shapes bonded 

* Not exceeding 3x the base 

* Stacks accessible 

* Removal from top only. 

Storage: 

* Adequate storage areas provided. 

* Functional – e.g. demarcated storage areas/racks/bins etc. 
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(See Section 1 for Designation 
& Register) 

* Special areas identified and demarcated e.g. flammable gas, cement etc. 

* Neat, safe, stable and square. 

* Store/storage areas clear of superfluous material. 

* Storage behind sheds etc. neat/under control. 

* Storage areas free from weeds, litter etc. 

Waste Control/Reclamation Re-usable off-cuts and other re-usable material removed daily and kept to a minimum in the 
work areas. 

All re-usable materials neatly stacked/stored in designated areas. (Nails removed/bent over in 
re-usable timber). 

Issue of hardware/nails/screws/cartridges etc. controlled and return of unused items 
monitored. 

 

Contractors (Housekeeping) Contractors required to comply with housekeeping requirements. 

 

 
Working at Heights (including roof work) 

Subject Requirement 

Openings Unprotected openings adequately guarded/fenced/barricaded/catch nets installed 

 
Roof work 

 
Roof work discontinued when bad/hazardous weather 
Fall protection measures (including warning notices) when working close to edges or 
on fragile roofing material 
Covers over openings in roof of robust construction/secured against displacement 

 

Scaffolding / Formwork / Support Work  
Subject 

Requirement 

Access/System 
Scaffolding 
 
 
 
 
 
 

• Foundation firm / stable  

• Sufficient bracing. 

• Tied to Structure/prevented from side or cross movement 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs 

• Complying with OH&S Act/SABS 085 

Free Standing 
Scaffolding 

• Foundation firm / stable  

• Sufficient bracing. 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs 

• Height to base ratio correct 

• Outriggers used /tied to structure where necessary 

• Complying with OH&S Act/SABS 085 

Mobile Scaffolding • Foundation firm / stable  

• Sufficient bracing. 

• Platform boards in good condition/sufficient/secured. 

• Handrails and toe boards provided. 

• Access ladders / stairs provided. 

• Area/s under scaffolding tidy. 

• Safe/unsafe for use signs  

Mobile Scaffolding • Wheels / swivels in good condition 

• Brakes working and applied. 

• Height to base ratio correct. 

• Outriggers used where necessary 
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• Complying with OH&S Act/SABS 085 

Suspended Scaffolding • Outriggers securely supported and anchored. 

• Correct No. of steel wire ropes used. 

• Platform as close as possible to the structure. 

• Handrails on all sides 

• All winches / ropes / cables / brakes inspected regularly and replaced as prescribed 

• Scaffolding complies with OHS Act (Act 85/93) 

• Winch(es) maintained by competent person(s) 

Formwork / Support 
Work 

• All components in good condition. 

• Foundation firm / stable. 

• Adequate bracing / stability ensured. 

• Good workmanship / uprights straight and plumb. 

• Good cantilever construction. 

• Safe access provided. 

• Areas under support work tidy. 

• Same standards as for system scaffolding. 

Special Scaffolding • Special Scaffolding e.g. Cantilever, Jib and Truss-out scaffolds erected to an acceptable 
standard and inspected by specialists.  

Edges & Openings • Edges barricaded to acceptable standards. 

• Manhole openings covered / barricaded. 

• Openings in floor / other openings covered, barricaded/fenced. 

• Stairs provided with handrails. 

• Lift shafts barricaded / fenced off. 

 
Ladders 

Subject 

Requirement 

Physical Condition / Use 
& Storage 
 
 
 
 

• Stepladders - hinges/stays/braces/stiles in order. 

• Extension ladders - ropes/rungs/stiles/safety latch/hook in order. 

• Extension / Straight ladders secured or tied at the bottom / top. 

• No joined ladders used 

• Wooden ladders are never painted except with varnish 

• Aluminium ladders NOT to be used with electrical work 

• All ladders stored on hooks / racks and not on ground. 

• Ladders protrude 900 mm above landings / platforms / roof. 

• Fixed ladders higher than 5 m have cages/Fall arrest system 

 
 
 
Electricity (as part of, or additional to the manual “Safety & Switching Procedures for Electrical Installations” - 
see attached document)  

Subject 

Requirement 

Electrical Distribution 
Boards & Earth 
Leakage  

• Color coded / numbered / symbolic sign displayed. 

• Area in front kept clear and unobstructed. 

• Fitted with inside cover plate / openings blanked off / no exposed “live” conductors / 
terminals/Door kept close 

• Switches / circuit breakers identified. 

• Earth leakage protection unit fitted and operating.  

• Tested with instrument: Test results within 15 – 30 milliamps 

• Aperture/Opening/s provided for the plugging in, and removal of extension leads without 
the need to open the door 

• Apertures and openings used for extension leads to be protected against the elements and 
especially rain 

 

Electrical Installations & 
Wiring 

Temporary wiring / extension leads in good condition / no bare or exposed wires. 
Earthing continuity / polarity correct: 
Looking at the open connectors to connect the wiring, the word “Brown” has the letter 
‘R’ in it, so the b’R’own wire connects to the ‘R’ight hand connector. “Blue” has the 
letter ‘L’ in it, so the b’L’ue wire connects to the ‘L’eft hand connector. 
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Cables protected from mechanical damage and moisture. 
Correct loading observed e.g. no heating appliance used from lighting circuit etc. 
Light fittings/lamps protected from mechanical damage/moisture. 
Cable arrestors in place and used inside plugs 

Physical condition of 
Electrical Appliances & 
Tools 

Electrical Equipment and Tools: (includes all items plugging in to a 16 Amp supply socket)  

• Insulation / casing in good condition. 

• Earth wire connected/intact where not of double insulated design 

• Double insulation mark indicates that no earth wire is to be connected. 

• Cord in good condition/no bare wires/secured to machine & plug. 

• Plug in good condition, connected correctly and correct polarity. 

 
Emergency and Fire Prevention and Protection 

Subject 

Requirement 

Fire Extinguishing 
Equipment 
 
 

 
 

Fire Risks Identified and on record 
The correct and adequate Fire Extinguishing Equipment available for: 

• Offices 

• General Stores 

• Flammable Store 

• Fuel Storage Tank/s and catchment well 

• Gas Welding / Cutting operations 

• Where flammable substances are being used / applied. 

• * Equipment Easily Accessible 

Maintenance Fire equipment checked minimum monthly, serviced yearly 
 

Location & Signs Fire Extinguishing Equipment: 

• Clearly visible  

• Unobstructed 

• Signs posted including “No Smoking” / “No Naked Lights” where required. (Flammable 
store, Gas store, Fuel tanks etc.)  

Storage Issue & Control 
of Flammables (incl. 
Gas cylinders 

Storage Area provided for flammables with suitable doors, ventilation, bund etc. 

• Flammable store neat / tidy and no Class A combustibles. Decanting of flammable 
substances carried out in ignition free and adequately ventilated area. Container bonding 
principles applied  

• Only sufficient quantities issued for one task or one day’s usage 

• Separate, special gas cylinder store/storage area. 

• Gas Cylinders stored / used / transported upright and secured in trolley/cradle/structure 
and ventilated. 

• Types of Gas Cylinders clearly identified as well as the storage area and stored 
separately. 

• Full cylinders stored separately from empty cylinders. 

• All valves, gauges, connections, threads of all vessels to be checked regularly for leaks. 

• Leaking acetylene vessels to be returned to the supplier IMMEDIATELY. 
 

Storage, Issue & Control 
of Hazardous Chemical 
Substances (HCS)  
  

• HCS storage principles applied: products segregated 

• Only approved, non-expired HCS to be used 

• Only the prescribed PPE shall be used as the minimum protection 

• Provision made for leakage/spillage containment and ventilation 

• Emergency showers/eye wash facilities provided 

• HCS under lock & key controlled by designated person 

• Decanted/issued in containers as prescribed with information/warning labels 

• Disposal of unwanted HCS by accredited disposal agent 

• No dumping or disposal of any HCS on or inside the storage area or anywhere else on 
the project site 

• All vessels or containers to be regularly checked for leaks 
 

 
Excavations 

Subject 

Requirement 
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Excavations deeper 
than 1.5 m. Based on 
the risk assessment. 
 

• Shored / braced to prevent caving / falling in. 

• Provided with an access ladder. 

• Excavations guarded/barricaded/lighted after dark in public areas 

• Soil dumped at least 1 m away from edge of excavation 

• On sloping ground soil dumped on lower side of excavation 

• All excavations are subject to daily inspections 

 
Tools 

Subject 

Requirement 

Hand Tools Shovels / Spades / Picks: 

• Handles free from cracks and splinters 

• Handles fit securely 

• Working end sharp and true 
Hammers: 

• Good quality handles, no pipe or reinforcing steel handles. 

• Handles free from cracks and splinters 

• Handles fit securely 
Chisels:  

• No mushroomed heads / heads chamfered 

• Not hardened 

• Cutting edge sharp and square 
Saws:  

• Teeth sharp and set correctly 

• * Correct saw used for the job 

Explosive Powered 
Tools. 
 
 
 
 

• Only used by trained / authorized personnel. 

• Prescribed warning signs placed / displayed where tool is in use. 

• Work area must be properly isolated/demarcated during use of tool. 

• Inspected at least monthly by competent person and results recorded. 

• Issue and return recorded including cartridges / nails and unused cartridges / nails / 
empty shells recorded. 

• Cleaned daily after use. 
 

 
Cranes 

Subject 

Requirement 

Tower Crane 
 
 
 
 
 
 
 

• Only operated by trained authorized operator with valid certificate of training 

• Structure - no visible defects 

• Electrical installation good/safe 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed 

• Limit switches with backup switches fitted/operational 

• Access Ladder fitted with backrests/Fall arrest system installed 

• Lifting tackle in good condition/inspection color coding 

• Lifting tackle checked daily 

Mobile Crane 
 
 
 
 
 
 
 
 

• Only operated by trained authorized operator with valid certificate of training  

• Rear view mirrors  

• Windscreen visibility good 

• Windscreen wipers operating effectively 

• Indicators operational 

• Hooter working 

• Tyres safe/sufficient tread/pressure visibly sufficient 

• No missing Wheel nuts 

• Headlights, taillights operational 

• Reverse alarm working and audible and known by all employees 

Mobile Crane continued 
 
 
 

• Grease nipples and grease on all joints 

• No Oil leaks 

• Hydraulic pipes visibly sound/no leaks 

• No corrosion on Battery terminals 
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• Boom visibly in good condition/no apparent damage  

• Cable/sheaves greased/no visible damage/split wires/corrosion and checked daily 

• Brakes working properly 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed 

• By-pass valves operational 

• Deflection chart displayed/visible to operator/driver 

• Outriggers functional used 

Gantry Crane • Only operated by trained authorized persons 

• Correct slinging techniques used 

• Recognized/displayed on chart signals used 

• Logbook kept/up to date 

• Prescribed inspections conducted on crane &lifting tackle and checked daily 

• “Crane overhead” signage, where applicable 

• Crane hook: Throat pop marked/safety latch fitted/functional 

• SWL/MML displayed/load limiting switches fitted/operational 

 
Builder’s Hoist 

Subject 

Requirement 

Builder’s Hoist 
 
 
 
 
 
 
 
 

“Hoist In Operation” - sign displayed. 
General construction strong and free from patent defects. 
Tower: * Adequately secured / braced. 
* At least 900 mm available for over travel. 
* Barricaded at least 2 100 mm high at ground level and floors. 
* Landing place provided with gate at least 1 800 high. 
Platform: * No persons conveyed on platform 
* Steel wire ropes with breaking strength of six times max. load. 
* Signal systems used which may include two-way radio connection. 
* Goods prevented from moving / falling off. 
* Effective brake capable of stopping and holding max. load. 

 
Transport & Materials Handling Equipment 

Subject 

Requirement 

Site Vehicles • All Site Vehicles, Dumpers, Bobcats, Loaders etc.; checked daily before use by driver / 
operator. 

• Inventory of vehicles used/operated on site 

• Inspection by means of a checklist / result recorded.  

• No persons riding on equipment not designed or designated for passengers. 

• Site speed limit posted, enforced and not exceeded. 

• Drivers / Operators trained / licensed and carrying proof. 

• No unauthorized persons allowed to drive / operate equipment.  

Conveyors Conveyor belt nip points and drive gear guarded. 
Emergency stop/lever/brake fitted, clearly marked & accessible and tested to be functional 
under full load. 

 
Site Plant and Machinery 

Subject 

Requirement 

Brick Cutting Machine • Operator Trained. 

• Only authorized persons use the machine. 

• Emergency stops switch clearly marked and accessible. 

• Area around the machine dry and slip/trip free/clear of off cuts 

• All moving drive parts guarded/electrical supply cable protected 

• Operator using correct PPE - eye/face/hearing/foot/hands/body.  

Electric Arc Welder • Welder Trained. 

• Only authorized / trained persons use welder. 

• Earth cable adequately earthed to work. 

• Electrode holder in good condition/safe 
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• Cables, clamps & lugs/connectors in good condition. 

• Area in which welding machine is used is dry/protected from wet. 

• Welder using correct PPE - eye/ face/foot/body/respirator. 

• Correct transparent screens & warning signs placed 

Woodworking Machines • Operators Trained. 

• Only authorized persons use machines. 

• Provided with guards. 

• Guards used. 

• Operators using correct PPE - eye/face/feet/hearing 

• Circular saws strictly operated according to prescribed methods and settings 

• Only prescribed saw blades (crosscut, ripping blade, smooth cut, aluminium) shall be 
used for various applications 

Compressors • Relief valves correctly set and locked / sealed. 

• Maximum Safe Working Pressure (MSWP) indicated on face of pressure gauge: not on 
glass cover. 

• All drives adequately guarded. 

• Receiver/lines drained daily 

• Hoses good condition/clamped, not wired 

• Compressed air NEITHER used to dust off clothing/PPE/ and work areas NOR on bare 
skin. 

Concrete Mixer / Batch 
Plant 

• Top platform provided with guardrails. 

• Dust abatement methods in use. 

• Operators using correct PPE - eye / hands / respirators. 

• All moving drive parts guarded. 

• Emergency stops identified / indicated and accessible. 

• Area kept clean/dry/and free from tripping and slipping hazards. 

• Operator’s overseer identified and crane signals displayed and used.  

Gas Welding / Flame 
Cutting Equipment 

• Only authorized/trained persons use the equipment. 

• Torches and gauges in good condition. 

• Flashback arrestors fitted at cylinders and gauges. 

• Hoses in good condition/correct type/all connections with clamps.  

• Cylinders stored, used and transported in upright position, secured in trolley / cradle / to 
structure. 

• All cylinders regularly checked for leaks, leaking cylinders returned immediately. 

• Fire prevention/control methods applied/hot work permits. 

 
 
 
 
 
 
 
 
 
 
 

 

                             Subject Requirements 

1. Section 8(2)(1) 

General Machinery Regulation 2(1): 

Supervision of the Use & Maintenance of 

Machinery 

• Person/s with specific knowledge and experience 
designated in writing to supervise the Use & Maintenance 
of Machinery. 

• Critical items of Machinery identified/numbered/placed on 
register/inventory. 

• Inspection/maintenance schedules for abovementioned. 

• Inspections/maintenance carried out to above schedules. 

• Results recorded. 
 

2. General Machinery Regulation 9(2): 

Notices re. Operation of Machinery 

• Schedule D Notice posted in Work areas. 
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        Plant & Storage Yards/Site Workshops Specifics 
 

 
 
 
 

Workplace Environment, Health and Hygiene 

Subject 

Requirement 

Lighting Adequate lighting in places where work is being executed e.g. stairwells and basements. 
Light fittings placed / installed causing no irritating/blinding glare. 
Stroboscopic effect eliminated (not only reduced) where moving objects or machinery is used 

Ventilation Adequate ventilation / extraction / exhausting in hazardous areas e.g. chemicals / adhesives / 
welding / petrol or diesel/ motors running and in confined spaces / basements.  

Noise Tasks identified where noise levels exceeds 85 dB at any one time. 
All reasonable steps taken to reduce noise levels at the source. 
Hearing protection used where noise levels could not be reduced to below 85 dB. 

Heat Stress Measures in place to prevent heat exhaustion in heat stress problem areas e.g. steel decks, 
when the WBGT index reaches 30. (See Environmental Regulation 4) 

3. Pressure Equipment Regulation 13(1)(b): 

Supervision of the Use & Maintenance of 

Vessels under Pressure or Pressure 

Equipment 

• Person/s with specific knowledge and experience 
designated in writing to supervise the Use &Maintenance 
of Pressure Equipment. 

• Pressure Equipment identified/numbered/placed on 
register/Manufacturers plate intact. 

• Inspection/maintenance carried out according to 
schedule. 

• Results recorded/Test certificates available. 

4. Lock-out Procedure 
• Lock-out procedure in operation 

•  

5. Ergonomics 
• Ergonomics survey conducted – results on record. 

• Survey results applied. 

6. Demarcation & Color Coding 
• Demarcation principles applied 

• All services, pipes, electrical installation, stop-start 
controls, emergency controls etc. colour coded to own 
published or SABS standard 

• Employees trained to identify colour coding 

7. Portable & Bench Grinders 
• Area around grinder clear/trip/slip free  

• Bench grinders mounted securely/grinder generally in 
good condition/No excessive vibration 

• On/Off switch/button clearly demarcated/accessible 

• Adequate guards in place 

• Tool rest – secure/square/max. 2 mm gap, perpendicular 
to drive shaft 

• Stone/disk - correct type and size/mounted 
correctly/dressed 

• Use of Eye protection enforced 

8. Battery Storage & Charging 
• Adequately ventilated, ignition free room/area/no smoking 

sign/s 

• Batteries placed on rubber/wooden surface 

• Emergency shower/eye wash provided 

• No acid storage in area 

• Prescribed methods in place and adhered to when 
charging batteries 

9. Ancillary Lifting Equipment 
• Chain Blocks/Tirfors/jacks/mobile gantries etc. identified/ 

• numbered on register 

• Chains in good condition/links no excessive wear/checked 
daily 

• Lifting hooks – throat pop marked/safety latch fitted 

• SWL/MML marked/displayed 

10. Presses/Guillotines/Shears 
• Only operated by trained/authorised persons 

• Interlocks/lockouts fitted/PPE worn or used at all times 
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Cold drinking water readily available at all times. 

Ablutions Sufficient hygiene facilities provided - 1 toilet per 30 employees (National Building Regulations 
prescribe chemical toilets for Construction sites) 

• Toilet paper available. 

• Sufficient showers provided. 

• Facilities for washing hands provided. 

• Soap/cleaning agent available for washing hands. 

• Means of drying hands available. 

• Lock-up changing facilities / area provided. 

• Ablution facilities kept hygienic and clean. 

Eating / Cooking 
Facilities 

Adequate storage facilities provided. 
Weather protected eating area provided, separate from changing area. 
Refuse bins with lids provided. 
Facilities kept clean and hygienic.  

Pollution of 
Environment 

Measures in place to minimize dust generation. 
Accumulation or littering of empty cement pockets, plastic wrapping / bags, packing materials 
etc. prevented. Spillage / discarding of oil, chemicals and dieseline into storm water and other 
drains or into existing or newly dug holes/cavities on site expressly prohibited. 

Hazardous Chemical 
Substances 
 
 

All substances identified and list available e.g. acids, flammables, poisons etc. 
Material Safety Data Sheets (MSDS) indicating hazardous properties and emergency 
procedures in case of incident on file and readily available. 
Substances stored safely. 
Expiry dates meticulously checked where applicable. 

 

15. THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 

The Principal Contractor shall at all times ensure his status of an “employer” as referred to in the Act, and 

will abide by his/her responsibilities, duties and functions as per the requirements of the Act and 

Regulations with specific reference to Section 8 of the Act. 

The Principal Contractor shall keep, and on demand make available, a copy of the Act on site at all times 

and in addition to that he/she will introduce and maintain a file titled “Health and Safety File”, or other 

record in permanent form, which shall contain all relevant aspects and information as contemplated in the 

Construction Regulations. He/she will make this file available to the client or his representative whenever 

necessary or on request to an interested party. 

 
 
 
 
 
 
 
 
 
 
16. THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

The Principal Contractor’s specific duties in terms of these specifications are detailed in the Construction 

Regulations as published under government notice No. 84 dated 7 February 2014. 

The Principal Contractor is specifically referred to the following elements of the Construction Regulations: 

Regulation No. 1   - Definitions  

Regulation No. 2   - Scope of application 

Regulation No. 3   - Application for construction work permit 
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Regulation No. 4   - Notification of construction work 

Regulation No. 5   - Duties of client 

Regulation No. 6   - Duties of designer 

Regulation No. 7   - Principal Contractor and Contractor 

Regulation No. 8   - Management and supervision of construction work 

Regulation No. 9   - Risk Assessment for construction work 

Regulation No. 10  - Fall protection 

Regulation No. 11  - Structures 

Regulation No. 12  - Temporary works 

Regulation No. 13  - Excavation 

Regulation No. 14  - Demolition work 

Regulation No. 15  - Tunnelling 

Regulation No. 16  - Scaffolding 

Regulation No. 17  - Suspended platforms 

Regulation No. 18  - Rope access work 

Regulation No. 19  - Material hoists 

Regulation No. 21  - Explosive actuated fastening device 

Regulation No. 22  - Cranes 

Regulation No. 23  - Construction vehicles and mobile plant 

Regulation No. 24  - Electrical installations and machinery on construction sites 

Regulation No. 25  - Use and temporary storage of flammable liquids on construction sites 

Regulation No. 26  - Water environments 

Regulation No. 27  - Housekeeping and general safeguarding on construction sites 

Regulation No. 28  - Stacking & Storage on construction sites 

Regulation No. 29  - Fire precautions on construction sites 

Regulation No. 32  - Approved Inspection authorities 

Regulation No. 33  - Offences and penalties 

 

The Principal Contractor shall ensure compliance to the Act and its Regulations and specifically to the 

above regulations, and document each record in the Health and Safety File. 

 

17. THE PRINCIPAL CONTRACTOR’S SPECIFIC RESPONSIBILITIES WITH REGARDS TO 

HAZARDOUS ACTIVITIES 

The following activities are identifiable as hazardous in terms of the Construction Regulations. 

The contractor shall execute the activities in accordance with the following Construction Regulations and 

other applicable regulations of the Act: 

Regulation No. 10  - Fall protection 
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Regulation No. 11  - Structures  

Regulation No. 13  - Excavation work 

Regulation No. 14  - Demolition work 

Regulation No. 15  - Tunnelling 

Regulation No. 16  - Scaffolding  

Regulation No. 17  - Suspended platforms  

Regulation No. 18  - Rope access work  

Regulation No. 19  - Material hoists 

Regulation No. 20  - Bulk mixing plant  

Regulation No. 21  - Explosive actuated fastening device 

Regulation No. 22  - Cranes  

Regulation No. 23  - Construction vehicles and mobile plant. 

Regulation No. 24  - Electrical installations and machinery on construction sites 

Regulation No. 25  - Use and temporary storage of flammable liquids on construction sites  

Regulation No. 26  - Water environments 

Regulation No. 27  - Housekeeping on construction sites 

Regulation No. 29  - Fire precautions on construction sites.  

 

All of the above requirements will be read in conjunction with the relevant regulations and health and safety 

standards as required by the Act. All documents and records required by the Construction Regulations will 

be kept in the Health and Safety File and will be made available at any time when required by the client or 

his representative, or on request to an interested party. 
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18. GENERAL NOTES TO THE PRINCIPAL CONTRACTOR  

Legal Framework and obligations 

The more important Acts and relevant subordinate/secondary legislation as well as other (inter alia Local 

Government) legislation that also apply to the project as well as to project owned buildings and 

premises: - 

(i) The latest issue of SABS 0142: "Code of Practice for the Wiring of Premises"; 

(ii) The Local Government Ordinance 1939 (Ordinance 17 of 1939) as amended and the 

municipal by-laws and any special requirements of the local supply authority; 

(iii) The Fire Brigade Services Act 1987, Act 99 of 1987 as amended; 

(iv) National Building Regulations made under the National Building Regulations and Building 

Standards Act, 1977 (Act No. 103 of 1977), and promulgated by Government Notice No. R. 2378 of 

30 July 1990, as amended by Government Notices No's R. 432 of 8 March 1991, R. 919 of 30 July 

1999 and R. 547 of 30 May 2008; (SANS 100400); 

(v) The Post Office Act 1958 (Act 44 of 1958) as amended; 

(vi) The Electricity Act 1984, Act 41 of 1984; 

(vii) The Regulations of Local Gas Board(s), including Publications of the SABS Standards and 

Codes of Practice, with specific reference to GNR 17468 dated 4th October 1997; 

(viii) Legislation pertaining to water usage and the environment; 

(ix) Legislation governing the use of equipment, which may emit radiation (e.g. X-Rays etc.) 

(x) Common Law 

 

Legal Liabilities 

Common Law and Legislation 
 
Based on two main criteria – 
 

• Would the reasonable person have foreseen the hazard? 

That is a reasonable person in that specific position, taking experience, qualifications, 

authority, position in the organization etc. into consideration 

 

• Would the reasonable person have taken precautionary measures (action) to prevent or limit 

the hazard? 

 

Negligence can be proven on failure on any or both of the above criteria 

(There may not necessarily be a relationship between criminal and civil liability!) 

 
 

19. HOUSE KEEPING  
 

Good housekeeping will be maintained at all times as per Construction Regulation No. 27. Poor 

housekeeping contributes to three major problems, namely, costly or increased accidents, fire or fire hazards 

and reduction in production. Good housekeeping will enhance production time. 
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Particular emphasis is to be placed on the following crucial elements of a construction site: 

• Phase priorities and production/plant layout; 

• Enclosures; 

• Pits, openings and shoring; 

• Storage facilities; 

• Effective, sufficient and maintained lighting or illumination; 

• Principal sources of injuries e.g. stairways, runways, ramps, loose building material; 

• Oil, grease, water, waste, rubble, glass, storm water; 

• Color coding; 

• Demarcations; 

• Pollution; 

• Waste disposal; 

• Ablution and hygiene facilities; and 

• First aid. 

 

This list must not be taken to be exclusive or exhaustive!  

 

In promotion of environmental control all waste, rubble, scrap etc, will be disposed of at a registered dump 

site and records will be maintained. Where it is found to be impractical to use a registered dump site or it is 

not available, the Principal Contractor will ensure that the matter is brought to record with the client or his 

representative, after which suitable, acceptable alternatives will be sought and applied. 

 

Dross and refuse from metals, and waste matters or by-products whose nature is such that they are 

poisonous or capable of fermentation, putrefaction or constituting a nuisance shall be treated or disposed of 

by methods approved of by an inspector. 

  

NOTE: No employer (Principal Contractor) shall require or permit any person to work at night or after hours 

unless there is adequate, suitable artificial lighting including support services in respect of Health and Safety. 

 

20. LOCKOUT SYSTEMS - ELECTRICAL 
 

A system of control shall be established in order that no unauthorized person can energize a circuit, open a 

valve, or activate a machine on which people are working or doing maintenance, even if equipment, plant 

or machinery is out of commission for any period, thus eliminating injuries and damage to people and 

equipment as far as is reasonably practicable. 

Physical/mechanical lock-out systems shall be part of the safety system and included in training. Lockouts 

shall be tagged and the system tested before commencing with any work or repairs. 
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21. INCIDENT INVESTIGATION 

Inspection and reporting are the best way in which a responsible contractor can control his area of 

responsibility. All incidents, therefore, irrespective of whether it gave rise to loss, injury, damage or not, shall 

be investigated and the results recorded in the Health and Safety File.  

 

22. GENERAL  

The project under control of the Principal Contractor shall be subject to periodic health and safety audits that 

will be conducted by the client at intervals agreed upon between the Principal Contractor and the client, 

provided such intervals will not exceed periods of one month. The Principal Contractor is to ensure that 

he/she and all persons under his control on the construction site shall adhere to the above specifications, as 

non-conformance will lead to the client taking action as directed by Construction Regulation 5.1(q). The 

Principal Contractor should note that he/she shall be held liable for any anomalies including costs and 

resulting deficiencies due to delays caused by non-conformance and/or non-compliance to the above Health 

and Safety Specifications and the Health and Safety Plan based on these specifications.  

 

23. IMPORTANT LISTS AND RECORDS TO BE KEPT 

The following are lists of several records that are to be kept in terms of the Construction Regulations. The 

lists are: 

➢ List of appointments; 

➢ List of record keeping responsibilities; and 

➢ Inspection checklist. 

 

These lists and documents are to be used as a point of reference to determine which components of the 

Act would be applicable to a particular site or task or project, as was intended under paragraph 1 

(“Preamble”) above. 

 

23.1 LIST OF APPOINTMENTS 

 

II. See clause 5.1 of appointments needed 
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23.2 LIST OF RECORD KEEPING RESPONSIBILITIES 

 

ITEM CR RECORD TO BE KEPT RESPONSIBLE 
PERSON 

1. 3(2) Application for construction work permit to 
Provincial Director – Annexure 1, where 
applicable 
Available on site 

Client 

2. 4(1) Notification to the Provincial Director – Annexure 
2, where applicable 
Available on site 

Principal 
Contractor & 
Contractor 

3. 5(1)(m) Copy of Principal Contractor’s Health & Safety 
Plan 
Available on request 

Client 

4. 7(d) Copy of Principal Contractor’s Health & Safety 
Plan 
As well as each Contractor’s Health & Safety Plan 
Available on request 

Principal 
Contractor 

5. 7(b) Health and Safety File opened and kept on site 
(including all documentation required i.t.o. OHSA 
& Regulations 
Available on request 

All Contractor 

6. 7(e) Consolidated Health and Safety File handed to 
Client on completion of Construction work. 
To include all documentation required i.t.o. OHSA 
& Regulations and records of all drawings, 
designs, materials used and similar information on 
the structure 

Principal 
Contractor 

7. 7(f) Comprehensive and Updated List of all 
Contractors on site, the agreements between the 
parties and the work being done 
Included in Health and Safety file and available on 
request  

Principal 
Contractor 

ITEM CR RECORD TO BE KEPT 
RESPONSIBLE 
PERSON 

8. 8(6) Keep record on the Health and Safety Officers 
registration with a statutory body approved by the 
Chief Inspector. 

Contractor 

9. 9(1) Risk Assessment - Available on site for inspection Contractor 

10. 7 (5) Proof of Health and Safety Induction Training Every Employee on 
site 

11. 10(3) Construction Manager [CR 8(1)] has latest 
updated version of Fall Protection Plan [CR 10(1)] 

Contractor 

12. 11(2)(b) Record of inspections of the structure [First 2 
years – once every 6 months, thereafter yearly] - 
Available on request 

Owner of Structure 

13. 11(2)(c) Maintenance records - safety of structure - 
Available on request 

Owner of Structure 

14. 13(2)(h) Record of excavation inspection - On site 
available on request 

Contractor 

15. 17(11) Suspended Platform inspection and performance 
test records 
Kept on site available, on request 

Contractor 

16. 19(8)(c) Material Hoist daily inspection entered and signed 
in record book kept on the premises 

Contractor 

17. 19(8)(d) Maintenance records for Material Hoist - Available 
on site 

Contractor 

18. 20(8) Records of Batch Plant maintenance and repairs 
On site available for inspection 

Contractor 
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19. 21(2)(g)(ii) Issuing and collection of cartridges and nails or 
studs (Explosive Powered Tools) recorded in 
register – recipient signed for receipt as well as 
return  

Contractor 

22. 23(1)(k) Findings of daily inspections (prior to use) of 
Construction Vehicles and Mobile Plant 

Contractor 

23. 24(d) Record of temporary electrical installation 
inspections [once a week] and electrical 
machinery [daily before use] in a register and kept 
on site 

Contractor 

24. 29(l) Fire Evacuation Plan Contractor 

 
 

23.3 INSPECTION CHECKLIST 
EMPLOYER DETAILS 

 

Employer:  

Registered Name of Enterprise:  

Trade Name of Enterprise:  

Company Registration No.:  

SARS Registration No.:  

UIF Registration No.:  

COIDA Registration No.:  

Relevant SETA for EEA purposes:  

Industry Sector:  

Bargaining Council:  

Contact Person:  

Address of Premises:  

Postal Address:  

Telephone Number:  

Fax Number:  

E-mail Address:   

Chief Executive Officer:  

Chief Executive Officer Address:  

Competent Person:  

Maximum power demand: in KW  

Health and Safety Representatives:  

Activities, products manufactured and/ 
services rendered: 

 

Raw materials, materials and chemical/ 
biological substances: 

 

Total Number of Employees:      
Male:         
Female: 
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CONTRACTOR INFORMATION 
 

Contractors:    

Site Address:  

Contracts Manager:  

Managing Director:  

Competent Persons:   

  

CR16: SCAFFOLDING:  

CR17: SUSPENDED SCAFFOLDING:  

CR19(6): MATERIAL HOIST (S):  

CR20(1): BULK MIXING PLANT:  

CR10(1)(a): FALL PROTECTION:  

CR13(1)(a): EXCAVATION WORK:  

CR14: DEMOLITION WORK:  

CR21(2)(b): EXPLOSIVE ACTUATED 
FASTENING DEVICES: 

 

CR28(a): STACKING   

 
 

INSPECTION SHEET 
 

SECTION/REGS 
 

ITEM CHECKED N/A YES NO 

 
APPOINTMENTS  

5(1)(h) Principal contractor for each phase or project    

6 Designer    

7(1)(c)(v)  Contractor    

7(2)(c) Sub-Contractor    

8(1) Construction Manager     

8(2) Assistant Construction Manager     

8(6) Construction Safety Officer     

8(7) Construction Supervisor    

8(8) Assistant Construction Supervisor    

9(1) Person to carry out risk assessment    

9(4) Trainer/Instructor    

10(1)(a) Fall protection officer    

11(2) Competent structure inspector    

6(2) & 12(1) Temporary Works Designer    

12(2) Temporary Works Supervisor    

13(1)(a) Excavation supervisor    

13(2)(b)(ii) (bb) Professional engineer or technologist    

13(2)(k) Explosives expert    

14(1) Supervisor demolition work    

14(2) + (3) Demolition expert    

14(11) Explosives expert    

16(1) Scaffold supervisor    

17(1) Suspended platform supervisor    

17(2)(c) Compliance plan developer    

17(8)(c) Suspended platform expert    

17(13) Outrigger expert    

19(8)(a) Material hoist inspector    

18(1)(a) Rope access supervisor    
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20(1) Bulk mixing plant supervisor    

20(2) Bulk mixing plant operator    

21(2)(b) Explosive actuated fastening device expert    

21(2) (g) (i) Explosive actuated fastening device controller    

22(a) Tower crane supervisor    

22(e) Tower crane operator    

23(1)(d)(i) Construction vehicle and mobile plant operator    

23(1)(k) Construction vehicle and mobile plant inspector    

24(d) Temporary electrical installations inspector    

24 (e) Temporary electrical installations controller     

28 (a) Stacking and storage supervisor    

29 (h) Fire equipment inspector    

     

 
DOCUMENTS  

GAR 9(1) Records of Incidents       

GAR 4 Copy of the Act       

GAR 7  Safety Reps Report       

GAR 8 Safety Committee Minutes       

DMR 18(7) Lifting Machinery Log (Crane)       

CR 3(3) Application for construction work permit       

CR 4 Notification of Construction Work    

CR 9(2) Risk Assessment       

CR 9(9)(e) Proof of the Health & Safety Induction Training       

CR 13(13)(h) Inspection of Excavation (Records)       

CR 22(g) Crane Operator Medical Certificate       

CR 23(11) Mobile Plant Operator Medical Certificate    

CR 20(9) Batch Plant Repairs & Maintenance Records       

CR24(d) Temporary Electrical Installation Record       

 

 

CR 7(1)(b) Health & Safety File       

CR 17(11) Suspended Platforms' Performance Records       

CR 19(b)& (c) Material Hoists Record Book       

 Scaffolding Logbook       

CR 7(8) Medical Certificate of Fitness       

CR 23(1)(I) Construction Vehicle & Mobile Plant Register       

CR 24(d) Electrical Installation & Machinery Register       

INCIDENTS  

GAR 8(1) S24 Reported      

GAR 9(1) Recorded, Investigated and action taken      

PUBLIC SITE  

FR 2(1) Sanitary Facilities      

CR 30(1) (c) Changing Facilities for each sex      

NB Notice Pedestrian warning      

 PERSONAL SAFETY EQUIPMENT  

GSR 2(3) Items Issued:      

GSR 2(3) Items Required:      

S23 (What is the payment on each item?)      

SAFETY PLANS  
 

FIRST AID 
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GSR 3(6) Name(s) of First Aider(s):    

CR 5(1)(b) Client's Health & Safety Specification      

CR7(1)(b) Principal's contractor H&S Plan      

 FIRE HAZARD & PRECAUTIONS  

GSR 4 Flammables used, waste, hot work, diesel, fuel, gas      

ER 9(1) Portable Extinguishers      

 ELECTRICAL INSTALLATIONS & MACHINERY  

 CR24 Guarding & PPE to Electrical Installations      

 ILLUMINATION  

ER 3(6) Dangerous Places and signage as well      

 ER 3 Housekeeping      

ER6(2)(b), (c), 
(d) 

Clear space storage    

ER6(3) Disposal of waste      

 EXCAVATIONS  

CR 13(3)(l) Barricades (plus illumination!)      

CR 13(3)(c) Safe Depth Shoring/Bracing      

CR 13(1)(a) Monitored      

CR 13(3)(h) Excavation Inspection Record      

GUARDING  

ER 6(2)(f) Floor Openings (plus illumination!)      

  Floor slab sides, Shafts (plus illumination!)      

 

 SITE EQUIPMENT  

GSR 13A(a) Ladders condition, secured      

SANS 10085 Scaffold condition, secured      

SANS 10085 Platforms no. of boards condition Support 1.25. Toe Boards      

SANS 10085 Handrails      

 SITE MACHINES  

DMR 3(2)(3) Circulars, guards, riving knives      

GMR 3 Mixers guarded      

 ELECTRIC POWER  

EMR 6(1) Switchboards     
 

GMR Condition of Tools, Leads, Plugs, etc      

 LIFTING MACHINE/TACKLE  

DMR 18(8) Lifting of persons      

DMR 18(8) Condition, Securing of Load      

 EXPLOSIVE ACTUATED FASTENING DEVICE 

CR 21(1) Fastening Device      

IMPROV Warning Notice      

 ROOF WORK  

CR 10(1) Safety equipment & precautions      

CR 10(2) Fall protection plan      

CR 10(3) Updated fall protection plan    

CR 10(5) Roof Work      

 CEMENT 

AR 10(a)  Suitable Tools    
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ACCEPTANCE 
 

Confirmation and Acceptance Signature Date 

 

I _________________________ confirm that I have read and 
understood the  
Health and Safety Specifications as set out above.  

   
 

 

 

I ______________________confirm that I have read and 
understood and confirm my intention to comply with all the legal 
requirements. 

  

 

I _______________________ confirm my acceptance and 
understanding of the assigned responsibilities and duties involved. 

  

 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 
REPAIRS AND RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL 

P9016176 
Volume 1 of 1 

 

 

PART C2 

PRICING DATA 

 
 

PART C2.1: PRICING INSTRUCTIONS 
 

C2.1 Pricing Instructions 
 
1 The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring Building Work as amended) 

published and issued by the Association of South African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the: 
 

a) Civil engineering work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardised 

Specifications for Civil Engineering Works. 

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardised 

Specifications for Mechanical Engineering Works. 

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of SABS 1200 Standardised Specifications 

for Electrical Engineering Works. 

2 The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition 4.1, prepared by the Joint Building 
Contracts Committee, the additions, deletions and alterations to the JBCC Principal Building Agreement as well as the contract specific 
variables are as stated in the Contract Data. Only the headings and clause numbers for which allowance must be made in the Bills of 
Quantities are recited. 

 
3  Preliminary and general requirements are based on the preliminaries for the use of JBCC Edition 6.2– May 2018. Only the headings and 

clause numbers for which allowance must be made in the Bills of Quantities are recited. 
 
4 It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, Regulations, By-laws, International 

Standards and National Standards that were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or 
www.iso.org for information on standards). 

 
5 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept by the Principal Agent or Engineer 

and can be viewed at any time during office hours up until the completion of the works. 
 
6 Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to establish a standard for 

requirements.  Products or articles of an equivalent standard may be substituted.  
 

7  The bills of quantities forms part of and must be read and priced in  conjunction with all the other documents forming part of the contract 
document, The Standard Conditions of Tender, Conditions of Contract, Specifications, Drawings, The document “Construction Works: 
Specifications: General Specification (PW371-A) Edition 2.0”   is   obtainable  on   the   DPW’s  website www.publicworks.gov.za   under 
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump sum document and be referred to for the 
full descriptions of work to be done and materials to be used The document “Construction Works: Specifications: Particular Specification 
(PW371-B) Edition 2.0” is issued together with the drawings and shall be read in conjunction with the drawings and  the bills of quantities 
/ lump sum document 

 
8 Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”) 
 
9 The Contract Data and the standard form of contract referenced therein must be studied for the full extent and meaning of each and 

every clause set out in Section 1 (Preliminaries) of the Bills of Quantities  
 
10 The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the Bills of Quantities, is at the 

Contractor’s risk. 
 
11 The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as an amount prorated to the 

value of the work duly executed in the same ratio as the preliminaries bears to the total of prices excluding any contingency sum, the 
amount for the Preliminaries and any amount in respect of contract price adjustment provided for in the contract.  
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12 Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out in 11 but taking into account 

the revised period for completing the works.  
 
13 The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial effect which changes in time or 

value (or both) have on this section. Such adjustments shall be based on adjustments in the following categories as recorded in the Bills 
of Quantities: 

 
a)     an amount which is not to be varied, namely Fixed (F) 
b)     an amount which is to be varied in proportion to the contract value, namely Value Related (V); and  
c)     an amount which is to be varied in proportion to the contract period as compared to the initial construction period excluding 

revisions to the construction period for which no adjustment to the contractor is not entitled to in terms of the contract, namely 
Time Related (T). 

 
14 Where no provision is made in the Bills of Quantities to indicate which of the three categories in 13 apply or where no selection is made, 

the adjustments shall be based on the following breakdown: 
 

a)      10 percent is Fixed 
b)      15 percent is Value Related 
c)       75 percent is Time Related 

 
15  The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the execution of the works. The 

contract value used for the adjustment of the Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any 
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect of any staged or sectional completion 
shall be prorated to the value of each section. 

  
16 The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the bills of quantities must however be net 
(exclusive of VAT) with VAT calculated and added to the Total Value thereof in the Final Summary. 
 
 
17.  The Contractor shall adhere to “The national minimum wage determined by the Minister in accordance   with the National Minimum Wage 

Act (NMWA)”, and yearly pronounced increases for duration of contract.  
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AmountItem
No

Quantity

SITEBE SENIOR PRIMARY SCHOOL

SECTION NO 1  

BILL NO. 1 
PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by 
the Joint Building Contracts Committee shall be the applicable building 
agreement, amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data form an integral part of 
this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building 
Contracts Committee for use with the JBCC Principal Building Agreement 
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of 
quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents 
for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by 
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A 
signifying "not applicable"

Where standard clauses or alternatives are not entirely applicable to this 
agreement such amendments, modifications, corrections or supplements as will 
apply are given under each relevant clause heading and such amendments, 
modifications, corrections or supplements shall take precedence notwithstanding 
anything to the contrary contained in the abovementioned documents

The General Preambles for Trades 2017 published by the Association of South 
African Quantity Surveyors shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of description of items fully 
described in the said General Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are incorporated in these bills of
quantities to satisfy the requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence over the provisions of the 
General Preambles
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The contractor's prices for all items throughout these bills of quantities shall 
take account of and include where applicable for all of the obligations, 
requirements and specifications given in the General Preambles and in any 
supplementary preambles and/or specifications

Section A :  A recital of the headings of the individual clauses in the 
aforementioned JBCC Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B :  A recital of the headings of the individual clauses in the 
aforementioned JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the 
project

Should the contractor select Option A in the contract data for the adjustment of 
preliminaries, the amounts entered against the relevant items in these 
preliminaries are to be divided into one or more of the three categories provided 
namely fixed (F), value related (V) and time related (T)

PRICING OF PRELIMINARIES

SECTION A: PRINCIPAL BUILDING AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection 
therewith. All prices to include, unless otherwise stated, for all materials, 
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting, 
labour, setting, fitting and fixing in position, cutting and waste (except where to 
be measured in accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, returning of packaging, 
duties, taxes (other than Value Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of this agreement. Value 
Added Tax (VAT) is to be separately stated on the summary page of these bills 
of quantities

Items left unpriced will be deemed to be covered in prices against other items 
throughout these bills of quantities and no claim for any extras arising out of 
the contractor's omission to price any item will be entertained
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Prices for all construction equipment, temporary works, services and other 
items shall include for the supply, maintenance, operating cost and subsequent 
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. It is the 
intention that the abbreviated descriptions be fully described when read with the 
applicable measuring system and the relevant preambles and/or specifications. 
However, should the full intent and meaning of any description not be clear, the 
contractor shall, before submission of his tender, call for a written directive from 
the principal agent, failing which it shall be assumed that the contractor has 
allowed in his pricing for materials and workmanship in terms of international 
best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium or other unincorporated 
grouping of two or more persons then:

1.   These persons are deemed to be jointly and severally liable to the employer 
for the performance of this agreement

2.   These persons shall notify the employer of their leader who has assigned 
authority to bind the contractor and each of these persons                                                                                                                                          

3.  The contractor shall not alter its composition or legal status without the prior 
written consent of the employer

ItemF:............................. V:............................ T:............................

Clause 2.0 - Law, regulations and notices2

NHBRC levies

The employer shall allow for and pay any levies required by the National Home 
Builders Registration Council (NHBRC). The contractor warrants that he is 
registered and will maintain registration with the NHBRC for the duration of this 
agreement [2.1] 

N/AF:............................. V:............................ T:............................3

Item

Clause 3.0 - Offer and acceptance

F:............................. V:............................ T:............................

4
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Item

Clause 4.0 - Cession and assignment

F:............................. V:............................ T:............................

5

Clause 5.0 - Documents6

Value Added Tax

Provision is made in the summary page of these bills of quantities for the 
inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the priced document may be 
used as a specification of materials and goods or methods, if any.

Electronic issue of drawings

All drawings for this project will be issued electronically and the contractor shall 
be deemed to have received such drawings on the date that such drawings have 
been dispatched electronically [5.6] 

ItemF:............................. V:............................ T:............................

Clause 6.0 - Employer's agents7

Delegated authority

The authority of the principal agent to issue contract instructions [17.1] and 
perform duties for specific aspects of the works is delegated to agents as 
follows [6.2]. This does not preclude the principal agent from issuing such 
contract instructions: 

1. Architect

1.1 Duties [6.2] :

The architect is responsible for the architectural design, functional design and 
quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :
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1.2.1     Rectification of discrepancies, errors in description or quantity or                  
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

1.2.2     Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

1.2.3     The site [13.0]

1.2.4     Compliance with the law, regulations and bylaws [2.1]

1.2.5     Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works 

1.2.6     Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

1.2.7     Removal or re-execution of work

1.2.8     Removal or substitution of any materials and goods

1.2.9     Protection of the works

1.2.10   Making good physical loss and repairing damage to the works [23.2.2]

1.2.11   Rectification of defects [21.2]

1.2.12    A list for practical completion specifying outstanding or defective 
             work to be rectified to achieve practical completion, a list for
             completion and a list for final completion specifying outstanding or
             defective work to be rectified to achieve final completion

1.2.13   Expenditure of budgetary allowances, prime cost amounts and
             provisional sums

1.2.14    Appointment of a subcontractor [14.0; 15.0]

1.2.15  Work by direct contractors [16.0]

1.2.16   On suspension or termination, protection of the works, removal of
             construction equipment and surplus materials and goods [29.0] 

2. Quantity surveyor
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2.1 Duties [6.2] :

The quantity surveyor is responsible for all measurements, valuations, financial 
assessments and all other quantity surveying and cost control functions of the 
works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the quantity surveyor.

3. Civil and structural engineer

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all aspects of civil and 
structural engineering design and quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

3.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and bylaws [2.1]

3.2.5 Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works

3.2.6 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]
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3.2.12 A list for practical completion specifying outstanding or defective work 
to be rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums.

4. Mechanical engineer

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects of mechanical 
engineering design and quality inspection of the works  and, where appointed by 
the employer for quantity surveying services in respect of the mechanical 
installations, for all measurements, valuations, financial assessments and all 
other quantity surveying and cost control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

4.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

4.2.3 Compliance with the law, regulations and bylaws [2.1]

4.2.4 Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works

4.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]
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4.2.11 A list for practical completion specifying outstanding or defective work 
to be  rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums.

5. Electrical engineer

5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of electrical engineering 
design and quality inspection of the works  and, where appointed by the 
employer for quantity surveying services in respect of the electrical installations, 
for all measurements, valuations, financial assessments and all other quantity 
surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

5.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

5.2.3 Compliance with the law, regulations and bylaws [2.1]

5.2.4 Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works

5.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]
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5.2.11 A list for practical completion specifying outstanding or defective work 
to be rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums.

6. Wet services engineer

6.1 Duties [6.2] :

The wet services engineer is responsible for all aspects of wet services 
engineering design and quality inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

6.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

6.2.3 Compliance with the law, regulations and bylaws [2.1]

6.2.4 Provision and testing of samples of materials and goods and/or of 
finishes and assemblies of elements of the works

6.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

6.2.6 Removal or re-execution of work

6.2.7 Removal or substitution of any materials and goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing damage to the works [23.2.2]

6.2.10 Rectification of defects [21.2]
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6.2.11 A list for practical completion specifying outstanding or defective work 
to be rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion

6.2.12 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums.

7. Fire consultant

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of rational fire design and quality 
inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.1 Rectification of discrepancies, errors in description or quantity or 
omission of items in the agreement other than in the JBCC Principal 
Building Agreement 

7.2.2 Alteration to design, standards or quantity of the works provided that 
such contract instructions shall not substantially change the scope of 
the works

7.2.3 Compliance with the law, regulations and bylaws [2.1]

7.2.4 Provision and testing of samples of materials and goods  and/or of 
finishes and assemblies of elements of the works

7.2.5 Opening up of work for inspection, removal or re-execution [23.2.4; 
26.4.2]

7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and goods

7.2.8 Protection of the works

7.2.9 Making good physical loss and repairing damage to the works [23.2.2]

7.2.10 Rectification of defects [21.2]
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7.2.11 A list for practical completion specifying outstanding or defective work 
to be rectified to achieve practical completion, a list for completion 
and a list for final completion specifying outstanding or defective work 
to be rectified to achieve final completion

7.2.12 Expenditure of budgetary allowances, prime cost amounts and 
provisional sums.

8. Health and safety consultant

8.1 Duties [6.2] :

The health and safety consultant is responsible for all aspects of health and 
safety of the works. Without derogating from the generality thereof, the health 
and safety consultant will perform the following specific functions and duties in 
respect of the health and safety aspects of the works. He shall:

8.1.1 Act as the employer's agent in terms of the Construction Regulations 
issued in terms of the Occupational Health and Safety Act,1993 as 
amended

8.1.2 Prepare and update the health and safety specification for the works

8.1.3 Agree with the contractor the health and safety plan for the works

8.1.4 Carry out regular audits to ensure adherence to the safety plan and 
compliance with the act and regulations

8.1.5 Stop the execution of the works where the agreed specification or plan 
is not adhered to.

ItemF:............................. V:............................ T:............................

Item

Clause 7.0 - Design responsibility

F:............................. V:............................ T:............................

8

Item

Clause 8.0 - Works risk

F:............................. V:............................ T:............................

9

Insurances and securities (A8-A11)

Item

Clause 9.0 - Indemnities

F:............................. V:............................ T:............................

10
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Item

Clause 10.0 - Insurances

F:............................. V:............................ T:............................

11

Clause 11.0 - Securities12

Guarantee for payment

N/A

The employer shall provide to the contractor a guarantee for payment in the 
amount of .......................Not Applicable................................Rand 
(R.............N/A..............)  [11.5.1].  The contractor shall consequently waive his 
lien or right of continuing possession of the works [11.10]

F:............................. V:............................ T:............................

13

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is included in all subcontracts 
and that the works executed on the site are kept free of all liens and other 
encumbrances at all times [11.10] 

14

ItemF:............................. V:............................ T:............................15

Clause 12.0 - Obligations of the parties16

Execution (A12 - A17) 

Office accommodation

The contractor shall provide, maintain and remove on practical completion air 
conditioned office accommodation with suitable tables and chairs for meetings to 
be held on the site. Such offices shall be kept clean and fit for use at all times 
[12.2.18]

Notice board

The contractor shall erect in a position approved by the principal agent, 
maintain and remove on practical completion a notice board recommended by 
the South African Institute of Architects and as approved by the principal agent 
listing the names and logos of the employer, the contractor and the 
professional consultants. No subcontractor or supplier notice boards may be 
erected unless permission is granted by the principal agent for such notice 
boards to be erected [12.2.18] 

Statutory and other notices

-12 -

Preliminaries
Bill No.  1
Section 1- Preliminaries and General
Section No.  1

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

The contractor shall submit and/or comply with all statutory and other notices 
that may be required by any local or other authority in order not to cause any 
delay to the commencement of the works by the contractor. The contractor 
shall pay all deposits or fees in this regard

It is, however, specifically recorded that the employer shall be responsible for 
the timeous approval of building plans by any local or other authorities and the 
payment of any fees or charges related thereto

ItemF:............................. V:............................ T:............................

Item

Clause 13.0 - Setting out

F:............................. V:............................ T:............................

17

Clause 14.0 - Nominated subcontractors18

ItemF:............................. V:............................ T:............................

Clause 15.0 - Selected subcontractors19

ItemF:............................. V:............................ T:............................

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

20

1.   Designate an area for the direct contractor to establish a temporary office 
and workshop and storage of equipment and materials

2. Allow the use of personnel welfare facilities, where provided

3.   Provide water, lighting and single phase electric power to a position within 
50m of the place where the direct contract work is to be carried out, other 
than fuel or power for commissioning of any installation

4.   Permit the direct contractor to use erected scaffolding, hoisting facilities, etc
provided by the contractor, in common with others having the like
right, while it remains erected on the site [16.1]

ItemF:............................. V:............................ T:............................
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Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site instruction book which is 
to be supplied and maintained on site by the contractor .

21

ItemF:............................. V:............................ T:............................

N/AClause 18.0 - Interim completion22

Completion (A18 - A24) 

Item

Clause 19.0 - Practical completion

F:............................. V:............................ T:............................

23

Clause 20.0 - Completion in sections 24

ItemF:............................. V:............................ T:............................

Clause 21.0 - Defects liability period and final completion25

ItemF:............................. V:............................ T:............................

Item

Clause 22.0 - Latent defects liability period 

F:............................. V:............................ T:............................

26

Clause 23.0 - Revision of the date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods which do not conform 
to the specification or the contract drawings shall not constitute grounds for the 
extension of the construction period nor for the adjustment of the contract 
value [17.1.8; 23.1 & 2]

27

ItemF:............................. V:............................ T:............................

Item

Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................ T:............................

28

Clause 25.0 - Payment29

Payment (A25 - A27) 
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Prices submitted

Where prices are submitted by the contractor or subcontractor during the 
progress of the works in respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding the fact that such prices 
may be used in an interim payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept any such prices prior to 
the issue of the certificate of final completion, it shall be in writing

ItemF:............................. V:............................ T:............................

Clause 26.0 - Adjustment of the contract value and final account30

Fluctuations in costs

All fluctuations in costs, with the exception of fluctuations in the rate of Value 
Added Tax and CPAP (Where applicable), shall be for the account of the 
contractor [26.9.5] 

Contract Price Adjustment Provision to be calculated in accordance with the 
CPAP Indices Application Manual for use with P0151.1 indices published by 
Statistics South Africa 

Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant installation/user 
requirements may have to be delayed and may consequently not be executed 
prior to practical completion

Should the contractor be instructed to do so he shall execute this work under 
the conditions pertaining to this agreement on the basis that a separate amount 
for preliminaries appurtenant to this work (if applicable) is agreed to between 
the contractor and the principal agent and on condition that instruction to 
proceed with such work is given to him within a period of three (3) calendar 
months after the date of practical completion of the works

The employer reserves the right to omit such work without compensation to the 
contractor for loss of profit or any other loss which the contractor may suffer as 
a result of such omission.

Cost of claims

All costs incurred by the contractor in the preparation of claims shall be borne 
by the contractor. This provision shall not preclude an adjudicator or an 
arbitrator appointed in terms of this agreement [30.6 & 7] from making a 
determination on costs
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Claims from subcontractors 

The contractor shall review, assess and adjudicate any claims received by him 
from any subcontractor and thereafter submit same to the principal agent with 
a recommendation in order to assist the principal agent in adjudicating the 
claim [26.6]

ItemF:............................. V:............................ T:............................

Item

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................ T:............................

31

Clause 28.0 - Suspension by the contractor 32

Suspension and termination (A28 - A29) 

ItemF:............................. V:............................ T:............................

Clause 29.0 - Termination33

ItemF:............................. V:............................ T:............................

Item

Clause 30.0 - Dispute resolution

F:............................. V:............................ T:............................

34

Dispute resolution (A30) 

Agreement35

Item

The required information of the parties and the amount of the contract sum 
shall be inserted in the agreement for signature of the agreement by the parties

F:............................. V:............................ T:............................

Contract data36

Tenderer's selections

Before submission of his tender the contractor is to complete the tenderer's 
selections in the contract data

ItemF:............................. V:............................ T:............................

SECTION B:  GENERAL PRELIMINARIES 
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Item

Clause 1.1 - Definitions

F:............................. V:............................ T:............................

37

Definitions and interpretation (B1) 

Item

Clause 1.2 - Interpretation

F:............................. V:............................ T:............................

38

Item

Clause 2.1 - Checking of documents

F:............................. V:............................ T:............................

39

Documents (B2) 

Clause 2.2 - Provisional bills of quantities40

Item

Multiple procurement

These bills of quantities are in multiple procurement format ie the "wet trades" - 
earthworks, concrete, formwork and reinforcement, precast concrete, masonry, 
waterproofing and sub-surface drainage - are provisionally measured and the 
subsequent trades are budgetary allowances and/or provisional sums.

F:............................. V:............................ T:............................

Clause 2.3 - Availability of construction information41

ItemF:............................. V:............................ T:............................

Item

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ T:............................

42

Item

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ T:............................

43

Previous work and adjoining properties (B3) 

Item

Clause 3.2 - Previous work - defects

F:............................. V:............................ T:............................

44
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Item

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ T:............................

45

Item

Clause 4.1 - Handover of site in stages

F:............................. V:............................ T:............................

46

The site (B4) 

ItemClause 4.2 - Enclosure of the works47

F:............................. V:............................ T:............................

Item

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................ T:............................

48

Item

Clause 4.4 - Encroachments

F:............................. V:............................ T:............................

49

Item

Clause 4.5 - Existing premises occupied

F:............................. V:............................ T:............................

50

Item

Clause 4.6 - Services - known

F:............................. V:............................ T:............................

51

Item

Clause 5.1 - Management of the works

F:............................. V:............................ T:............................

52

Management of contract (B5) 

Item

Clause 5.2 - Progress meetings

F:............................. V:............................ T:............................

53

Item

Clause 5.3 - Technical meetings

F:............................. V:............................ T:............................

54
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Item

Clause 6.1 - Samples of materials

F:............................. V:............................ T:...........................

55

Samples, shop drawings and manufacturer's instructions (B6) 

Item

Clause 6.2 - Workmanship samples

F:............................. V:............................ T:............................

56

Item

Clause 6.3 - Shop drawings

F:............................. V:............................ T:............................

57

Item

Clause 6.4 - Compliance with manufacturer's instructions

F:............................. V:............................ T:............................

58

Item

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

59

Deposits and fees (B7) 

Item

Clause 8.1 - Water

F:............................. V:............................ T:............................

60

Temporary services (B8) 

Item

Clause 8.2 - Electricity

F:............................. V:............................ T:............................

61

Item

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................ T:............................

62

Item

Clause 8.4 - Communication facilities

F:............................. V:............................ T:............................

63

Clause 9.1 - Responsibility for prime cost amounts64

Prime cost amounts (B9) 
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Item

Where details of materials for which prime cost amounts are to be allowed are 
readily available, the quantity surveyor may elect to insert the relevant prime cost 
amounts in measured items, which measured items shall contain sufficient detail 
for the contractor to price for fixing and installation, waste, etc

F:............................. V:............................ T:............................

Item

Clause 10.1 - General attendance

General attendance is defined as being the duties of the contractor in terms of 
clause 12.2 of the JBCC n/s subcontract agreement

F:............................. V:............................ T:............................

65

Attendance on subcontractors (B10) 

Clause 10.2 - Special attendance66

ItemF:............................. V:............................ T:............................

Item

Clause 11.1 - Protection of the works

F:............................. V:............................ T:............................

67

General (B11) 

Item

Clause 11.2 - Protection/isolation of existing works and works occupied in 
sections 

F:............................. V:............................ T:............................

68

Item

Clause 11.3 - Security of the works

F:............................. V:............................ T:............................

69

Item

Clause 11.4 - Notice before covering work

F:............................. V:............................ T:............................

70

Clause 11.5 - Disturbance71
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Item

Disturbance 

All work is to be carried out in such a manner as to cause no unacceptable or 
unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance and 
the like to the public, others, other properties and traffic in so far as they exceed 
the permissible limitations set by government legislation or by the local authority. 
Any delays, stoppages and the like arising from or in order to comply with the 
above will not constitute grounds for an adjustment to the construction period 
or contract value whatsoever.

F:........................ V:.........................T:.........................

Clause 11.6 - Environmental disturbance72

Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling by 
whatever means necessary all forms of pollution emanating from the site during 
the construction period due inter alia to noise, artificial light, wind-blown sand, 
dust, deposits of mud, etc

The contractor is to ensure that all roads which border the site and are used by 
the contractor during the execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works.

ItemF:........................ V:.........................T:.........................

Item

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ T:............................

73

Item

Clause 11.8 - Vermin

F:............................. V:............................ T:............................

74

Item

Clause 11.9 - Overhand work

F:............................. V:............................ T:............................

75

Item

Clause 11.10 - Tenant installations

F:............................. V:............................ T:............................

76

-21 -

Preliminaries
Bill No.  1
Section 1- Preliminaries and General
Section No.  1

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

Item

Clause 11.11 - Advertising

F:............................. V:............................ T:............................

77

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are called for, the 
contractor shall obtain a written warranty, addressed to the employer, from the 
entity supplying the materials and/or executing the work and shall deliver same 
to the principal agent on final completion of the contract

78

SECTION  C: SPECIFIC PRELIMINARIES

The warranty shall state that workmanship, materials and installation are 
warranted for a specific period from the date of practical completion and that 
any defects that may arise during the specified period shall be made good at the 
expense of the entity supplying the materials and/or doing the work, upon written 
notice to do so

Item

The warranty will not be enforced if the work is damaged by defects in the 
execution of the works, in which case the responsibility for replacement shall 
rest entirely with the contractor

F:............................. V:............................ T:............................

Item

Overtime

Should overtime be required to be worked for any reason whatsoever, the cost of 
such overtime is to be borne by the contractor unless the principal agent has 
specifically authorised, prior to execution thereof, that costs for such overtime 
are to be borne by the employer

F:........................ V:.........................T:.........................

79

Item

Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the obligation of assisting the 
principal agent in implementing proper cost management. The contractor will 
be advised by the principal agent of all cost management procedures which will 
be implemented to ensure that the contract value does not exceed the budget

F:........................ V:.........................T:.........................

80
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Item

Overloading

The contractor shall take all necessary steps to ensure that no damage occurs 
due to overloading of any portion of the works or temporary works eg 
scaffolding, etc. The contractor shall submit details of his proposed loading, 
storage, plant erection, etc to the principal agent for approval prior to 
proceeding with such loading, storing or erecting and shall comply with and pay 
for the principal agent's requirements in connection with the provision of 
temporary support work, etc. Any damage caused to the works by overloading 
shall be made good by the contractor at his sole expense

F:........................ V:.........................T:.........................

81

Item

Propping of floors below

The contractor is advised that propping of floors below may be required if he 
wishes to use any areas of completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and location of plant, 
scaffolding, etc. The location of these areas and any necessary propping shall be
approved by the principal agent and the cost thereof shall be borne by the 
contractor

F:........................ V:.........................T:.........................

82

Item

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be flooded and kept "ponded" for at least forty 
eight (48) hours as a test to ensure the watertightness of the waterproofing and 
before any further construction work is carried out above the waterproofing

F:........................ V:.........................T:.........................

83

Item

Site instructions

Instructions issued on site are to be recorded in a triplicate site instruction book 
which is to be maintained on site by the contractor

F:........................ V:.........................T:.........................

84

Item

Non-Cession of Monies

The Contractor shall not cede or assign his right or claims to any monies due to 
or to become due under this Contract

F:........................ V:.........................T:.........................

85
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Item

Drawings on Site

The Contractor shall maintain on Site at all times, a complete set of the latest 
revisions of the working drawings issued by the Architect, the Engineer, and
the Electrical Consultant

F:........................ V:.........................T:.........................

86

Item

Labour Record

At the end of each week the contractor shall provide the Principal Agent with a 
written record, in schedule form, reflecting the number and description of 
tradesmen and labourers employed by him and all subcontractors on the works 
each day

F:........................ V:.........................T:.........................

87

Item

Plant Record

At the end of each week the contractor shall provide the Principal Agent with a 
written record, in schedule form, reflecting the number, type and capacity of all 
plant, excluding hand tools, currently used for the works.

F:........................ V:.........................T:.........................

88

Item

Scaffolding

No scaffolding is measured as these Bills of Quantities are based on the
Seventh edition of the Standard System for Measuring Building Work. However,
the Tenderer is advised to study the drawings as scaffolding shall be required in
certain areas for use by himself and selected/nominated subcontractors and the
contractor must establish or otherwise required by him or selected/nominated
subcontractor including taking down and re erecting as may be necessary and
no claims whatsoever will be entertained

F:........................ V:.........................T:.........................

89

Daywork

Where in the opinion of the Principal Agent any extra work cannot properly be 
measured or valued, the Contractor will be allowed daywork prices therefore 
calculated upon the costs defined hereunder together with the stated 
percentages. The total thus arrived at shall be the total amount recoverable by 
the Contractor for performing such work

1. The costs to the Contractor or sub-contractor of materials, being the net 
cost (at current market prices) actually paid for such materials after the 
deduction of cash discounts or if materials are supplied from the 
Contractor's or sub-contractor's stock then the cost of such materials 

90
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Item

shall be based upon the current market price plus the cost of delivery to 
Site; to which net cost 7,5% thereof shall be added.

2. The cost of labour to the Contractor or sub contractor, being all items of 
direct cost of labour actually remunerated to the workmen concerned 
which shall include the cost of all allowances in terms of the industrial 
Conciliation Act (where applicable) or any other wage determination 
applying in the area where the daywork is executed: to which labour cost 
7,5% shall be added.

Hourly base rates for labour shall be the current market rates for labour 
based upon standard working hours and shall be applied in respect of 
the time spent by workers directly engaged on the particular day works 
including any operators mechanical plant and transport and erecting and 
dismantling other plant. If a claim is made that individual workmen have 
been paid wages and allowances in excess of the minimum legalised 
rates, then proof must be furnished that such workmen had been so paid 
prior to the commencement of the daywork referred to.

3. The rate for mechanical plant shall be commercial hire rates current at 
the time of executing the daywork and shall include fuel and insurance 
costs.

The above percentages shall cover head office charges; Site staff including Site 
supervision; third party and Contractors workmen compensation and 
unemployment insurance fund contributions; use, repair and sharpening of non-
mechanical hand tools; use of erected scaffolding, staging, trestles and the like; 
use of tarpaulins, protective clothing, artificial lighting, safety and welfare 
facilities, storage and the like as may be available on site; and profit.

Supporting vouchers reflecting the time spent and materials used in each week 
shall be delivered for verification to the Principal Agent not later than twenty 
calendar days after the end of the week concerned. Should the Contractor fail to 
submit the vouchers within this time, the Principal Agent shall determine a fair 
price for the work.

F:........................ V:.........................T:.........................
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Item

Clause 6.3: Shop Drawings

The term ‘Shop Drawings’ shall mean drawings, layout drawings, illustrations,
schedules, performance charts, brochures, operating manuals, other data which
are prepared by the Contractor or Sub-contractor, Manufacturer, Supplier or
Distributor and which illustrate some portion of the work.

The Contractor shall ensure that all shop drawings required for the work in terms
of this Contract, all selected/nominated Sub-contracts and/or Architect’s
instructions, are prepared and submitted timeously in accordance with the
following procedure:

1. Three prints of shop drawings of all fabricated work, working or setting
out drawings, shop details and schedules shall be submitted to the
Architect for approval. Such work shall not be carried out until such
approval has been given.

2. Shop drawings shall be submitted to the Architect for approval at least
two weeks prior to the date on which such approval is required in order
to comply with the Contract Programme.

3. All submissions shall be prepared in accordance with the Contract 
Drawings and specifications and/or any Architect’s instructions and any 
deviation shall be specifically highlighted in writing, with a detailed 
explanation of the reason of such deviation, together with any cost 
and/or time implication

Delays in approval of shop drawings due to non compliance with drawings,
specifications and/or Architect’s instructions shall not constitute grounds
for any delay claims

F:........................ V:.........................T:.........................

91

Item

Location of Temporary Building and Temporary Services

The Contractor shall provide all necessary temporary works, including temporary
roads, tracks, crossings, hard standing, and services, etc., required for his own
Sub-contractors use during the construction and maintenance period.

There is no guarantee given or implied that site conditions will be such that the
Contractor will be able to erect such offices, stores and temporary
accommodation within the site boundaries and it shall be the Contractors
responsibility to adopt whatever measures he deems necessary in this regard
and to obtain all necessary permission and pay all costs in connection therewith

F:........................ V:.........................T:.........................

92
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Item

Removal and Making Good of Temporary Works, etc on Completion

The Contractor shall remove all temporary works, roads, services and the like 
used for this contract and shall make good to the entire satisfaction of the 
Architect any damages resulting therefrom

F:........................ V:.........................T:.........................

93

Item

Indemnities

Indemnities shall be sought by the Architect from all Contractors and Sub-
contractors undertaking any design responsibility

F:........................ V:.........................T:.........................

94

Item

Decanting

Contractor shall make provision for decanting the occupants temporarily whilst 
executing any internal works as and when required based on their programme of 
works

F:........................ V:.........................T:.........................

95

Health and safety96

Without limiting the generality of the provisions of clause 2.0, the contractor's 
attention is drawn to the provisions of the Construction Regulations issued in 
terms of the Occupational Health and Safety Act, 1993 as amended. It is 
specifically stated that the employer shall prepare a documented health and 
safety specification for the works (refer to South Fork Flats OHS specification 
Annexed to the Bills of Quantities)  and that the employer shall ensure that 
the contractor has made provision for the cost of health and safety measures 
during the execution of the works. The contractor shall price opposite this item 
for compliance with the act and the regulations and the provisions of the 
aforementioned health and safety specification [2.1]

97
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Item

For compliance with Occupational health and Safety Act 1993 as amended, The 
contractor shall:

1.   Comply with the health and safety specification for the works that will include 
provision for COVID-19 Regulations (where applicable) .

2.   Prepare and agree with the health and safety consultant the health and  
safety plan for the works

3.   Cooperate with the health and safety consultant in all respects

4.   Manage the compliance of all subcontractors with the regulations and with 
the health and safety plan and specification

5.   Conform to the conditions contained in the employer's health and safety 
specification

F:............................. V:............................ T:............................

N/A

Green star building certification

F:........................ V:.........................T:.........................

98

Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account their empowerment 
rating

The employer will be monitoring the broad based black economic empowerment 
(BBBEE) status of the contractor throughout the execution of the works

99

Item

The contractor is to submit to the principal agent on an annual basis a 
schedule of spend, split into vendors engaged as subcontractors and suppliers 
indicating their BBBEE rating including proof of the said rating

F:........................ V:.........................T:.........................
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Item

Advertising rights

The employer may elect to contract with advertising agencies for the erection of 
advertising hoardings, banners, wraps or the like for the duration of the contract. 
The contractor shall not prevent such an arrangement and will assist in the 
facilitation of same. The position and type of advertising structure to be agreed 
with the principal agent so as not to hinder the contractor in meeting his 
obligations under this agreement

F:........................ V:.........................T:.........................

100

Item

Confidentiality

The contractor undertakes to maintain in confidence any and all information 
regarding this project and shall obtain appropriate similar undertakings from all 
subcontractors and suppliers. Such information shall not be used in any way 
except in connection with the execution of the works

No information regarding this project shall be published or disclosed without the 
prior written consent of the employer

F:........................ V:.........................T:.........................

101

Item

Media releases

All rights of publication of articles in the media, together with any advertising 
relating thereto or in any way connected with this project, shall vest with the 
employer

The contractor together with his subcontractors shall not, without the prior 
written consent of the employer, cause any statement or advertisement 
connected with this project to be printed, screened or aired by the media

F:........................ V:.........................T:.........................

102

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................

SUMMARY OF CATEGORIES
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SECTION NO. 2

BILL NO. 1 ALTERATIONS (PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

The full descriptions of the items and all preambles in
the previous and following trades, shall, unless
otherwise stated, also be applicable to the relevant
items in this trade.

Descriptions and Preambles

Before submitting this tender, the contractor shall visit 
the site and satisfy himself as to the nature and extent 
of the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained.

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated.

Explosives
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Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectively stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent.

General

Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately.

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, 
doorstops, etc and making good floor and wall finishes 
to match existing.

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork.

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied where necessary.

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)
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Removal of asbestos materials shall be executed in 
compliance with the regulations set out in the 
Occupational Health and Saftey Act

Removal of asbestos materials shall be executed by a 
certified asbestos removal contractor

The disposal of the removed asbestos to be disposed at 
a registered approved asbestos dumpsite with certificate 
of disposal.

Asbestos removal

Old materials from the alterations, except where
described to be re-used or handed over, as well as all
rubbish, etc., must be regularly carted from the site and
not be allowed to accumulate on or around the site.

Old materials to be carted away

None of the old materials are to be used for new work
except where specifically described to be set aside for
re-use.

Old materials not to be re-used

Where certain materials or articles from demolitions or
articles are described as to be handed over by the
Contractor to the Client, such materials or articles shall
be properly stored by the contractor, until handing over
thereof. The contractor must obtain an official receipt
listing the materials or articles and dates of handing
over.If the contractor fails to submit the receipt when
requested, it shall be deemed that the materials or
articles are still in his possession and he will be held
liable to the Client for the full replacement value thereof,
which amount will be deducted from any monies due to
the contractor.

Handing over of materials

For the purpose of this bill certain abbreviations have 
beenmade use of, the full meanings of which are as 
follows:

Abbreviations
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"Breaking down and removing" walls, etc implies that 
the wall is to be taken down to the extent shown on the 
drawings or as may be described and that all necessary 
shoring is to be provided and allowed for to ensure the 
safety of the building during the pulling down or until 
new walls are erected and all portions of the remaining 
walls where disturbed or affected by the removal are to 
be made good and left ready for the plaster or other 
finishings

"Taking out and removing doors, windows, etc" 
implies that the door, etc is to be carefully taken down 
together with the frame, linings, architraves, window 
sills, etc complete and where brick lintels occur, it must 
be supported and propped until the openings are built 
up or new doors or windows built in position

"Making good" implies that all necessary repairs are to 
be made to reinstate articles that may be damaged 
through the removal or otherwise, and the supplying of 
any new materials to match existing work, and is to 
include any necessary repairs to adjacent finishings 
such as floors, skirtings, plaster, painting, etc and such 
making good is to match adjoining work in all respects 
and in all trades
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GENERAL

Item

All floors, doors, windows, fittings, ceilings, roofs, etc not 
to be removed and become the property of the 
Contractor shall be adequately protected from damage 
during the progress of the works and any damage 
resulting from the repairs, renovations, alterations or 
demolitions shall be made good by the Contractor at his 
own expense

1

Protection from damage

Item

Any temporary tarpaulins, dust and weatherproof 
screens and barriers that may be necessary for 
protection of the Works

2

Temporary barriers, screens, etc including removal

REMOVAL OF EXISTING WORK

14m2One brick wall3

Breaking down and removing brickwork etc

493m2100mm Thick surface beds4

Breaking up and removing reinforced concrete, 
including cutting off and removing reinforcement

17No

Glazed steel window size 987 x 1445mm high from 
230mm wall, including burglar bars 

5

Taking out and removing doors, windows, gates, etc 
from brickwork to remain

6No

Glazed steel window size 945 x 909mm high from 
230mm wall, including burglar bars

6

7No

Glazed steel window size 945 x 1200mm high from 
230mm wall, including burglar bars

7
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1No

Glazed steel window size 2000 x 400mm high from 
230mm wall, including burglar bars 

8

13No
Timber single door and frame 813 x 2032mm high 
overall from one brick wall

9

5No
Security steel gate and frame 900 x 2050mm high 
overall from one brick wall 

10

Taking out/off and removing sundry metalwork

1No
Security steel gate and frame 2000 x 2500mm high 
overall from one brick wall 

11

696m2
Pitched roof of timber trusses and purlins, corrugated 
sheet steel covering measured flat on plan

12

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc

360m2

Flush plastered gypsum plasterboard suspended 
ceilings, including suspension grid, hangers, cornices, 
etc

13

79mFascia boards14

137mUPvC gutters15

17mUPvC downpipes16

261mTimber skirtings from brickwork17

Taking out and removing sundry joinery work

402m2
Floor tiles and prepare for new floor finish.18

Hacking up/off and removing floor and wall tiles 
finish including removing mortar bed or backing and 
preparing concrete or brick surfaces for new screed, 
plaster or tile finishes (elsewhere measured)
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12m2Carpet tile floor covering19

Taking up and removing wood block floor 
coverings, vinyl floor coverings, carpets, etc and 
preparing screeds for new floor coverings

18NoToilet paper holder from wall20

Taking out and removing ironmongery

5mPvc  piping including fittings and brackets21

Taking out and removing piping, sanitary fittings, 
etc including disconnecting  piping  from fittings  
and  making good floor and wall finishes (making 
good tiling and paintwork elsewhere)

1No

Stainless steel slab urinal approximately 2448 x 800mm 
high, including breaking up and removing 2 x 300mm 
wide concrete urinal steps.

22

1No

Stainless steel slab urinal approximately 2494 x 800mm 
high, including breaking up and removing 2 x 300mm 
wide concrete urinal steps.

23

18No

Ventilated Improved Pit toilet bowl, including closing up 
and making good opening through floor with concrete to 
match existing.

24

4NoPlastic wash hand basin25

24m2
Glass from steel windows, including cleaning out 
rebates and preparing for new glass

26

Taking out/off and removing glass and mirrors

47m
150  x 15mm Wide sills set flat and slightly projecting27

Taking out and removing window cill projections 

 

BUILDING UP OPENINGS
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1NoOpening 2000 x 400m high overall in one brick wall28

Brickwork in NFP bricks in class II mortar in 
building up openings, including bonding new to 
existing and making good cement plaster on both 
sides (making good paintwork elsewhere)

MAKING GOOD OF FINISHES ETC

146m2

Inspect the entire metal roof covering for leaks, loose 
and missing tiles,barge capping, ridge capping, etc and 
close leaks and make good/repair/replace where 
damaged as directed by the Principal Agent and 
Engineer measured flat on plan (Prime Cost of R 
50/m2)  

29

Making good roof covering

18No

Close up existing pipe vent holes, approximately 210mm 
diameter, including making good roof sheeting to match 
existing.  

30

21No

Service windows of approximately 533 x 654mm high 
(sizes to be confirmed on site), including ensuring 
smooth opening and closing ,replacement of window 
stays, sliding arms, window handles, etc. as necessary 
to match existing.

31

Making good steel windows

7No

Service windows of approximately 1022 x 654mm high 
(sizes to be confirmed on site), including ensuring 
smooth opening and closing ,replacement of window 
stays, sliding arms, window handles, etc. as necessary 
to match existing.

32
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19No

Repair and make good existing galvanised steel pit toilet 
doors, approximately 895 x 2000mm high (sizes to be 
confirmed on site), including adjustment and 
realignment of doors, repair or replacement of defective 
hinges, bolts, latches and other ironmongery, treatment 
of rusted components, securing of loose fixings, 
preparation of surfaces and application of protective 
coating to repaired areas, and making good to ensure 
doors are fully operational and fit for purpose.

33

Making good existing steel doors, frames, gates and 
screens

1No

Repair and make good existing galvanised steel welded 
mesh security screen, approximately 2380 x 2200mm 
high (sizes to be confirmed on site), including 
straightening of distorted members, repair of damaged 
mesh panels, replacement of defective fixings and 
connections, treatment of corroded components where 
necessary, securing of loose sections, adjustment of 
associated gate components where applicable, and 
making good to ensure the screen is secure, stable and 
fit for purpose

34

1No

Repair and make good existing galvanised steel welded 
mesh security screen, approximately 1680 x 2200mm 
high (sizes to be confirmed on site), including 
straightening of distorted members, repair of damaged 
mesh panels, replacement of defective fixings and 
connections, treatment of corroded components where 
necessary, securing of loose sections, adjustment of 
associated gate components where applicable, and 
making good to ensure the screen is secure, stable and 
fit for purpose

35

3No

Repair and make good existing steel door frame size 
940 x 2065mm high (sizes to be confirmed on site), 
including straightening of distorted sections, securing 
loose fixings, repair of damaged welds, treatment of 
corroded areas, making good damaged surfaces, 
adjustment to line and level, and ensuring frame is 
securely fixed, plumb, true and fit for purpose, complete.

36
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3No

Repair and make good existing steel security gate, size 
940 x 2065mm high (sizes to be confirmed on site), 
including straightening of distorted members, repair of 
damaged sections, replacement of defective hinges, 
locks, latches, handles and other ironmongery where 
necessary, treatment of corroded areas, securing loose 
fixings, adjustment of gate operation, and making good 
to ensure the gate is secure, fully operational and fit for 
purpose

37

4No

Service, clean and make good existing external precast 
wash trough, including clearing blockages, removing 
accumulated debris and silt, cleaning waste outlets and 
pipework, repairing minor defects, testing for satisfactory 
operation, replacement of damaged/missing brass bib 
tap and leaving the installation fully functional and fit for 
purpose.

38

Making good existing sanitary fittings

Making good face brickwork

56m2
Walls39

Clean and remove old plant material, moss, water 
marks, dirt, loose, spalling and chipped sections from 
plasterwork, plaster surrounds, concrete and face 
brickwork with high pressure hose or chemical agent to 
make good and apply 2 coats of a brick dressing.

21m250mm Thick average on floors in patches40

Making good cement screeds by saw-cutting  
damaged areas to remove screed, breakup and 
scabble concrete surfaces, clean surfaces, apply 
approved bonding slaurry and cast 4:1 sand/cement 
screeds including sealing the new joints with 
approved polysulphide (Note: Rate to include 
careful removal of existing finishes, storage, saw 
cutting, finishing to match existing and forming 
upstands and sloping to outlets to match existing)
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360m2Walls in patches41

Making good internal cement plaster by saw-cutting 
repair area around damaged areas to remove 
plaster, high pressure clean surfaces, pre-wet all 
brick surfaces, apply bonding slurry (Prostruct 610) 
and apply plaster on:

86m2Walls in patches to narrow widths42

56No

Repair and make good existing clay airbricks, including 
removal of loose material, cleaning and removal of all 
weeds, vegetation and other obstructions from airbrick 
openings, replacement of damaged airbricks where 
necessary, making good surrounding mortar joints, and 
reinstatement to match existing, complete.

43

Making good ventilation airbricks:

OPENINGS THROUGH EXISTING WALLS ETC

1No
Opening for door with steel frame 813 x 2032 mm high 
overall through 230mm wall 

44

Breaking out for and forming openings through 
brick walls for new doors and frames, including 
brick lintels, making good brickwork on both sides 
and into reveals and with 20 MPa concrete 
thresholds with steel trowelled finish (new doors 
and frames and making good paintwork elsewhere)

1No
Opening for window 945 x 1000m high through one 
brick wall

45

Breaking out for and forming openings through 
brick walls for new  windows, including prestressed 
concrete lintels, making good cement plaster on 
both sides and into reveals and with sloping fibre-
cement sills on outside and flat fibre-cement sills on 
inside (new windows and making good paintwork 
elsewhere)

1No
Opening for window 945 x 1200m high through one 
brick wall

46
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22No
Opening for 110mm dia pan connector through 230mm 
wall 

47

Breaking out for and forming openings through 
brick walls for new plumbing pipework, including 
making good external face brickwork and internal 
plaster and paintwork finishes (new pipework 
measured elsewhere).

16No

Opening for 110mm dia upvc pipe through 230mm walls 
in existing disludged pit walls (Rate to include access in 
disludged toilet pit)

48

6No

Opening for 160mm dia upvc pipe through 270mm 
cavity walls in existing pit toilets (Rate to include access 
in disludged toilet pit)

49

20NoOpening for 50mm dia pipe through 230mm wall 50
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SECTION NO. 2

BILL NO. 2 EARTHWORKS (PROVISIONAL) 

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

The material to be excavated is assumed to be 
predominantly of a composition that will allow 
excavation in "earth" as specified, but including a 
percentage of excavation in "soft rock" and "hard rock"

Nature of material to be excavated
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Hard rock” shall mean granite, quartzitic sandstone or 
other rock of similar hardness, the removal of which 
requires drilling, wedging and splitting or the use of 
explosives.

Soft rock” shall mean hard material the removal of which 
warrants the use of pneumatic tools and includes hard 
shale, ferricite, compact ouklip and material of similar 
hardness.

Classification of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations, or alternatively, 
from stock piles situated on the building site 

Carting away of excavated material 

The Contractor shall allow for removing seepage and 
other water from subterranean sources from the 
excavations by pumping, baling or otherwise

Accurate records of all such dewatering shall be kept to 
determine the total volume of water so removed and a 
clear distinction shall be made between water from 
subterranean sources and other water

Dewatering of excavations

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved

When additional testing is done on instruction of the  
Principal Agent and these tests are successful, they will 
be paid for additionally

Density testing on filling
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EXCAVATION, ETC

8m3Trenches 1

Excavation in earth not exceeding 2m deep below 
reduced level 

74m3Reduce levels 2

1m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

89m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

5

Extra over all excavations for carting away

73m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

7

Keeping excavations free from water

FILLING, ETC

11m3Backfilling to trenches, holes, etc 8

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% 
Mod AASHTO density

86m3
Under floors, steps, pavings, etc9

Filling of selected G5 material  supplied by the 
contractor, compacted to 95% Mod AASHTO density
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116m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

10

Compaction of surfaces

2No"Modified AASHTO Density" test on fill material11

Prescribed density tests on filling 

PROTECTION AGAINST TERMITES

535m2

Under floors, etc including forming and poisoning 
shallow furrows against foundation walls, etc and filling 
in furrows and ramming 

12

Soil insecticide

98m2To bottoms and sides of trenches etc13
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SECTION NO. 2

BILL NO. 3 CONCRETE, FORMWORK AND 
REINFORCEMENT

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Descriptions of concrete items shall be deemed to 
include for all necessary testing of concrete components 
and trail mixes

Cost of tests

Cost of tests The costs of making, storing and testing of 
concrete test cubes as required under clause 7 "Tests" 
of SABS 1200 G shall include the cost of providing cube 
moulds necessary for the purpose, for testing costs and 
for submitting reports on the tests to the architect.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor and to the 
approval of the architect.  (Test cubes are measured 
separately)
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Formwork Descriptions shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use. The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

Unless otherwise described, formwork to soffits of slabs 
and beams shall be deemed to be propped up 
exceeding 1,5m and not exceeding 3,5m high

Formwork to soffits of slabs shall not exceed 250mm 
thick

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

1m3Surface blinding under footings and bases (Provisional)1

15MPa/19mm concrete

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

8m3Strip footings (Provisional)2

30MPa/19mm concrete

REINFORCED CONCRETE
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54m3Surface beds cast in panels on waterproofing 3

25MPa/19mm concrete

0.2m3Filling in cavity wall4

4m3Slabs including beams and inverted beams5

30MPa/19mm concrete

1m3Steps6

9No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

7

CONCRETE TESTING

CONCRETE SUNDRIES

40m2Surface beds, slabs, etc to falls8

Finishing top surfaces of concrete smooth with a 
wood float 

5m2Surface beds, slabs, etc9

Finishing top surfaces of concrete smooth with a 
steel trowel

532m2Surface beds, slabs, etc10

Finishing top surfaces of concrete smooth with a 
power float

ROUGH FORMWORK (DEGREE OF ACCURACY 
11)

12m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide (Provisional)

11

Formwork to sides

SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)
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66m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

12

Smooth formwork to sides

2m2 Beams 13

Smooth formwork to sides and soffits

40m2Slabs 14

Smooth formwork to soffits

MOVEMENT JOINTS, ETC

358m10mm Joints not exceeding 300mm high 15

Isolation joints with 10mm bitumen impregnated 
insulation board between horizontal and/or vertical 
concrete and brick surfaces including 10 x 10mm 
polysuphide sealant:

74m
6 x 30mm Saw cut joints in two operations in top of
concrete

16

Saw cut joints and seal with flexible polyurethane 
sealant  directly after sawing

REINFORCEMENT(PROVISIONAL)

1.49t
Steel reinforcing in various Diameter bars17

High tensile steel reinforcement to structural 
concrete work

536m2
Type Ref 193 fabric reinforcement in concrete surface 
beds, slabs, etc

18

Fabric reinforcement
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 2

BILL NO. 4 MASONRY 

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Where sizes in descriptions are given in brick units, "one 
brick" shall be the length and "half brick" the width of a 
brick 

Sizes in descriptions

Descriptions of hollow walls and brickwork in two skins 
shall be deemed to include wall ties and leaving every 
fifth perpend of the bottom course of the external skin 
open as a weep hole

Hollow walls etc

Walls in two skins described as "bagged and sealed" 
shall be deemed to include having the outer face of the 
inner skin bagged with 1:6 cement and sand mixture 
and sealed with two coats "Brixeal" bitumen emulsion 
waterproofing coating.
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Unless otherwise described, all brickwork shall be built 
in 1:6 cement mortar

Cement mortar

Bricks shall be ordered timeously to obtain uniformity in 
size and colour 

Face bricks

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc 

Pointing

Rates for brickwork, faced brickwork, etc shall include 
for all required samples

Samples, etc

BRICKWORK FOUNDATIONS (PROVISIONAL)

21m2One brick walls 1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class II mortar

SUPERSTRUCTURE

2m3Rectangular shaped piers2

Brickwork of NFP bricks (14 MPa nominal 
compressive strength) in class II mortar

10m2One brick gables walls 3

BRICKWORK SUNDRIES

104No

Cut through existing walls and install 2 x 40mm 
galvanised hoop iron tie 700mm long fixed six courses 
into top of brickwork using anchor nails and other end 
wrapped around and spiked to rafter 

4

Ties and Cramps 
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12No

2 x 40mm galvanised hoop iron tie 700mm long fixed six 
courses into top of brickwork using anchor nails and 
other end wrapped around and spiked to rafter 

5

135m

Approved high tensile steel brick reinforcement 75 mm 
wide well lapped at all angles and passings and built 
into brick walls

6

Reinforcement to brickwork

466m

Approved high tensile steel brick reinforcement 155 mm 
wide well lapped at all angles and passings and built 
into brick walls

7

307m
Ditto in foundations (Provisional)8

16m110 x 75mm Lintels in lengths not exceeding 3m9

Concrete prestressed fabricated lintels

16No

Set of two 230 x 160mm high terra cotta clay vermin 
proof air bricks including making good reveals and 
gauze

10

"Terracotta" Air bricks etc

14m230mm Wide turning piece to lintels etc11

Turning pieces

FACE BRICKWORK

22m2Half brick walls in stretcher bond pointed on both sides12

Firelight Travertine "FBX" Clay Face bricks pointed 
with 6mm square recessed horizontal and vertical 
joints:

86m2One brick walls in stretcher bond pointed on both sides13

20m2
Extra over brickwork to piers and pilasters for face 
brickwork

14

-52 -

Masonry
Bill No.  4
Section 2 - Main Building
Section No.  2

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

3m

Extra over brickwork for brick-on-edge header course 
lintels one course high, pointed on face and 110mm 
soffit

15

Firelight Travertine "FBX" Clay Face Brick-on-edge 
header course copings, sills, etc of  face bricks, 
pointed with flush recessed joints on all exposed 
faces

2m
220mm Wide sill set sloping and slightly projecting 
pointed on top and front edge

16

FIBRE CEMENT WINDOW SILLS

49m175  x 15mm Wide sills set flat and slightly projecting17

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc

-53 -

Masonry
Bill No.  4
Section 2 - Main Building
Section No.  2

JVNC CAPITAL (PTY) LTD

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate

SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 2

BILL NO. 5 WATERPROOFING

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Waterproofing Waterproofing of roofs, basements, etc 
shall be laid under a ten year guarantee.  Waterproofing 
to roofs shall be laid to even falls to outlets etc with 
necessary ridges, hips and valleys. Descriptions of 
sheet or membrane waterproofing shall be deemed to 
include additional labour to turn-ups and turn-downs

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

DAMPPROOFING OF WALLS AND FLOORS

12m2In walls, under cills, etc 1

One layer of 375 micron embossed damp proof 
course
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155m

Provide and install chemical damp-proof course 
treatment to existing masonry 230MM walls where 
required, including drilling holes into mortar joints at low 
level, approximately 150mm above external ground 
level, and injecting approved water-repellent silicone 
cream or inserting damp-proofing rods in accordance 
with the manufacturer's recommendations to form a 
continuous waterproof barrier

2

Chemical Damp-Proof Course to Existing Walls

42m2Under surface beds 3

One layer of 250 micron USB green waterproof 
sheeting sealed at laps with pressure sensitive tape
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 2

BILL NO. 6 ROOF COVERINGS, ETC

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Fixing shall be done according to SABS 1200HB with 
minimum 225mm end laps

Fixing

The contractor will be required to provide a written 
guarantee, stating that :

1. The roof sheeting is of the specified thickness

2. The client is indemnified against any defects, 
including colour deterioration for a minimum period of 15 
years

Guarantee

STEEL ROOF SHEETING AND ACCESSORIES
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739m2Roof covering with pitch not exceeding 25 degrees1

0.8mm Chromadek IBR roof sheeting (Colour:Dark 
Dolphin) , fixed to timber purlins at 1200mm centres 
using D3334he Craft-Lock® interlocking fixing cleats 
secured to purlins with 5 x 12mm stainless steel 
self-tapping screws all to engineer's details and 
specifications. all in accordance with the 
manufacturer's recommendations. 

68mRidge capping 550mm girth, three times bent2

ROOF AND WALL INSULATION

739m2
Insulation laid taut over purlins and fixed concurrent with 
roof covering including galvanised steel straining wires

3

Sisalation FR430, fire retardant industrial grade 
reinforced aluminium ventilated attic insulation or 
other approved.
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 2

BILL NO. 7 CARPENTRY AND JOINERY

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

All nailing of timber roof trusses, purlins, etc  shall be 
done with galvanised nails. In coastal areas, copper, 
aluminium or stainless steel nails shall be used

Fixing

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete 

Items described as 'plugged' shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as 'bolted', the 
bolts have been given elsewhere

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc 

Joinery

-58 -

Carpentry And Joinery
Bill No.  7
Section 2 - Main Building
Section No.  2

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

Descriptions of hardwood joinery shall be deemed to 
include sinking and pelleting heads and nuts of bolts

Laminate covering shall be glued under pressure and 
edge strips of same shall be butt jointed at junctions 
with adjacent similar finish

Decorative thermosetting plastic laminate covering

STRUCTURAL TIMBER ROOFS ETC

146m2

Inspect and repair and/or replace damaged timber roof 
trusses members and purlins where necessary on 
timber roof system not exceeding 25 degrees.(Note: 
Rate to include access, removing existing, fabrication 
and installation of new where necessary, including all 
the necessary connections)

1

Making good existing timber trusses

232m2

Prefabricated double pitched timber roof trusses @ 
1200mm c/c including permanent bracing, laminated 
verandah beam, 76 x 50mm SAP purlins @ 1200mm 
c/c, bolts, bolting, etc (Refer to architect's drawing: 5CR 
01 - 5 Classroom Block).

2

Design, supply and erection of prefabricated timber 
roof trusses/structure complete-

466m2

Prefabricated double pitched timber roof trusses @ 
1200mm c/c including permanent bracing, laminated 
verandah beam, 76 x 50mm SAP purlins @ 1200mm 
c/c, bolts, bolting, etc (Refer to architect's drawing: 
ADMIN 01).

3

41m2

Prefabricated double pitched timber roof trusses @ 
1200mm c/c including permanent bracing, laminated 
verandah beam, 76 x 50mm SAP purlins @ 1200mm 
c/c, bolts, bolting, etc (Refer to architect's drawing: 
Grade R Ablutions).

4
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136m50 x 76mm Bearer fascia support (Provisional).5

Wrought softwood:

121m76 x 225mm beam.6

Laminated S. A. pine:

100m2Two coats creosote on sawn softwood timber7

Sundries:

EAVES, VERGES, ETC

179m
300 x 12mm Fascias boards including galvanised steel 
H-profile jointing strips

8

Everite pressed fibre reinforced cement fascia cut to
lengths and butt jointed with H-Profile steel jointing 
strips and fixed with countersunk brass screws 

43m
300 x 12mm Barge boards including  galvanised steel 
H-profile jointing strips

9

12NoExtra for splay cut end10

6NoExtra for apex mitre11

SKIRTINGS

261m

76 x 22mm Timber skirting nailed12

Wrought meranti

DOORS, ETC 
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10No44mm Door 813 x 2032mm high (D1)13

44mm Meranti Framed, Ledged and braced half 
batten door, with 6mm smooth tempered hardboard 
flush panel internally with rebated meeting styles 
108 x 44mm top rails and styles. 220 x 22mm lock 
rail and 220 x 44mm bottom rail. 22mm V-Jointed 
meranti T & G Boarding. standard 70 x 44mm H/W 
Weather-Board to bottom edge of doors to external 
door face hung to steel frames (frames e/m)

4No44mm Door 813 x 2032mm high (D2)14

Semi solid core flush interior doors with solid 
tempered timber board on both sides and hardwood 
concealed edges all round hung to steel frames 
(frames elsewhere):

3No44mm Custom door 813 x 700mm high 15

JOINERY SUNDRIES

1m2
19mm thick Laminated Saligna back rest screwed to 
filling pieces top and bottom

16

Wrought meranti

1m2

25mm thick Laminated Saligna seat screwed to steel 
frame from top and plugged with front edges and all 
corners rounded off smooth

17

2m
25 x 25mm Saligna filling piece plugged and screwed to 
wall

18

2m
75 x 25mm Pine filling piece plugged and screwed to 
seat

19

PINNING BOARDS
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35m2
12mm Insulation board backing plugged and glued to 
wall including all square cutting and waste.

20

Bitumen impregnated fibre board:

35m2

4.5mm thick moisture resistant, anti allergenic and anti 
static carpet (Colour: Kelvar) delivered to site and glued 
to insulation board with an approved adhesive.

21

86m

22 x 44mm Rebated and chamfered surrounds plugged 
and screwed to wall at not exceeding 500mm centres, 
including screws, holes, plugs, etc.

22

Wrought meranti:

7m

22 x 44mm Twice rebated and chamfered transoms 
plugged and screwed to wall at not exceeding 500mm 
centres, including screws, holes, plugs, etc.

23

CUSTOM MADE JOINERY FITTINGS 

1No

Open wall mounted pigeon hole (16No) shelving unit 
size 2400mm x 335mm x 380mm high overall formed of 
32mm grey formica shelving top, bottom and 
sides,16mm superwhite melamine clad chipboard 
shelving and divisions with Impact edging cut to size, 
base plate installed complete, all as per Architect's 
details.

24

Pigeon holes, Cupboards, shelves, etc.

Worktops, Cupboards, Shelving, etc
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3m

600mm wide x 32mm thick moulded to shape top 
counter with bull-nose front and side edging fixed on 
2No 100mm dia x 1000mm high aluminium supports 
and  executed complete with all necessary framework 
and supports measured all in accordance to 
Architectural detail

25

The following 32mm thick Grey  formica worktop 
approved sample in long lengths fixed complete 
including pointing, jointing, bevelled edges, cut outs, all 
square, circular cutting waste and cleaning off on 
completion to, cupboard frame work, epoxy resin glue, 
fixing blocks and clear silicone sealant as per 
architectural drawing and specifications
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 2

BILL NO. 8 CEILINGS, PARTITIONS AND 
ACCESS FLOORING

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Unless otherwise described ceilings shall be deemed to 
be horizontal

Ceilings

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or pins, or to be shot-pinned, 
to brickwork or concrete

Fixing

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
500mm centres, and where described as bolted, the 
bolts have been given elsewhere
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Unless otherwise described bulkheads shall be deemed 
to be horizontal along the length

Bulkheads

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

Steel components

Hangers, suspension grids, "lay-in" panels, etc are to be 
in accordance with the manufacturers' 
recommendations.

Proprietary suspended ceilings

Electrical light fittings, diffusers, panels etc are generally 
"lay-in" units of the same dimensions as the suspension 
grid described and allowance must be made in the rates 
accordingly for their support inclusive of any flexibility in 
setting out that may be required (ceiling panels have not 
been deducted and pricing is to take cognisance 
thereof).

Ceilings shall comprise 12.5mm gypsum plasterboard 
boards screwed to and including screw-up suspension 
grid consisting of main tees at 1200mm centres and 
galvanised steel capped cross tees at 400mm centres 
and with tape fixed over joints and the whole finished 
with gypsum plaster trowelled to a smooth polished 
surface. The grid shall be suspended by means of 
galvanised steel L-section hangers at suitable centres, 
securely shot-pinned or screwed to concrete, steel or 
wood.

Flush plastered gypsum plasterboard suspended 
ceilings

Descriptions shall be deemed to include any additional 
studs at ends and intersections, corner beads, cornices 
at junctions with ceilings, jointing compound, tape, etc.

Flush plastered gypsum plasterboard suspended 
bulkheads

CEILING TIMBERS, BEADS, INSULATION, ETC
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311m76 x 38mm Cornices, nailed1

Wrought softwood

NAILED-UP CEILINGS

493m2

Ceilings including 38 x 50mm sawn softwood brandering 
at not exceeding 400mm centres in one direction

2

9.5mm "Rhino" gypsum plasterboard with 8 x 32mm 
wrought meranti cover strips over joints:

3No

Extra over ceiling for opening for 635 x 635mm trap
door complete with trimmers, frame, cross branders,
ceiling board, hinges, etc as described (Provisional)

3

26m2
Ceilings including 38 x 50mm sawn softwood brandering 
at not exceeding 400mm centres in one direction

4

6mm fibre-cement boards with PVC H-type pressed 
steel jointing strips 

1No

Extra over ceiling for opening for 635 x 635mm trap
door complete with trimmers, frame, cross branders,
ceiling board, hinges, etc as described (Provisional)

5

21m75mm Fibre cement cornice6

Sundries

INSULATION

519m2
135mm mineral wool insulation in closely fitted and laid 
on top of brandering between roof timbers etc.

7

Non-combustible polyester thermal insulation of a 
density of not less than 10kg/m3:
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 2

BILL NO. 9 FLOOR COVERINGS, WALL 
LININGS, ETC

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Floor coverings, wall linings, etc shall, where applicable, 
be fixed with adhesive as recommended by the 
manufacturers of the flooring, linings, etc

Fixing

Rates for floor covering shall include for stripping and 
proper cleaning on completion.

Cleaning

FLOOR COVERINGS
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416m2On floors and landings 1

2.5mm Thick x 1.2m wide Heavy Duty Fully Flexible 
"Ash Grey" vinyl floor sheeting (SABS Certified) 
manufactured in accordance with SANS 796 and laid 
in No.62 acrylic adhesive which has been spread 
using a trowel fitted with an A2 Notched blade at a 
rate of between 5.5m2 and 6.5m2 per litre on a 
previously prepared Class 1 sub-floor in accordance
with SANS 10070, (Using A Self Leveller Where 
Required), including all cutting and waste. The 
sheeting must be rolled in both directions with an 
articulated 68kg three sectional roller immediately 
after it has been laid into adhesive. Joints must be 
butted, grooved and heat welded using matching 
welding rod, ensuring that the welding rod bonds to 
more than 70% of the sheet thickness. Floor to be 
installed in strict Accordance with the 
Manufacturer's instructions on plaster bedding 
(bedding e/m)

POLISH, SEALERS, ETC

415m2
Clean down with one coat water based floor stripper and 
apply three coats silk matt polish on vinyl flooring.

2

Three Coats Silk Matt Polish Or Similar Approved

SKIRTINGS, NOSINGS, ETC

5m
3mm Aluminium transition cover fixed in accordance to 
manufacturer's recommendations (Code:AMJ03)

3

"Kirk Marketing" or equal approved corner 
protectors, dividing strips, edge trims, covers, etc:

5m
"Floorworx" or equal approved trim edge MPT25 colour 
Grey

4
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SECTION NO. 2

BILL NO. 10 IRONMONGERY

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list

BS Satin bronze lacquered
CP Chromium plated
SC Satin chromium plated
SE Silver enamelled
GE Grey enamelled
AS Anodised silver
AB Anodised bronze
AG Anodised gold
ABL Anodised black
PB Polished brass
PL Polished and lacquered
PT Epoxy coated
SD Sanded 

Finishes to ironmongery
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Descriptions of wall mounted and floor standing 
ironmongery items shall be deemed to include for fixing 
in position and all fixing accessories

Descriptions of proprietary items shall be deemed to 
include fixing in position and all fixing accessories as 
specified by the manufacturer

Fixing

Unless otherwise stated all items in this bill will be Work 
Group 132

CPAP WORK GROUP

LOCKS

17No
3 lever upright lock case size, 240 x 150 x 80mm with 
stainless steel forend 

1

Stainless steel or equal approved

17No66mm Euro profile double cylinder lock 2

HANDLES

17.0Sets3 Lever handle on plate with cylinder cut out3

Stainless steel or equally approved:

LETTERS, NAMEPLATES, ETC

7No

300 x 300 x 5mm thick clear acrylic door name plate 
with three to nine letters size 30mm high, engraved with 
arial font and painted orange, fixed to door, door frame 
or wall with with 60mm chromium plated dome headed 
wall plug (Provisional).

4

6mm thick white perspex panel backing fixed to 
door with stainless steel dome nuts

8No

300 x 300 x 5mm thick clear acrylic door name plate
with nine to fifteen letters size 30mm high, engraved
with arial font and painted orange, fixed to door, door
frame or wall with 60mm chromium plated dome headed
wall plug (Provisional).

5
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1No

300 x 300 x 5mm thick clear acrylic door name plate
with fifteen to twenty letters size 30mm high, engraved
with arial font and painted orange, fixed to door, door
frame or wall with 60mm chromium plated dome headed
wall plug (Provisional).

6

SUNDRIES

14NoFloor Mounted Door Stop (Rubber)7

Solid

9No
DHC-SS-031B dormakaba hat and coat hook with 
rubber buffer

8

5No

32mm Diameter polished hardwood long arm 3m long 
with brass pole hook on one end, two broom clips each 
with 20 x 100 x 100 mm wrought and chamfered 
hardwood block twice holed and plugged and 20 x 70 x 
70 mm wrought and chamfered hardwood block with 
sinking twice holed and plugged

9

1No
Key cabinet with key rings size 445 x 580 x 105mm 
deep plugged wall.

10

BATHROOM FITTINGS

22No
Wall mounted lockable Toilet Paper Dispenser-3 Roll-
TR3

11

Stainless steel 

19No
182 x 345 x 543mm surface mounted sanitary bin 
overall as per architect's specification (Code:SW/01)

12

20No

Grade 304/1.5mm satin stainless steel lockable wall 
mounted soap dispenser (code:STRX618) with 1litre 
capacity

13

20No

Grade 304 1,2/1,5mm thick satin stainless steel wall 
mounted paper towel dispenser (Code:STR600), size 
300 x 134 x 305mm deep, capacity of 300-400 towels, 
cylinder lock with standard  key, plugged and screwed to
the wall with stainless steel screws.

14
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20No

Grade 304 1,2/1,5mm thick satin stainless steel 34 Litre
wall mounted waste bin 

15

5No

Grade 304/32mm diameter satin stainless steel back 
grab rail 600mm (code: 2510005) long plugged and 
screwed to wall

16

Grab rails

5No

Grade 304/32mm diameter satin stainless steel angled 
dog leg grab rail 900mm (code: 2510012) long plugged 
and screwed to wall

17

STEEL LOCKERS

9No 900 x 450 x 1800mm mm high steel lockers18

Steel lockers manufactured using 12mm Compact 
High Pressure Laminate, product code 
CSL/CHPL/304/3 with 3 doors ,  Carrcass 
manufactured using 12mm CHPL in white, red doors 
in 12mm CHPL . Ironmongery to include auto return 
hinge (Code:CSSH/E112) and D shaped keep (Code: 
CSIJ/LK/3) for individuals own padlocks (no locking 
mechanism included), lock cover plate and handle 
(Code: CSIJ/LH/.9). Lockers to be individually 
numbered

SHELVES ETC

49No
Single shelving unit 1200 x 400mm shelves fixed to wall 
bands

19

Z- Series Adjustable Shelving manufactured from 
grade 18/10 stainless steel 1,2 mm thick. One piece 
shelf and integrated bracket with a 25 mm apron to 
front and sides with 30mm turn up at back and 
safety edge on corners. Load capacity: ± 35 – 50 kg 
per shelf, but rack should not exceed 150 Kg’s fixed 
to walls

9No

Wallbands 1800mm long double slotted plugged to 
brickwork or concrete

20
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PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC

4No

Enamelled White Folding Wall-Mounted Writing Board 
overall size 4800 x 1200 mm high, comprising one fixed 
central panel 2400 x 1200mm, two fixed side panels 
each 1200 x 1200mm and two swing leaves each 1200 
x 1200mm, hinged and fordable with high-quality 
enamelled white steel suitable for dry-wipe marker use, 
magnetic type preferred including full-length marker tray 
(pen rail), all hinges, brackets, and fittings wall mounted, 
plugged and screwed complete in all respects.

21

Writing boards

3No

Enamelled Green folding type wall mounted writing 
board 4800 x 1200mm high overall, consisting of one 
fixed panel 2400 x 900mm high, two fixed panels each 
1200 x 900mm high and two swing leaves each 1200 x 
900mm high complete with chalk rail, etc, plugged

22

3NoWhite board size 2000 x 1200mm.23

White board marker board surface wall mounted 
complete with integrated pen tray according to 
Manufacturers Instruction

4NoPinning board size 2400 x 1200mm high plugged.24

4.5mm thick moisture resistant, anti allergenic and 
anti static carpet (Colour: Kelvar) pinning boards in 
aluminium frame with round plastic corners, pen 
tray and fixing component all fixed according to 
manufacturer's instruction
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SECTION NO. 2

BILL NO. 11 METALWORK

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Contractors shall read and interpret the Bill Of 
Quantities in conjunction with architectural specification 
document 

The architectural specifications document should be 
referred to at all times and any claims which may arise 
from failure to refer to this document will not be 
entertained. 

Specifications and notes:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork of concrete 
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Metalwork described as "holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described 

39No

75 x 3mm Thick x 150mm twice bent upright roof truss 
bracket twice holed and welded to 250 x 81 x 103mm 
high galvanised steel U-shaped channel twice holes 
holed for bolts and fixed to laminated beam

1

HOT DIP GALVANISED MILD STEEL COLUMNS

17No

76mm x 3.5mm x 6.275kg/m  tubular column 2800mm 
long with 150 x 150 x 10mm base welded on bottom 
end and top end having 250 x 3mm thick x 375mm girth 
channel shaped bracket welded on including setting up 
in position and embedded bottom end in concrete.

2

Tenderers are referred to Architect's Door Schedule 
Drawing Numbered WS01 and DS01 accompanying 
these Bills of Quantities for tender purposes.

GALVANISED PRESSED STEEL DOOR FRAMES

10NoFrame for single door 813 x 2032mm high 3

1,6mm Double rebated bolt fixed frames suitable for 
one brick walls

7NoFrame for single door 813 x 2032mm high 4

1,6mm Double rebated bolt fixed frames suitable for 
half brick walls

STEEL WINDOWS, DOORS, ETC

17NoWindow overall size 987 x 1445mm high 5

Retain and service windows including making good 
and/or repair where damaged, ensuring smooth 
opening and closing and replacement of all window 
catcher, etc. as necessary to match existing
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4NoWindow overall size 533 x 654mm high6

Purpose made school type fixed sections steel 
window frames with and including 960 x 1400mm 
high galvanised fixed burglar bar frame comprising 
of 25 x 4mm flat bar fixed to brickwork and concrete 
opening with rawl bolts including 12mm solid 
vertical bars spaced  @ +/- 117mm centres and 3 
No3 12mm solid horizontal bars fixed complete to 
Architectural specifications as per detail drawings 
WS01

18NoWindow overall size 987 x 1445mm high7

1NoDoor overall size 900 x 2000mm high8

Purpose made hot-dip galvanised mild steel pivot 
door comprising 19 x 19 x 3mm galvanised mild 
steel frame covered externally with 1.2mm 
galvanised mild steel sheet, crossed creased and 
lapped around edges and pop-riveted at maximum 
300mm centres, complete with 25mm diameter 
galvanised pipe pivot support, top and bottom pivot 
bearings, access opening for padbolt, 80mm grade 
304 stainless steel surface-mounted door bolt and 
all necessary fixings, hung and fitted in accordance 
with Architect's schedule

STEEL GATES, SCREENS, ETC

Tenderers are referred to Architects Gate Schedules 
accompanying these Bills of Quantities for tender 
purposes.

Welded screens and gates to concrete or brickwork

1No

Custom made hot dipped galvanised security gate size  
850 x 2040mm high hot-dip galvanised steel security 
gate comprising 25 x 50 x 2mm steel hollow section 
perimeter frame with 5 x 40mm flat bar intermediate 
vertical members and 12mm diameter round bar 
stiffeners, complete with galvanised pin-and-eye hinges, 
galvanised sliding padlock bolt, locking plate, striking 
plate, fixing brackets, rawl bolts and all associated 
ironmongery, fixed complete and prepared for painting 
in accordance with the architect's finishing schedule.

9
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9No

Custom made hot dipped galvanised security gate size 
873 x 2028mm high comprising of 40 x 40 x 2mm 
rectangular hollow section frame, 12mm diameter steel 
bars welded to frame at 79mm c/c, barrel bolt welded 
onto flat plate, 2No 20 x 100mm bullet hinges welded to 
frame, including 5 lever locking mechanism 

10

1No

Custom made hot dipped galvanised security gate size 
2000 x 2500mm high comprising of 40 x 40 x 2mm 
rectangular hollow section frame, 12mm diameter steel 
bars welded to frame at 79mm c/c, barrel bolt welded 
onto flat plate, 2No 20 x 100mm bullet hinges welded to 
frame, including 5 lever locking mechanism 

11

1No

Custom made hot dipped galvanised steel mesh security 
screen overall size 5000 x 2000mm high comprising 
galvanised steel frame, welded mesh infill, fixing 
brackets, hinges, locking arrangements and all 
associated components, welded to brickwork or 
concrete all in accordance with Architect's schedule.

12

ALUMINIUM WINDOWS, DOORS, ETC

Flimsy sections which are easily bent or damaged in 
normal use will not be acceptable and the window units 
must be capable of withstanding public use for the life of 
the building.  Window frames shall be unequal leg 
allowing for plastered finish on the inside

Aluminium alloy for powder coating is to be produced to 
British Standard Specification 1470, 1471 or 1474

Aluminium sections

Corners, joints and glazing beads should be accurately 
mitred or notched and there must be no sharp edges or 
unsightly gaps when viewed from a distance of 3 metres

Window frames are to be prepared for glazing from the 
outside and fixed with extruded snap-on type aluminium 
glazing beads which are to be powder coated to the 
same colour and specification as the window frames 
themselves
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The frames to be formed perfectly flat, truly square and 
properly jointed at angles and intersections.  Opening 
sections must fit perfectly on all faces and must open 
and close freely without binding at any point.  Windows 
are to be fitted with felt inserts to provide a perfect seal 
when closed

All necessary fittings are to be attached to the frames 
ans sashes in the strongest possible manner and they 
shall retain the sashes rigidly in the open or closed 
position

The manufacturers' own methods of construction may 
be used throughout provided that all joints are the 
strongest of their kind and are neatly formed to give the 
best possible appearance.  All windows are to be left in 
perfect working order on completion of the project

The powder coating to be applied to all doors and 
window  is to be colour Black and is to be finished with a
gloss finish

All powder coating is to be subject to a 15 year 
guarantee which is to be provided by the applicator in 
writing

The thickness of the powder coating is to be a minimum 
60 microns

The work is to be undertaken in accordance with British 
Standard 6496 or SABS 1578.  The powder coating 
shall also be applied by an approved applicator who is 
able to comply with the requirements of the required 
standards and who must be registered by the 
manufacturers of the guaranteed products

Powder coating

Window frames generally are to be waterproof and this 
shall also apply when they are installed and closed

Because the windows are being built into facebrick 
walls, they are to be sealed using a clear silicone on the 
two reveal sides as well as the cill

Waterproofing

-78 -

Metalwork
Bill No.  11
Section 2 - Main Building
Section No.  2

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

All windows are to be protected against damage during 
handling, transport to site, building in and final 
completion.  This will require that they are fully wrapped 
or taped to protect the powder coating throughout the 
construction process.  Protective wrapping is to be fully 
removed on completion

It is recommended that the Contractor liaise with the 
Supplier regarding protection of windows and glass from 
the time that they have been installed until completion of 
the project

Protection

The frames shall be fitted with the manufacturer's 
standard type of fixing lug which is to be no less than 19 
x 3 x 150mm long which is to be screwed to the frame.  
These are to be placed one near to each corner and 
intermediately not more than 450mm apart to sides, top 
and bottom

Fixing

Once the order has been placed for the windows, the
Contractor will be required to provide a full size example
of a window incorporating an opening section with
burglar bars.  This will be subject to scrutiny by the
Architects who will check the window for compliance
with the specifications.  Various amendments could be
called for but in any event, the approved sample is to be
left on site as an example of the requirements for all
windows to be provided as part of this project.  Any
windows brought to site which so not comply with the
sample will be required to be removed and replaced

Sample

Tenderers are referred to Architect's Window Schedule 
WS01 accompanying these Bills of Quantities for tender 
purposes.

Drawings

Abutments between window, door frames and 
surrounding faced or plastered brickwork shall be 
pointed internally and externally with an approved 
silicone sealer. Rates of aluminium windows shall be 
deemed to include for silicone pointing.
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Opening sashes to be provided with standard casement 
hinges, pegs and stays as supplied by window 
manufacturer.

All glazed sections to be fixed with internal clip-on 
glazing beads and neoprene seals.

7No

Aluminium window frame complete with laminated safety 
sheet glass, ironmongery, etc overall size 945  x 
1000mm - W1

13

Black Powder coated "Alloy 6063 or 6061" 
aluminium extrusion windows frames in Temper T5 
or T6 in brick or concrete openings, including all 
glazing, sealants, clip on glazing beads with gasket 
seals, structural sealants, joints, polycords, metal 
spacers, primary and secondary seals, gaskets, 
ironmongery, etc glazed with 6.38mm thick clear 
float laminated safety glass (All in accordance with 
manufacturer's instructions and to architect's 
approval):

8No

Aluminium window frame complete with laminated safety 
sheet glass, ironmongery, etc overall size 945  x 
1200mm - W2

14

BENCHES (PROVISIONAL)

0.01t

40 x 40 x 3mm x 1.870kg/m equal angle iron including, 
connectors, etc welded to support frame

15

The following in welded bench brackets of angle 
iron, braces, cleats, etc. and gusset and connection 
plates, bolted and/or welded to steel and brick wall.

0.01t

50 x 50 x 3mm x 2.370kg/m  equal angle support frame 
including, connectors, gusset plates, bolts, etc fixed to 
wall with and including 38 x 70mm masonry anchors

16
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SECTION NO. 2

BILL NO. 12 PLASTERING (PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

SELF LEVELLING SCREEDS

416m2Average 5mm thick on floors 1

Prepare and apply cementitious self-levelling screed 
trowelled by hand 

SCREEDS

535m230mm Thick on floors and landings2

Screed
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224m24-6mm Thick on floors to falls and currents 3

Prepare screeded surfaces as described, prime with 
three component' primer (3m²/1 litre) and apply 
three component  coloured epoxy screed and  two 
coats  HACCP International certified anti 
antimicrobial treated non-slip polyurethane resin 
floor sealer: 

INTERNAL PLASTER

10m2On walls 4

Cement plaster steel trowelled on 
brickwork/concrete

11m2On narrow widths5

EXTERNAL PLASTER

10m2On walls 6

Cement plaster steel trowelled on 
brickwork/concrete

18m
30 x 3mm Flat section brass dividing strips between 
differing floor finishes 

7

CORNER PROTECTORS, DIVIDING STRIPS, 
ETC
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SECTION NO. 2

BILL NO. 13 PLUMBING AND DRAINAGE 
(PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

G7 Natural gravel in layers not exceeding 150 mm with 
a CBR of less than 15 and a maximum particle size of 
100 mm, compacted to 95% Modified AASHTO density 
at optimum moisture content

Proprietary products in descriptions

Descriptions of wall mounted, floor standing, drop-in, etc 
type sanitary fittings shall be deemed to include fixing in 
position and all fixing accessories

Descriptions of proprietary items shall include fixing in 
position and all fixing accessories as specified by the 
manufacturer

Fixing

Chasing pipes into new walls shall be regarded as 
"building in" and is not measured separately. The cost of 
chasing and making good shall be included in the rates 
for pipes

Chasing
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Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable 

Stainless steel sanitary fittings

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings 

Waste unions

RAINWATER DISPOSAL 

189m

150 x 150mm square gutters fixed to falls in continuous 
lengths at not exceeding 500mm centres with and 
including approved gutter brackets.

1

0.6mm thick continuous hot-dip zinc coated carbon 
steel or aluminium  gutter colour to architect 
specifications.

28NoExtra over eaves gutter for stop ends.2

18No
Extra over eaves gutter for outlet for 76mm diameter 
pipe.

3

53m76mm downpipes fixed to walls4

uPVC pipes

18NoExtra over rainwater pipe for bend5

18NoExtra over rainwater pipe for swan-neck6

18NoExtra over rainwater pipe for shoe. 7

Note: Stainless steel for urinals, basins, quality sinks, 
wash troughs, institutional equipment, etc shall be type 
304 (18/8)

SANITARY FITTINGS
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Supply and fix the following sanitary fittings, 
geysers and equipment together with loose ancillary 
fittings supplied therewith, including unloading, 
storing, unpacking, hoisting or lowering as required, 
fixing and building into position, cutting all mortices 
and chases as required for fixing and building in 
position, cutting, brackets, clamps, etc. and 
connecting up pipework and handing over in perfect 
working order at completion:

20No

Vaal sanitaryware vitreous china 550 x 400mm wall 
hung or equal approved rectangular "Springbok" basin 
(code: 703102) with two semi punched tap holes, 
integrated overflow and chain stay hole through centre 
semi-punched tap hole, 2x bolted to wall and sealed 
with silicone sealant where basin meets wall.

8

White vitreous china or equal approved wash hand 
basins and pedestals: 

14No

Vaal sanitaryware vitreous china or equal approved 
raised low level toilet suit comprising of vitreous china 
open rim wash down pan with purpose made thermoset 
solid hard double flap plastic toilet seat cover plate and 
9 litre cistern (Code: 7116LV) with flush pipe and side-
flush lever mounted on wall adjacent to cistern fixed 
complete 

9

White vitreous china or equal approved WC, etc: 

3No

Vaal sanitaryware vitreous china or equal approved 
raised "Junior" low level toilet suit (Code: 751300) 
comprising of vitreous china open rim wash down pan 
with purpose made thermoset solid hard double flap 
plastic toilet seat cover plate and 6 litre cistern (Code: 
7116LP) with flush pipe and side-flush lever mounted on 
wall adjacent to cistern fixed complete 

10
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5No

Vaal sanitaryware vitreous china or equal approved 
raised paraplegic low level toilet suit (Code: 750200) 
comprising of vitreous china open rim wash down pan 
with purpose made thermoset solid hard double flap 
plastic toilet seat , cover plate and 9 litre cistern (Code: 
7116LP) with flush pipe and side-flush lever mounted on 
wall adjacent to cistern fixed complete 

11

4No

Vaal sanitaryware vitreous china or equal approved 
vitreous china wall hung or equal approved flatback 
urinal (Code: 705326) overall size 415 x 315 x 275mm 
including 38mm chromium plated domical grating and 
chromium plated top inlet spreader fixed on and 
including two hanger brackets

12

4No

Atlas urinal separator 150 x 320 x 630mm high fixed to 
wall

13

WASTE UNIONS ETC

20No

Slotted  basin (Code:FWARBS09-0GT01) waste with 
plug, CP including 62mm diameter flange, 77mm long 
shank and 11/4" BSP male outlet connection.

14

"Cobra Watertech" or equal approved

Note:  All traps are to include for connectors and fitting 
to waste outlet at one end and to waste pipe at other 
end 

TRAPS, ETC

20No

50mm CP bottle trap (Code: 345/50) including 75mm 
deep re-seal and adjustable telescopic pipe and11/4" 
female inlet x 50mm diameter outlet for pvc pipe

15

"Cobra Watertech" or equal approved

TAPS, VALVES, ETC
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4No

Chrome plated elbow action pillar type single lever basin 
mixer (code: 503-21R/HP) with flow rate restricted to 6.0 
litres/ min 1/2 BSP male connection ends.

16

"Cobra Watertech" or equally approved

16No

15mm COB-KM2-101 Self closing, non hold open, flow
controller Pillar Tap (Flow cycle 1-20 secs. ½" MI SANS
1808-9) with brushed chrome finish , Backnut and
washer  , Excellent water saving product , With
streamline outlet.

17

4No
15mm brass hose bibtap including kwik hose coupling 
fixed to wall complete

18

42No

Angle regulating valve, with durable ABS handle, 
chrome plated including sliding wall flange, and 1/2" 
BSP male inlet x 1/2" BSP male outlet fixed complete 
(Code:232-10/NV)

19

42No

Chrome plated 350mm long flexible tube connection 
hose fixed complete (Code:C15/350)

20

SANITARY PLUMBING

69m50mm Pipes21

uPVC pipes

5m
110mm Pipes suspended inside existing toilet pit walls 
and slab

22

28m
160mm Pipes suspended inside existing toilet pit walls 
and slab

23

15No50mm Bend24

Extra over uPVC pipes for

21No50mm Y-Junction25
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10No50mm Access bend26

22No110mm Pan connector 27

22No
110mm Access bent pan connector with anti-syphon 
horn

28

8No160mm Bend29

20No160 x 110mm Reducing Y-junction.30

ItemTesting waste pipe system31

Testing:

WATER SUPPLIES

139m20mm Pipes32

Multi layered polyethylene pipes

28m25mm Pipes 33

16No25mm Fittings 34

Extra over Multi layered polyethylene pipes
 for fittings

129No20mm Fittings35

ItemTesting of water pipe system36

Testing
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 2

BILL NO. 14 GLAZING

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

GLAZING TO STEEL WITH PUTTY

31m2Panes exceeding 0,5m² and not exceeding 2m²1

4mm clear float glass

2m2Panes exceeding 0,1m² and not exceeding 0,5m²2

4mm frosted obscure glass

0.2m2Panes exceeding 0,5m² and not exceeding 2m²3

TOPS, SHELVES, DOORS, MIRRORS, ETC

4NoMirror 300 x 600mm high fixed to wall4

6mm Silvered float glass copper backed mirrors 
with polished edges holed for and fixed with 
chromium plated dome capped mirror screws with 
rubber buffers to plugs in brickwork or concrete
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 2

BILL NO. 15 PAINTWORK 

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

PAINTWORK, ETC TO NEW WORK

ON FLOATED PLASTER

118m2On internal walls1

Prepare walls and fill cracks and inconsistencies 
using approved crack filler , sand down to a smooth 
surface, apply one coat plaster primer and two 
coats "Plascon Cashmere" or equal approved  paint 
on:
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10m2On external walls, plaster bands, etc2

Prepare walls and fill cracks and inconsistencies 
using approved crack filler , sand down to a smooth 
surface, apply one coat plaster primer (UC56) and 
two coats "Plascon Wall & Aall (BBO)" or equal 
approved  paint on:

ON FIBRE-CEMENT SURFACES

519m2On Ceilings and cornices 3

Prepare and prime nail heads and apply one coat 
alkali resistant primer, apply one universal 
undercoat and paint with two coats Trade 65 Matt or 
equal approved paint on (Colour: White) :

54m2Fascias and barge boards4

ON METAL SURFACES

4m2On doors5

Prepare and apply one coat metal primer , one coat  
merit universal undercoat (UC501)" and two coats 
"Plascon Velvaglo" or equal approved high gloss 
enamel paint on:

24m2On door frames 6

54m2
On gates, grilles, burglar screens, balustrades, etc (both 
sides measured over the full flat area) 

7

54m2Steel window frames8

15m2Columns and beams9

1.23tOn structural steel (various size members)10

Prepare and apply one coat alkyd based zinc 
phosphate primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint, on steel

ON WOOD
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84m2General surfaces of timbers at eaves.11

Prepare and apply one coat wood primer, and two 
coats enamel or other approved paint on:

49m2On doors 12

Spot fill holes with woodfiller , stop and sanddown 
wood surfaces and apply three coats of "V-Coat" or 
equal approved clear external wood sealer on:

4m2Timber seating13

Spot fill holes with woodfiller , stop and sanddown 
wood surfaces and apply one coat universal 
undercoat and apply two coats of "polyurethane 
varnish on:

4mOn seating supports, etc not exceeding 300mm girth14

355mOn skirtings, rails, etc not exceeding 300 mm girth15

Prepare and apply three coats clear polyurethane 
suede varnish:

311mOn cornice, etc not exceeding 300mm girth16

Spot fill holes with woodfiller , stop and sanddown 
wood surfaces and apply one coat alkali resistant 
primer, apply one universal undercoat and paint 
with two coats Trade 65 Matt or equal approved 
paint on (Colour: White) :

PAINTWORK  TO PREVIOUSLY PAINTED 
WORK

ON FLOATED PLASTER
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1 348m2Internal walls17

 Remove any loose and peeling paint back to a firm 
surface by scraping, sanding or other suitable 
means including repairing all hairline cracks, feather 
the surfaces with 100 grit sandpaper and ensure 
surfaces is dust free, remove surface contaminants 
using approved sugar soap solution, for stubbon 
contaminants use hot water in the above mix and a 
bristle broom or scrubbing brush, rinse with tap 
water to remove all traces of sugar soap and allow 
to dry. ensure surfaces are clean, dry and sound 
and prepare wall and apply bonding liquid and one 
coat plaster primer (UC56) and two coats "Plascon 
Cashemere" or equal approved paint on:

569m2
External walls18

 Remove any loose and peeling paint back to a firm 
surface by scraping, sanding or other suitable 
means including repairing all hairline cracks, feather 
the surfaces with 100 grit sandpaper and ensure 
surfaces is dust free, remove surface contaminants 
using approved sugar soap solution, for stubbon 
contaminants use hot water in the above mix and a 
bristle broom or scrubbing brush, rinse with tap 
water to remove all traces of sugar soap and allow 
to dry. ensure surfaces are clean, dry and sound 
and prepare wall and apply bonding liquid and one 
coat plaster primer (UC56) and two coats "Plascon 
Wall and All (BBO)" or equal approved paint on:

ON METAL WORK

-93 -

Paintwork
Bill No.  15
Section 2 - Main Building
Section No.  2

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

68m2Steel doors19

Remove any loose and peeling paint back to a firm 
surface by scraping, sanding or other suitable 
means, remove surface contaminants using 
approved sugar soap solution, ensure surfaces are 
clean, dry and sound, prepare surface and apply 
one coat metal primer and two coats  "Plascon 
Velvaglo" or equal approved paint on:

6m2
Steel door frames20

30m2
On gates, grilles, burglar screens, balustrades, etc (both 
sides measured over the full flat area) 

21

73m2Steel window frames22

146m2IBR profile troughed roofs (measured on flat)23

Remove any loose and peeling paint back to a firm 
surface by scraping, sanding or other suitable 
means, remove surface contaminants using 
approved sugar soap solution, ensure surfaces are 
clean, dry and sound, prepare surface and apply 
one coat metal primer and two coats  superior 
durable exterior roof coating with solarflex 
properties to match Dark Dolphin paint on:
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 2

BILL NO. 16 ELECTRICAL WORK

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Refer to the attached Electrical Bills of Quantities and 
specifications attached 

Descriptions and Preambles

Item

Electrical Installation amount as per Electrical Engineer 
Bill of Quantities accompanying this BIll of Quantities. 
Tenderers are to carry forward the total electrical 
amount as per the Electrical Bill of Quantities final 
summary to this item

1

WORK MEASURED BY ELECTRICAL 
ENGINEER

ItemAllow for builders work related to electrical installation2

SUNDRIES
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Section 2 - Main Building

SECTION SUMMARY - Section 2 - Main Building

Bill
No

Page
No

Amount

Section No. 2

41Alterations1

45Earthworks2

49Concrete, Formwork & Reinforcement3

53Masonry4

55Waterproofing5

57Roof Coverings, Etc6

63Carpentry And Joinery7

66Ceilings, Partitions And Access Flooring8

68Floor Coverings, Wall Linings, Etc9

73Ironmongery10

80Metalwork11

82Plastering12

88Plumbing And Drainage13

89Glazing14

94Paintwork15

95Electrical work16
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 3

BILL NO. 1 EARTHWORKS (PROVISIONAL) 

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

The material to be excavated is assumed to be 
predominantly of a composition that will allow 
excavation in "earth" as specified, but including a 
percentage of excavation in "soft rock" and "hard rock"

Nature of material to be excavated
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Hard rock” shall mean granite, quartzitic sandstone or 
other rock of similar hardness, the removal of which 
requires drilling, wedging and splitting or the use of 
explosives.

Soft rock” shall mean hard material the removal of which 
warrants the use of pneumatic tools and includes hard 
shale, ferricite, compact ouklip and material of similar 
hardness.

Classification of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations, or alternatively, 
from stock piles situated on the building site 

Carting away of excavated material 

The Contractor shall allow for removing seepage and 
other water from subterranean sources from the 
excavations by pumping, baling or otherwise

Accurate records of all such dewatering shall be kept to 
determine the total volume of water so removed and a 
clear distinction shall be made between water from 
subterranean sources and other water

Dewatering of excavations

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved

When additional testing is done on instruction of the  
Principal Agent and these tests are successful, they will 
be paid for additionally

Density testing on filling
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EXCAVATION, ETC

97m3Reduce levels 1

Excavation in earth not exceeding 2m deep below 
reduced level 

10m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in

5m3Hard rock3

97m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

4

Extra over all excavations for carting away

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

5

Keeping excavations free from water

FILLING, ETC

216m2

Rip and recompact the insitu layer  to a depth of 150 
mm and compact to 93% Modified AASTO density at 
optimum moisture content

6

Surface bed preparation

32m3
Under floors, steps, pavings, etc7

Filling of selected G5 material  supplied by the 
contractor, compacted to 95% Mod AASHTO density

216m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

8

Compaction of surfaces
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1No"Modified AASHTO Density" test on fill material9

Prescribed density tests on filling 

PROTECTION AGAINST TERMITES

216m2

Under floors, etc including forming and poisoning 
shallow furrows against foundation walls, etc and filling 
in furrows and ramming 

10

Soil insecticide
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 3

BILL NO. 2 CONCRETE, FORMWORK AND 
REINFORCEMENT

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Descriptions of concrete items shall be deemed to 
include for all necessary testing of concrete components 
and trail mixes

Cost of tests

Cost of tests The costs of making, storing and testing of 
concrete test cubes as required under clause 7 "Tests" 
of SABS 1200 G shall include the cost of providing cube 
moulds necessary for the purpose, for testing costs and 
for submitting reports on the tests to the architect.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor and to the 
approval of the architect.  (Test cubes are measured 
separately)
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Formwork Descriptions shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use. The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formwork

Formwork to sides of bases, pile caps, ground beams, 
etc will only be measured where it is prescribed by the 
engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in "Earthworks"

Unless otherwise described, formwork to soffits of slabs 
and beams shall be deemed to be propped up 
exceeding 1,5m and not exceeding 3,5m high

Formwork to soffits of slabs shall not exceed 250mm 
thick

REINFORCED CONCRETE

32m3Surface beds cast in panels on waterproofing 1

25MPa/19mm concrete

3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

2

CONCRETE TESTING

CONCRETE SUNDRIES
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216m2Surface beds, slabs, etc3

Finishing top surfaces of concrete smooth with a 
wood float 

SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)

128m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

4

Smooth formwork to sides

MOVEMENT JOINTS, ETC

45m10mm Joints not exceeding 300mm high 5

Isolation joints with 10mm bitumen impregnated 
insulation board between horizontal and/or vertical 
concrete and brick surfaces including 10 x 10mm 
polysuphide sealant:

REINFORCEMENT(PROVISIONAL)

216m2
Type Ref 617 fabric reinforcement in concrete surface 
beds, slabs, etc

6

Fabric reinforcement
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO 3 

BILL NO. 3 PREFABRICATED 
CLASSROOMS

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Contractors shall read and interpret the Bill Of 
Quantities in conjunction with architectural specification 
document 

The architectural specifications document should be 
referred to at all times and any claims which may arise 
from failure to refer to this document will not be 
entertained. 

Specifications and notes:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Descriptions of bolts shall be deemed to include nuts 
and washers 

Descriptions
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Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork of concrete 

Metalwork described as "holed for bolt(s)" shall be 
deemed to exclude the bolts unless otherwise described 

TEMPORARY STRUCTURES

1No

Double wide modular mobile Grade R Classroom Block 
size 11620 x 7060mm including 1500mm wide verandah 
installed complete with rainwater goods, windows, 
doors, plumbing, electrical, air condition, white boards, 
pinning boards, etc ready for use and placed in position 
on and including standard pre-cast concrete slabs and 
jacks and leave in perfect condition in accordance with 
manufacturer's specification and to the satisfaction of 
the Principal Agent

1

Supply, deliver and installation of prefabricated 
mobile buildings mounted on suspended floors

1No

Double wide modular mobile Classrooms Unit size 8140 
x 7060mm including 1500mm wide verandah  installed 
complete with rainwater goods, windows, doors, 
electrical fittings, A/C units, white board, pinning board, 
etc, ready for use and placed in position on and 
including standard pre-cast concrete slabs and jacks 
and leave in perfect condition in accordance with 
manufacturer's specification and to the satisfaction of 
the Principal Agent

2
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2NoMobile kitchen container size 6000 x 2400mm wide 3

Supply, deliver and installation of refurbished steel 
mobile kitchen container including steel for serving 
hatches, cut and frame steel for access door and 
windows, anti-rust treatment (primer) and exterior 
painting with heat-resistant coatings (45m2), spray 
foam or rigid board insulation (e.g. 50 mm 
Polystyrene or Rockwool for fire safety) for 
insulation and interior cladding (45m2), Clad interior 
walls (e.g., 9mm gypsum, aluminum composite 
panels, or fire-rated boards) (45m2), ceiling grid and 
moisture-resistant ceiling boards (15m2), marine 
plywood overlay or cement board on existing 
container floor
(15m2) , slip-resistant, heavy-duty vinyl flooring or 
commercial-grade epoxy coating, 1No heavy-duty 
steel access door with security lock, 1No hydraulic 
or sliding aluminum serving window/hatch with 
glass, 2No sliding aluminum windows for ventilation 
(with burglar bars), 1No double-basin stainless steel 
sink with draining board, 1No hand wash basin with 
mixer tap , PVC piping for water supply, wastewater 
drainage, and grease trap, 1No 5Litre hydroboil, 1No 
distribution Board (DB) with earth leakage and 
circuit breakers, 4No surface-mounted LED 
ceiling/bulkhead light fixtures, 6No weatherproof 
double switched socket outlets (for appliances), 
main supply electrical connection to site (Certificate 
of Compliance required)
Item, 3m2 stainless steel prep tables/counters (304 
food grade), 4mStainless steel wall-mounted 
shelving, 1No heavy-duty extraction canopy with 
grease filters and extraction, etc complete and 
placed in position on site in accordance with the 
supplier's instruction

33kg
40 x 40 x 3mm x 1.870kg/m square hollow section  cage 
frame including end plates, connectors, bolts,etc

4

Galvanised Mild Steel in Kitchen Gas Cage:

6m2

Custom made hot dipped galvanised steel mesh welded 
mesh infill, fixing brackets, hinges, locking arrangements 
and all associated components, welded to steel frame 
all in accordance with Architect's schedule (GATE:4)

5

Welded screens and gates to steel frame
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Section 3 - Prefabricated Structures

SECTION SUMMARY - Section 3 - Prefabricated Structures

Bill
No

Page
No

Amount

Section No. 3

100Earthworks1

103Concrete, Formwork & Reinforcement2

106Prefabricated Classrooms3
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 4

BILL NO. 1 DEMOLITIONS (PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

The full descriptions of the items and all preambles in
the previous and following trades, shall, unless
otherwise stated, also be applicable to the relevant
items in this trade.

Descriptions and Preambles

Before submitting this tender, the contractor shall visit 
the site and satisfy himself as to the nature and extent 
of the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained.

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise state and all necessary 
authorisation for carrying out the work are in place .

Explosives
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Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectively stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent.

General

Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately.

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, 
doorstops, etc and making good floor and wall finishes 
to match existing.

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork.

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied where necessary.

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)
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Removal of asbestos materials shall be executed in 
compliance with the regulations set out in the 
Occupational Health and Saftey Act

Removal of asbestos materials shall be executed by a 
certified asbestos removal contractor

The disposal of the removed asbestos to be disposed at 
a registered approved asbestos dumpsite with certificate 
of disposal.

Asbestos removal

Old materials from the alterations, except where
described to be re-used or handed over, as well as all
rubbish, etc., must be regularly carted from the site and
not be allowed to accumulate on or around the site.

Old materials to be carted away

None of the old materials are to be used for new work
except where specifically described to be set aside for
re-use.

Old materials not to be re-used

Where certain materials or articles from demolitions or
articles are described as to be handed over by the
Contractor to the Client, such materials or articles shall
be properly stored by the contractor, until handing over
thereof. The contractor must obtain an official receipt
listing the materials or articles and dates of handing
over.If the contractor fails to submit the receipt when
requested, it shall be deemed that the materials or
articles are still in his possession and he will be held
liable to the Client for the full replacement value thereof,
which amount will be deducted from any monies due to
the contractor.

Handing over of materials

For the purpose of this bill certain abbreviations have 
been made use of, the full meanings of which are as 
follows:

Abbreviations
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"Breaking down and removing" walls, etc implies that 
the wall is to be taken down to the extent shown on the 
drawings or as may be described and that all necessary 
shoring is to be provided and allowed for to ensure the 
safety of the building during the pulling down or until 
new walls are erected and all portions of the remaining 
walls where disturbed or affected by the removal are to 
be made good and left ready for the plaster or other 
finishings

"Taking out and removing doors, windows, etc" 
implies that the door, etc is to be carefully taken down 
together with the frame, linings, architraves, window 
sills, etc complete and
where brick lintels occur, it must be supported and 
propped
until the openings are built up or new doors or windows 
built in position

"Making good" implies that all necessary repairs are to 
be made to reinstate articles that may be damaged 
through the removal or otherwise, and the supplying of 
any new materials to match existing work, and is to 
include any necessary repairs to adjacent finishings 
such as floors, skirtings, plaster, painting, etc and such 
making good is to match adjoining work in all respects 
and in all trades

The contractor shall be responsible for the removal from 
site of all materials, rubble, debris and rubbish resulting 
from the demolitions to a registered dumping site.

Debris removal and disposal

4No

Carefully trim branches of existing trees to remain 
including carting away all materials to a dumping site 
located by the contractor all in accordance with Architect 
approval

1

Cutting down and removing, grubbing up roots, 
filling in holes with earthfilling and compacting to 
93% Mod AASHTO density
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60m2

Break up and remove existing concrete paving 
approximately 800mm high, including bedding and sub-
base where applicable, loading, carting away and 
disposal of all material to a dumping site to be located 
by the Contractor.

2

Breaking up and removing

5m2

Break up and remove existing concrete steps 
approximately 800mm high, including bedding and sub-
base where applicable, loading, carting away and 
disposal of all material to a dumping site to be located 
by the Contractor.

3

6No

Carefully disconnect and remove existing polyethylene 
water storage tanks, including all associated pipework 
connections, fittings, valves and accessories including 
cartaway off site to a dumping site located by the 
contractor.

4

Taking down and removing

17No

Take down and remove existing circular steel support 
columns, including base plates, fixings, connections and 
associated components, including breaking out concrete 
bases where applicable, compacting and carting away 
all unwanted materials to a dumping site located by the 
contractor

5

1 199m

Take down and remove existing timber post and 
galvanised barbed wire fence, including timber posts, 
stays, droppers, barbed wire strands and all associated 
components, approximately 1m high, including 
extraction of posts from the ground, making good 
disturbed areas, and carting away all materials to a 
dumping site to be located by the Contractor.

6

1No

Take down and remove existing steel vehicle entrance 
gate approximately 5200 x 1800mm high on plan, 
including hinges, posts, fixings and all associated 
components, complete, including carting away all 
materials to a dumping site to be located by the 
Contractor.

7
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18No

Take down and remove existing pit toilet vent pipe, 
approximately 3m high, support brackets, flashings, 
fixings and all associated components and Including  
carting away all materials to a dumping site to be 
located by the Contractor.

8

18No

Carefully remove existing manhole cover and frame 
approximately 900 x 600mm, including breaking out 
surrounding mortar and concrete slab where necessary, 
cleaning and setting aside for re-use. 

9

1No

Carefully demolish and remove existing rectangular-
shaped single-storey classroom block with pitched roof 
overall, approximately 24 185 x 7 082mm on plan and 
approximately 2 805mm high at eaves, comprising 
reinforced concrete foundations and surface bed, 
plastered and painted masonry walls, glazed steel 
windows, timber doors, steel door frames, steel security 
gates, chalkboards, joinery fittings, ventilation air bricks, 
timber roof structure, corrugated metal roof covering, 
ceilings (where applicable), fascia boards, gutters, 
downpipes, electrical installations and all associated 
fixtures and fittings complete including cartaway off site 
to a dumping site located by the contractor and leaving 
the site clean, level and fit for subsequent construction.

10

Demolishing and removing

1No

Carefully demolish and remove existing rectangular-
shaped single-storey classroom block with pitched roof 
overall, approximately 25 051 x 6 373mm on plan and 
approximately 2 805mm high at eaves, comprising 
reinforced concrete foundations and surface bed, 
plastered and painted masonry walls, glazed steel 
windows, timber doors, steel door frames, steel security 
gates, chalkboards, joinery fittings, ventilation air bricks, 
timber roof structure, corrugated metal roof covering, 
ceilings (where applicable), fascia boards, gutters, 
downpipes, electrical installations and all associated 
fixtures and fittings complete including cartaway off site 
to a dumping site located by the contractor and leaving 
the site clean, level and fit for subsequent construction.

11
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1No

Carefully demolish and remove existing rectangular-
shaped single-storey SNP Block with pitched roof 
overall, approximately 8 256 x 4 230mm on plan and 
approximately 2 805mm high at eaves, comprising 
reinforced concrete foundations and surface bed, 
plastered and painted masonry walls, glazed steel 
windows, timber doors, steel door frames, steel security 
gates, joinery fittings, ventilation air bricks, timber roof 
structure, corrugated metal roof covering, ceilings 
(where applicable), fascia boards, gutters, downpipes, 
electrical installations and all associated fixtures and 
fittings including cartaway off site to a dumping site 
located by the contractor and leaving the site clean, 
level and fit for subsequent construction.

12

1No

Carefully demolish and remove existing circular concrete
water tank plinth, approximately 3 000mm diameter on 
plan and approximately 200mm high above ground 
level, including any associated foundation and base 
construction, Including loading, carting away and 
disposal of all demolition material, rubble and debris to  
to a dumping site located by the contractor and leaving 
the site clean, level and fit for subsequent construction.

13

1No

Carefully demolish and remove existing rectangular 
concrete water tank plinth, approximately 1614 x 
1670mm on plan and approximately 150mm high above 
ground level, including any associated foundation and 
base construction Including loading, carting away and 
disposal of all demolition material, rubble and debris to 
to a dumping site located by the contractor and leaving 
the site clean, level and fit for subsequent construction.
.

14

1No

Carefully demolish and remove existing rectangular 
concrete water tank plinth, approximately 2037 x 
1792mm on plan and approximately 150mm high above 
ground level, including any associated foundation and 
base construction Including loading, carting away and 
disposal of all demolition material, rubble and debris to  
to a dumping site located by the contractor and leaving 
the site clean, level and fit for subsequent construction.

15
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1No

Carefully demolish and remove existing rectangular 
concrete water tank plinth, approximately 2243 x 
2664mm on plan and approximately 20mm high above 
ground level, including any associated foundation and 
base construction Including loading, carting away and 
disposal of all demolition material, rubble and debris to 
to a dumping site located by the contractor and leaving 
the site clean, level and fit for subsequent construction.
.

16

1No

Carefully demolish and remove existing rectangular face 
brick water tank stand, approximately 4071 x 2023mm 
on plan and approximately 500mm high above ground 
level, including concrete base and foundation where 
applicable. Including loading, carting away and disposal 
of all demolition material, rubble and debris to to a 
dumping site located by the contractor and leaving the 
site clean, level and fit for subsequent construction.

17

1No

Carefully demolish and remove existing rectangular 
brick water tank stand, approximately 1898 x 2051mm 
on plan and approximately 100mm high above ground 
level, including concrete base and foundation where 
applicable. Including loading, carting away and disposal 
of all demolition material, rubble and debris to a 
dumping site located by the contractor and leaving the 
site clean, level and fit for subsequent construction.

18

1No

Carefully demolish and remove existing pit toilet 
structure, approximately 1 000 x 1 000mm on plan, 
comprising precast concrete wall panels, precast 
concrete roof slab, steel door, associated fittings and all 
other components, complete. Including removal and 
lawful disposal of all accumulated waste material from 
the pit, demolition and removal of the pit lining and 
associated structures where applicable, backfilling of the 
resulting excavation with approved material, 
compacting, trimming and levelling the area, loading, 
carting away and disposal of all demolition material, 
rubble and debris to a dumping site located by the 
contractor and leaving the site clean, level and fit for 
subsequent construction.

19
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129m3

Carefully desludge and clean pit toilets including lawful 
disposal of all accumulated waste material to an 
approved disposal site located by the Contractor 
including providing desludging Certificate,

20

40m2

Carefully demolish and remove existing rectangular 
170mm thick concrete pit toilet slab, including loading, 
carting away and disposal of all demolition material, 
rubble and debris to a dumping site located by the 
contractor and leaving the site clean, level and fit for 
subsequent construction.
.

21
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SECTION NO. 4

BILL NO. 2 BULK EXCAVATION, FILLING , 
ETC. (PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 

SITE CLEARANCE, ETC

1 672m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc 

1

Site clearance

BULK EXCAVATION, FILLING, ETC

1 672m2

Digging up topsoil to an average depth of 150mm and 
cart away to a dumping site to be located by the 
contractor 

2

Digging up topsoil
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251m3

Open face excavation to form platforms under buildings 
and roads etc and depositing excavated material over 
site, including haulage not exceeding 100m from 
perimeter of excavations

3

Open face excavation in earth over sloping site

3m3Soft rock4

Extra over excavation in earth for excavation in

10m3Hard rock5

251m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

6

Extra over all excavations for carting away

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

7

Keeping excavations free from water

EARTH FILLING, ETC.

241m2

Compaction of natural or excavated ground surface 
under floors etc, including scarifying for a depth of 
300mm, breaking down oversize material, adding 
suitable material where necessary, adding 3% cement 
stabilisation and compacting to 95% Mod AASHTO 
density 

8

Compaction of surfaces

36m3

Imported filling (G5) supplied by the contractor, 
compacted to form platforms in layers not exceeding 
150 mm thick to 95% Modified AASHTO density at 
optimum moisture content 

9

Selected filling supplied by the contractor 

513m3

Imported filling (G7) supplied by the contractor, 
compacted to form platforms in layers not exceeding 
150 mm thick to 95% Modified AASHTO density at 
optimum moisture content 

10
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Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved

When additional testing is done on instruction of the  
Principal Agent and these tests are successful, they will 
be paid for additionally

Prescribed density tests on filling 

1No
"Field Density" test including "Optimum Moisture 
Content" (four readings per test) on layer work

11
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SECTION NO. 4

BILL NO. 3  RETAINING WALLS AND 
STAIRS (PROVISIONAL)  

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 

EXCAVATION, ETC

29m3Trenches1

Excavation in earth not exceeding 2m deep for:

3m3Soft rock.2

Extra over trench and hole excavations in earth for 
excavation in:

1m3Hard rock.3
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26m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

4

Extra over all excavations for carting away:

67m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

5

Risk of collapse of excavations:

Item
Allow for keeping excavations free from mud and all 
water including subterranean sources.

6

Keeping excavations free of water:

EARTH FILLING, ETC.

8m3Backfilling to trenches, holes, etc.7

Earth filling obtained from the excavations and / or 
prescribed stock piles on site compacted to 95% 
Mod. AASHTO density:

30m3Behind retaining walls8

Filling of selected G5 material from commercial 
source supplied by the contractor, compacted to 
95% Mod AASHTO density in 150mm layers:

77m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

9

Compaction of surfaces

PROTECTION AGAINST TERMITES

144m2To bottoms and sides of trenches etc10

Soil insecticide

CONCRETE, FORMWORK & REINFORCEMENT
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4m3
50mm thick Surface blinding under footings and bases 
(Provisional)

11

15MPa/19mm concrete 

REINFORCED CONCRETE

21m3Footing12

25 MPa/19mm Reinforced Concrete

3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

13

Concrete tests 

SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)

91m
200 x 70mm High horizontal projections to sides along 
top edges

14

Boxing out rough formwork to form

STEEL REINFORCEMENT (PROVISIONAL)

1.64t12 mm Diameter rods.15

High tensile reinforcement.

RETAINING STRUCTURES FORMED OF 
INTERLOCKING BLOCKS

100m2

Retaining structures with raking face and curves as 
required to suit slopes, of 420 x 300 x 200mm high 
interlocking blocks laid with sloping bed joints, including 
average 150mm thick compacted earth filling behind 
blocks and filling blocks with garden soil lightly tamped 
as the work proceeds

16

Precast concrete interlocking  blocks finished 
smooth on exposed surfaces

PLUMBING 
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100m2

40/40 composite reinforcing geotextile installed at every 
second retaining block fixed to approved flo-drain (flo-
drain elsewhere)

17

Bidum 

199m2

Bidum A2 "Flament geotextile" or equal approved filter 
blanket wrapped around 500 x 500mm stone encasing 
(stone elsewhere) with 150mm side and 150mm end 
laps, including stitching

18

23m319mm Crushed stone encasing to pipes19

Drainage:

100m2

 Flo-Drain installed vertically behind retaining blocks at 
80 degree angle and 1800mm from face of retaining 
wall  connected to perforated pipe (pipe elsewhere) all in
strict accordance to manufacturer's instruction and 
Engineer's drawing (INTERRETWALL-001)

20

15m
75mm Diametre uPVC pipes as weep holes at 6m 
centres.

21

91m

75mm perforated pipe laid in trench to falls in stone 
layer works (stone elsewhere) as per engineer 
specification 

22

2No75mm Bend.23

Extra over perforated piping:

2No75mm Tee.24

2No75mm End cap25
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SECTION NO. 4

BILL NO. 4  PARKING, WALKWAYS & 
RAMPS (PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Contractors shall read and interpret the Bill Of 
Quantities in conjunction with architectural  and 
engineering specification document: 

Specifications and notes:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

Testing of material and filling

Paving shall be laid in accordance with SABS 1200 MJ,  
SANS 1058 and the Concrete Masonry Association's 
specifications

Precast concrete block road surfacing
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Clean sand shall be swept into joints between road 
stones at completion where specified by the architect or 
engineer

THE FOLLOWING IN WALKWAYS AND 
PARKING AND RAMPS

SITE CLEARANCE, ETC

1 197m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc 

1

Site clearance

1 197m2

Digging up topsoil to an average depth of 150mm and 
cart away to a dumping site to be located by the 
contractor 

2

Digging up topsoil

MAKING GOOD OF FINISHES ETC

295m2

Repair and make good existing concrete 
walkways/aprons, including removal of loose and 
defective material, filling of cracks and surface defects, 
patch repairs to damaged areas, reinstatement of edges 
where necessary, and finishing to match existing where 
required.

3

Making good concrete walkways and aprons 

 

EXCAVATION, ETC

202m3Open face excavation for road, parking and walkways4

Open face excavation in earth over sloping site

202m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

5

Extra over all excavations for carting away
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Item
Keeping excavations free from mud and all water other 
than from subterranean sources

6

Keeping excavations free from water

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved

When additional testing is done on instruction of the  
Principal Agent and these tests are successful, they will 
be paid for additionally

FILLING, ETC

1 273m2

Rip and recompact the insitu layer  to a depth of 150 
mm and compact to 93% Modified AASTO density at 
optimum moisture content

7

Surface bed preparation

124m3

Upper sub-base course of selected imported G6 
material, compacted to 93% Mod AASHTO density in 
150mm layers

8

Earth filling supplied by the contractor under 
parking areas, roadways, etc

23m3
G6 Under floors, etc9

1 273m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

10

Compaction of surfaces

1No"Modified AASHTO Density" test on fill material11

Prescribed density tests on filling 

PROTECTION AGAINST TERMITES
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77m2Under floors including any preparation, levelling, etc. 12

Soil insecticide

1 197m2Under paving etc13

"Hyvar X" Weedkiller (or similar approved) mixed 
with water and applied at a rate of 100grams/m - 
Provisional

REINFORCED CONCRETE

180m3Surface beds cast in panels on waterproofing 14

25MPa/19mm concrete 

46m3Plinths15

3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

16

CONCRETE TESTING

CONCRETE SUNDRIES

1 197m2Surface beds, slabs, etc to falls17

Finishing top surfaces of concrete smooth with a 
wood float 

77m2Tops of plinths18

Finishing top surfaces of concrete smooth with a 
steel trowel

SMOOTH FORMWORK (DEGREE OF 
ACCURACY II)

66m2
Edges, risers, ends and reveals exceeding 300mm high 
or wide

19

Smooth formwork to sides

843m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

20
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MOVEMENT JOINTS, ETC

40m10mm Joints not exceeding 300mm high 21

Isolation joints with 10mm bitumen impregnated 
insulation board between horizontal and/or vertical 
concrete and brick surfaces including 10 x 10mm 
polysuphide sealant:

9m
6 x 30mm Saw cut joints in two operations in top of
concrete

22

Saw cut joints and seal with flexible polyurethane 
sealant  directly after sawing

REINFORCEMENT(PROVISIONAL)

3.68t
Steel reinforcing in various Diameter bars23

High tensile steel reinforcement to structural 
concrete work

371m2Paving to Parking etc to falls24

80mm Thick Bosum (or similar approved) 200 x 
100mm grey interlocking paving blocks in 
accordance with SANS 1058, laid to falls on and 
including 25mm thick sand layer with joints filled in 
with sand, compacted with a vibration compactor

4mFair circular cutting 25

64m

180 x 280mm High kerbs (SANS Fig. 3) with 150 x 150 
x 300mm unreinforced concrete haunching at back of 
each joint, including excavation, backfilling, etc

26

Precast concrete finished smooth on exposed 
surfaces, including bedding, jointing and pointing

4m

180 x 2800mm High kerbs (SANS Fig. 3) circular on 
plan with 150 x 150 x 300mm unreinforced concrete 
haunching at back of each joint, including excavation, 
backfilling, etc

27
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DAMPPROOFING OF WALLS AND FLOORS

77m2Under surface beds 28

One layer of 250 micron smooth USB green 
polyolefin waterproof sheeting sealed at laps with 
pressure sensitive tape complying with SANS 952 
type C

SCREEDS

77m230mm Thick on floors and landings29

Screed

Paintwork

45m100mm Wide line30

Prepare and apply one coat white reflective road 
marking paint on bituminous road surfacing, precast 
concrete paving blocks, etc 

1NoDisabled parking marking not exceeding 300mm wide31

1No"STOP" sign road marking with 1.25m high characters32

THE FOLLOWING IN RAMPS

EXCAVATION, ETC

24m3Reduce levels 33

Excavation in earth not exceeding 2m deep below 
reduced level 

24m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

34

Extra over all excavations for carting away
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160m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

35

Compaction of surfaces

PROTECTION AGAINST TERMITES

160m2

Under floors, etc including forming and poisoning 
shallow furrows against foundation walls, etc and filling 
in furrows and ramming 

36

Soil insecticide

REINFORCED CONCRETE

19m3Ramps including landings, beams and inverted beams37

30MPa/19mm concrete

CONCRETE SUNDRIES

160m2Surface beds, slabs, etc38

Finishing top surfaces of concrete smooth with a 
power float

SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)

156m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

39

Smooth formwork to sides

MOVEMENT JOINTS, ETC

61m10mm Joints not exceeding 300mm high 40

Isolation joints with 10mm bitumen impregnated 
insulation board between horizontal and/or vertical 
concrete and brick surfaces including 10 x 10mm 
polysuphide sealant:
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REINFORCEMENT(PROVISIONAL)

160m2
Type Ref 193 fabric reinforcement in concrete surface 
beds, slabs, etc

41

Fabric reinforcement

DAMPPROOFING OF WALLS AND FLOORS

160m2Under surface beds 42

One layer of 250 micron USB green waterproof 
sheeting sealed at laps with pressure sensitive tape

STEEL HANDRAILS, BALUSTRADES, ETC

123m
Raking balustrading43

Mild steel balustrades 1000mm high comprising of 
20  x 50mm tubular continuous mild steel top hand 
rail welded on top of 25 x 40mm vertical tabular 
posts with 5mm steel cables tension fixed to posts 
at 100mm centres, as shown on architectural 
drawings all fixed to concrete on 150 x 150 x 12mm 
mild steel flat bar base plate with 25 x 40mm mild 
steel tabular section welded to base plate and 
chemically anchored into concrete slab at 1500mm 
centres including all necessary core drilling, bolts, 
epoxy grouting, spacers plugs, end caps, etc. all in 
accordance with Architect's instructions

SCREEDS

160m230mm Thick on floors and landings44

Screed
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SECTION NO. 4

BILL NO. 5 COVERED PLAY AREA , SAND 
PIT, ETC (PROVISIONAL) 

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

EXCAVATION, ETC

13m3Trenches.1

Excavation in earth not exceeding 2m deep:

2m3Soft rock.2

Extra over trench and hole excavations in earth for 
excavation in:

1m3Hard rock.3

9m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

4

Extra over all excavations for carting away:

49m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

5

Risk of collapse of excavations:

ItemKeeping excavations free of water.6

Keeping excavations free of water:
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EARTH FILLING, ETC.

8m3Backfilling to trenches, holes, etc.7

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 95% 
Mod AASHTO density:

2m3Under floors, steps, pavings, etc.8

Filling of selected G5 material  supplied by the 
contractor, compacted to 95% Mod AASHTO density

5m3In sand pit etc.9

Coarse river sand filling supplied by the contractor:

26m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density.

10

Compaction of surfaces:

1No
"Modified AASHTO Density" test on fill material11

Prescribed density tests on filling:

SOIL POISONING

16m2

Under floors etc, including forming and poisoning 
shallow furrows against foundation walls etc, filling in 
furrows and ramming

12

Soil insecticide

66m2To bottoms and sides of trenches etc13

CONCRETE, FORMWORK & REINFORCEMENT 

5m3Strip footings.14

15MPa/20mm concrete:
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2m3Surface beds. 15

20 MPa/19mm concrete 

0.1m3Filling in cavity wall16

30MPa/19mm concrete

SUNDRIES 

16m2Surface beds, slabs, etc17

Finishing top surfaces of concrete smooth with a 
wood float

3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

18

Concrete tests 

SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)

14m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

19

Smooth formwork to sides

MOVEMENT JOINTS, ETC

27m10mm Joints not exceeding 300mm high 20

Isolation joints with 10mm bitumen impregnated 
insulation board between horizontal and/or vertical 
concrete and brick surfaces including 10 x 10mm 
polysuphide sealant:

REINFORCEMENT (PROVISIONAL) 

0.51t
Steel reinforcing in various Diameter bars21

High tensile steel reinforcement to structural 
concrete work
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16m2
Type 193 fabric reinforcement in concrete surface beds, 
slabs, etc

22

Fabric reinforcement

MASONRY

BRICKWORK FOUNDATIONS (PROVISIONAL)

1m3Brick piers.23

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class II mortar

33m2One brick walls 24

11m2
Ditto, but in foundations (Provisional).
 

25

4m2One brick walls circular on plan.26

5m2
Ditto, but in foundations (Provisional).
 

27

BRICKWORK SUNDRIES

6m

Approved high tensile steel brick reinforcement 75 mm 
wide well lapped at all angles and passings and built 
into brick walls

28

Brickwork reinforcement:

29m

Approved high tensile steel brick reinforcement 155 mm 
wide well lapped at all angles and passings and built 
into brick walls

29

15m
Ditto in foundations (Provisional)30

8No

2 x 40mm galvanised hoop iron tie 700mm long fixed six 
courses into top of brickwork using anchor nails and 
other end wrapped around and spiked to rafter 

31

Ties and Cramps 
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17m110 x 75mm Lintels 32

Concrete prestressed fabricated lintels 

FACE BRICKWORK

9m

230mm wide single edge-roller course coping laid on 
top of partly brickwork pointed with 12mm concave joints 
on all exposed surfaces

33

Firelight Travertine "FBX" Clay Face Brick-on-edge 
header and roller course copings, sills, etc pointed 
with recessed joints on all exposed faces 

6m

230mm wide single edge-roller course coping circular 
on plan laid on top of partly brickwork pointed with 
12mm concave joints on all exposed surfaces

34

WATERPROOFING 

16m2

Damp proof membrane laid on filling under solid floors, 
lapped 100mm and sealed at all joinings (Measured 
nett)

35

One layer of 250 micron "Gunplas USB Green or 
Similar approved"waterproof sheeting sealed at laps 
with approved "Superstick" tape:

ROOF COVERINGS ETC. 

27m2Roof covering with pitch not exceeding 25 degrees36

0.8mm Chromadek IBR roof sheeting (Colour:Dark 
Dolphin) , fixed to timber purlins at 1200mm centres 
using D3334he Craft-Lock® interlocking fixing cleats 
secured to purlins with 5 x 12mm stainless steel 
self-tapping screws all to engineer's details and 
specifications. all in accordance with the 
manufacturer's recommendations. 

15mRidge capping 460mm girth.37

30mSerrated ridge closers38

ROOF AND WALL INSULATION
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27m2
Insulation laid taut over purlins and fixed concurrent with 
roof covering including galvanised steel straining wires

39

Sisalation FR405, fire retardant industrial grade 
reinforced aluminium ventilated attic insulation or 
other approved.

CARPENTRY AND JOINERY 

16m38 x 114mm Wall plate.40

Sawn softwood:

64m50 x 76mm Purlins41

21m50 x 76mm Bearer fascia support (Provisional).42

Wrought softwood:

Note: Tenderers are referred to the Architects roof 
plan drawings annexed to these bills of 
quantities / accompanying these bills of 
quantities for tender purposes. Specifications 
and calculations of prefabricated roof must be 
supplied by the contractor on award of the 
contract. Descriptions (prices) shall be deemed 
to include design.

PREFABRICATED ROOF TRUSSES, ETC.

2No

Double pitched roof truss 4000mm wide span between 
wall plates, to pitch ne 25 degrees with 600mm eaves 
overhang both ends.

43

Prefabricated timber roof trusses shall be 
constructed of South African pine by a firm of 
specialist designer manufacturers. Trusses to be a 
minimum of 1200mm centres and are to support 
metal roof covering. Ceilings are either gypsum 
plasterboard or claddit (suspended or fixed). Prices 
must include for the design , plans and approval of 
all timber trusses and no claim shall be considered. 
An Engineers approval certificate is required once 
the roof truss installation is complete and is for the 
contractors account.
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2No

Trusses in double hip set to double pitched trusses 4000
x 2000 x 850mm high overall including jack rafters, 
permanent bracing, connectors, hangers, straps, 
hurricane clips, etc

44

Item

Allow for bracing, cross bracing, connecting clips, fixing 
brackets, hurricane clips, etc., as required for fixing in 
position of roof trusses as described in accordance with 
the manufacturer's instructions. 

45

21m2

Timber droppers 50mm diameter, tanalith treated, laid 
flat as roof cover ('latte') fixed to lipped channel 
(elsewhere measured) with top speed screws.

46

Timber droppers:

JUNGLE GYM

1No

Timber Jungle Gym (tanalith treated) with raised 
platform, size 1 800 x 1 800mm with 95% UV protected 
shadecloth roof with wooden hand railings on three 
sides, with nylon cargo net, with 3 000mm glass fibre 
slide fixed to platform, with two tyre swings secured with 
suitable thickness galvanised chain and eye bolt system,
with 3 600mm long suspension bridge, installed 
complete by an approved manufacturer.

47

Min 100/125mm poles and stays are to be set in 
concrete min 600mm deep and with bottom ends of 
poles protruding through concrete base to allow 
water to drain, 10mm Stainless steel threaded bar 
stainles steel flat washers and nuts are to be used 
to assemble the structure.

EAVES, VERGES, ETC

21m

12 x 225mm pressed fibre cement fascia board three 
times drilled, and brass screwed to and including 38 x 
50 x 114mm long S.A. Pine cleats twice brass screwed 
to rafter foot including galvanised steel H-profile jointing 
strips, screws, holes etc.

48

Pressed fibre-cement:

METALWORK 
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10m

Custom made hot dipped galvanised steel mesh security 
screen overall 1800mm high comprising galvanised 
steel frame, welded mesh infill, fixing brackets, hinges, 
locking arrangements and all associated components, 
welded to brickwork or concrete all in accordance with 
Architect's schedule

49

Welded screens and gates to concrete or brickwork

5kg
Screw bolts with heads, nuts and washers (fixing 
elsewhere measured). 

50

0.05t75 x 50 x 20 x 2mm Thick lipped channel purlins.51

Galvanised purlins and girts, bolted to steel:

PLASTERING 

16m225mm Thick on floors and landings52

Screed

EXTERNAL PLASTER

73m2On walls 53

Cement plaster steel trowelled on 
brickwork/concrete

4m2On circular walls54

4m2On narrow widths55

ON FLOATED PLASTER

81m2On external walls, plaster bands, etc56

Prepare walls and fill cracks and inconsistencies 
using approved crack filler , sand down to a smooth 
surface, apply one coat plaster primer (UC56) and 
two coats "Plascon Wall & Aall (BBO)" or equal 
approved  paint on:

RAINWATER DISPOSAL (PROVISIONAL):
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21m

150 x 150mm square gutters fixed to falls in continuous 
lengths at not exceeding 500mm centres with and 
including approved gutter brackets.

57

0.6mm thick continuous hot-dip zinc coated carbon 
steel or aluminium  gutter colour to architect 
specifications.

4NoExtra over eaves gutter for stop ends.58

6No
Extra over eaves gutter for outlet for 76mm diameter 
pipe.

59

18m76mm downpipes fixed to walls60

uPVC pipes

6NoExtra over rainwater pipe for bend61

6NoExtra over rainwater pipe for swan-neck62

6NoExtra over rainwater pipe for shoe. 63

-140 -

Covered Play Area & Sand Pit
Bill No.  5
Section 4 - External Works
Section No.  4

JVNC CAPITAL (PTY) LTD

Carried Forward to Summary of Section No. 4 R



AmountItem
No

Quantity Rate

SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 4

BILL NO. 6 ASSEMBLY AREA 
(PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Contractors shall read and interpret the Bill Of 
Quantities in conjunction with architectural  and 
engineering specification document: 

Specifications and notes:

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent

Proprietary products in descriptions

Descriptions of earth filling, compaction, etc shall be 
deemed to include for all necessary testing required in 
accordance with the SABS 1200 series

Testing of material and filling

Paving shall be laid in accordance with SABS 1200 MJ,  
SANS 1058 and the Concrete Masonry Association's 
specifications

Precast concrete block road surfacing
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Clean sand shall be swept into joints between road 
stones at completion where specified by the architect or 
engineer

THE FOLLOWING IN ASSEMBLY AREA

SITE CLEARANCE, ETC

280m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc 

1

Site clearance

280m2

Digging up topsoil to an average depth of 150mm and 
cart away to a dumping site to be located by the 
contractor 

2

Digging up topsoil

EXCAVATION, ETC

42m3Open face excavation for road, parking and walkways3

Open face excavation in earth over sloping site

42m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

4

Extra over all excavations for carting away

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

5

Keeping excavations free from water

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved

When additional testing is done on instruction of the  
Principal Agent and these tests are successful, they will 
be paid for additionally

FILLING, ETC
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280m2

Rip and recompact the insitu layer  to a depth of 150 
mm and compact to 93% Modified AASTO density at 
optimum moisture content

6

Surface bed preparation

42m3

Upper sub-base course of selected imported G6 
material, compacted to 93% Mod AASHTO density in 
150mm layers

7

Earth filling supplied by the contractor under 
parking areas, roadways, etc

280m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

8

Compaction of surfaces

1No"Modified AASHTO Density" test on fill material9

Prescribed density tests on filling 

PROTECTION AGAINST TERMITES

280m2Under paving etc10

"Hyvar X" Weedkiller (or similar approved) mixed 
with water and applied at a rate of 100grams/m - 
Provisional

REINFORCED CONCRETE

28m3Surface beds cast in panels on waterproofing 11

25MPa/19mm concrete 

3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

12

CONCRETE TESTING

CONCRETE SUNDRIES
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280m2Surface beds, slabs, etc to falls13

Finishing top surfaces of concrete smooth with a 
wood float 

SMOOTH FORMWORK (DEGREE OF 
ACCURACY II)

69m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

14

Smooth formwork to sides

MOVEMENT JOINTS, ETC

50m
6 x 30mm Saw cut joints in two operations in top of
concrete

15

Saw cut joints and seal with flexible polyurethane 
sealant  directly after sawing

REINFORCEMENT(PROVISIONAL)

280m2
Type Ref 193 fabric reinforcement in concrete surface 
beds, slabs, etc

16

Fabric reinforcement

DAMPPROOFING OF WALLS AND FLOORS

280m2Under surface beds 17

One layer of 250 micron smooth USB green 
polyolefin waterproof sheeting sealed at laps with 
pressure sensitive tape complying with SANS 952 
type C

SCREEDS

280m230mm Thick on floors and landings18

Screed
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SECTION 4

BILL NO. 7 FLAG POLES PLAQUE 
WALL(PROVISIONAL)

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

PREAMBLES

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 

EXCAVATION, ETC 

0.3m3Holes1

Excavation in pickable material not exceeding 2m 
deep below natural or reduced ground level:

m3Soft rock2

Extra over trench and hole excavations in earth for 
excavation in:

0.02m3Hard rock.3

0.3m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

4

Extra over all excavations for carting away:
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2m2

Risk of collapse to sides of excavations to column 
bases, trenches, etc. from ground level to not exceeding 
1,5m deep.

5

Risk of collapse:

ItemKeep excavations entirely free from water or mud.6

Keep excavations free from water:

3m2To bottoms and sides of trenches etc7

Soil insecticide

CONCRETE, FORMWORK & REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

0.1m3Bases 8

25Mpa/19mm Cement concrete

3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

9

CONCRETE TESTING

MASONRY

FACE BRICKWORK

5m

220mm Wide roller course to top of concrete base 
bedded and jointed in cement mortar and pointed on top 
and both sides as described.(Provisional)

10

Firelight Travertine "FBX" Clay Face Brick-on-edge 
header and roller course copings, sills, etc pointed 
with recessed joints on all exposed faces 

Descriptions of bolts shall be deemed to include nuts 
and washers 

METALWORK
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Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete. Where anchor 
bolts are described as embedded in sides or soffits of 
concrete it shall be deemed to include holes through 
formwork.

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete.

Rates for structural steel work shall include for all 
required pre painting 

53kg
101.6 x 3.5mm x 8.648kg/m circular hollow section flag 
pole including end plates, connectors, bolts,etc

11

Galvanised Mild Steel in flag poles:

11kg
76.2 x 3.0mm x 5.416kg/m circular hollow section flag 
pole including end plates, connectors, bolts,etc

12

7kg
60.3 x 2.5mm x 3.564kg/m circular hollow section flag 
pole  including end plates, pulley, connectors, bolts,etc

13

32kg
100 x 40 x 3mm x 4.010kg/m cold formed flag pole 
including cleats , connectors, bolts. etc

14

1No
Standard fabric South African flag with necessary fixing 
attachments suitable for flagmast.

15

SUNDRIES

1No
Standard fabric school flag with necessary fixing 
attachments suitable for flagmast.

16
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SITEBE SENIOR PRIMARY SCHOOL

SECTION 4

BILL NO. 8 ENTRANCE WALL AND 
SIGNAGE (PROVISIONAL)

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

PREAMBLES

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

SUPPLEMENTARY PREAMBLES

EXCAVATION, ETC 

2m3Holes1

Excavation in pickable material not exceeding 2m 
deep below natural or reduced ground level:

0.2m3Soft rock.2

Extra over trench and hole excavations in earth for 
excavation in:

0.1m3Hard rock.3

1m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

4

Extra over all excavations for carting away:

5m2

Risk of collapse to sides of excavations to column 
bases, trenches, etc. from ground level to not exceeding 
1,5m deep.

5

Risk of collapse:
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ItemKeep excavations entirely free from water or mud.6

Keep excavations free from water:

PROTECTION AGAINST TERMITES

7m2To bottoms and sides of trenches etc7

Soil insecticide

CONCRETE, FORMWORK & REINFORCEMENT

1m3Bases 8

25Mpa/19mm Cement concrete

1m3Filling in cavity wall9

30MPa/19mm concrete

3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

10

CONCRETE TESTING

REINFORCEMENT(PROVISIONAL)

0.05t
Steel reinforcing in various Diameter bars11

High tensile steel reinforcement to structural 
concrete work

1m2
Type Ref 617 fabric reinforcement in concrete surface 
beds, slabs, etc

12

Fabric reinforcement

MASONRY

0.2m3Piers in foundations13

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class II mortar:

4m2Half brick walls 14

-149 -

Entrance Wall
Bill No.  8
Section 4 - External Works
Section No.  4

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

1m2Ditto but in foundations15

53m

Approved high tensile steel brick reinforcement 75 mm 
wide well lapped at all angles and passings and built 
into brick walls

16

Reinforcement to brickwork

34m

Approved high tensile steel brick reinforcement 155 mm 
wide well lapped at all angles and passings and built 
into brick walls

17

1m
Ditto in foundations (Provisional)18

FACE BRICKWORK

2m3
Rectangular shaped piers in stretcher bond pointed on 
both sides

19

Firelight Travertine "FBX" Clay Face bricks pointed 
with 6mm square recessed horizontal and vertical 
joints:

5m2One brick walls in stretcher bond pointed on both sides20

4m2Extra over brickwork for face brickwork externally.21

6m

220mm wide single edge-roller course coping laid on 
top of partly brickwork pointed with 12mm concave joints 
on all exposed surfaces

22

Firelight Travertine "FBX" Clay Face Brick-on-edge 
header course copings, sills, etc of  face bricks, 
pointed with flush recessed joints on all exposed 
faces

METALWORK

1No

Allow a P.C amount of R3500.00 for School Name 
Signage to be designed and mounted to walls 
(elsewhere measured), all to architect's approval

23

SCHOOL SIGNAGE
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PLASTER

EXTERNAL PLASTER

5m2On walls 24

Cement plaster steel trowelled on 
brickwork/concrete

PAINTWORK

ON FLOATED PLASTER

5m2On external walls, plaster bands, etc25

Prepare walls and fill cracks and inconsistencies 
using approved crack filler , sand down to a smooth 
surface, apply one coat plaster primer (UC56) and 
two coats "Plascon Wall & Aall (BBO)" or equal 
approved  paint on:
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SITEBE SENIOR PRIMARY SCHOOL

SECTION 4

BILL NO. 9 PAPER BURNING PIT 
(PROVISIONAL)

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

PREAMBLES

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

SUPPLEMENTARY PREAMBLES

EXCAVATION, ETC 

5m3Trenches 1

Excavation in earth not exceeding 2m deep below 
reduced level 

1m3Reduce levels 2

1m3Soft rock.3

Extra over trench and hole excavations in earth for 
excavation in:

0.3m3Hard rock.4

4m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor.

5

Extra over all excavations for carting away:

15m2

Risk of collapse to sides of excavations to column 
bases, trenches, etc. from ground level to not exceeding 
1,5m deep.

6

Risk of collapse:
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Item
Keeping excavations free from mud and all water other 
than from subterranean sources

7

Keep excavations free from water:

FILLING ETC

8m2

Rip and recompact the insitu layer  to a depth of 150 
mm and compact to 93% Modified AASTO density at 
optimum moisture content

8

Surface bed preparation

2m3Backfilling to trenches, holes, etc9

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 93% 
Mod AASHTO density

1m3
Under floors, steps, pavings, etc10

Filling of selected G5 material  supplied by the 
contractor, compacted to 95% Mod AASHTO density

8m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

11

Compaction of surfaces

1No"Modified AASHTO Density" test on fill material12

Prescribed density tests on filling 

PROTECTION AGAINST TERMITES

8m2

Under floors, etc including forming and poisoning 
shallow furrows against foundation walls, etc and filling 
in furrows and ramming 

13

Soil insecticide
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13m2To bottoms and sides of trenches etc14

CONCRETE, FORMWORK & REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

0.3m3Surface blinding under footings and bases (Provisional)15

15MPa/19mm concrete

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

2m3Strip footings (Provisional)16

30MPa/19mm concrete

REINFORCED CONCRETE

0.3m3Surface beds cast in panels on waterproofing 17

25MPa/19mm concrete

1m3Ramps including landings, beams and inverted beams18

30MPa/19mm concrete

30Mpa Non-Shrink grout as per Engineer 
specification under bases

3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

19

CONCRETE TESTING

CONCRETE SUNDRIES

8m2Surface beds, slabs, etc20

Finishing top surfaces of concrete smooth with a 
power float

SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)
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25m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

21

Smooth formwork to sides

MOVEMENT JOINTS, ETC

8m10mm Joints not exceeding 300mm high 22

Isolation joints with 10mm bitumen impregnated 
insulation board between horizontal and/or vertical 
concrete and brick surfaces including 10 x 10mm 
polysuphide sealant:

REINFORCEMENT(PROVISIONAL)

0.16t
Steel reinforcing in various Diameter bars23

High tensile steel reinforcement to structural 
concrete work

8m2
Type Ref 193 fabric reinforcement in concrete surface 
beds, slabs, etc

24

Fabric reinforcement

MASONRY

BRICKWORK FOUNDATIONS (PROVISIONAL)

5m2One brick walls 25

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class II mortar

BRICKWORK SUNDRIES

7m150mm Wide reinforcement built in horizontally.26

Brickwork reinforcement:

5m
Ditto in foundations (Provisional)27
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10NoForm air vent hole 105 x 75mm thick through brick wall28

Weepholes, openings, etc

SUPERSTRUCTURE

FACE BRICKWORK

9m2One brick walls in stretcher bond pointed on both sides29

Firelight Travertine "FBX" Clay Face bricks pointed 
with 6mm square recessed horizontal and vertical 
joints:

8m

Extra over brickwork for brick-on-edge header course 
lintels one course high, pointed on face and 110mm 
soffit

30

Firelight Travertine "FBX" Clay Face Brick-on-edge 
header course copings, sills, etc of  face bricks, 
pointed with flush recessed joints on all exposed 
faces

DAMPPROOFING OF WALLS AND FLOORS

2m2In walls, under cills, etc 31

One layer of 375 micron embossed damp proof 
course

3m2Under surface beds 32

One layer of 250 micron USB green waterproof 
sheeting sealed at laps with pressure sensitive tape

SCREEDS

3m230mm Thick on floors and landings33

Screed

PLUMBING 
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3No75 x 105mm Diameter uPVC pipes as weep holes 34

Drainage:

THE FOLLOWING IN APRONS

SITE CLEARANCE, ETC

10m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc 

35

Site clearance

10m2

Digging up topsoil to an average depth of 150mm and 
cart away to a dumping site to be located by the 
contractor 

36

Digging up topsoil

EXCAVATION, ETC

2m3Open face excavation for road, parking and walkways37

Open face excavation in earth over sloping site

2m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

38

Extra over all excavations for carting away

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

39

Keeping excavations free from water

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved

When additional testing is done on instruction of the  
Principal Agent and these tests are successful, they will 
be paid for additionally

FILLING, ETC
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10m2

Rip and recompact the insitu layer  to a depth of 150 
mm and compact to 93% Modified AASTO density at 
optimum moisture content

40

Surface bed preparation

2m3

Upper sub-base course of selected imported G6 
material, compacted to 93% Mod AASHTO density in 
150mm layers

41

Earth filling supplied by the contractor under 
parking areas, roadways, etc

10m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

42

Compaction of surfaces

1No"Modified AASHTO Density" test on fill material43

Prescribed density tests on filling 

PROTECTION AGAINST TERMITES

10m2Under paving etc44

"Hyvar X" Weedkiller (or similar approved) mixed 
with water and applied at a rate of 100grams/m - 
Provisional

REINFORCED CONCRETE

1m3Surface beds cast in panels on waterproofing 45

25MPa/19mm concrete 

3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

46

CONCRETE TESTING

CONCRETE SUNDRIES
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10m2Surface beds, slabs, etc to falls47

Finishing top surfaces of concrete smooth with a 
wood float 

SMOOTH FORMWORK (DEGREE OF 
ACCURACY II)

14m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

48

Smooth formwork to sides

MOVEMENT JOINTS, ETC

9m10mm Joints not exceeding 300mm high 49

Isolation joints with 10mm bitumen impregnated 
insulation board between horizontal and/or vertical 
concrete and brick surfaces including 10 x 10mm 
polysuphide sealant:

REINFORCEMENT(PROVISIONAL)

10m2
Type Ref 193 fabric reinforcement in concrete surface 
beds, slabs, etc

50

Fabric reinforcement

DAMPPROOFING OF WALLS AND FLOORS

10m2Under surface beds 51

One layer of 250 micron smooth USB green 
polyolefin waterproof sheeting sealed at laps with 
pressure sensitive tape complying with SANS 952 
type C

SCREEDS

5m230mm Thick on floors and landings52

Screed

WASTE DRUM
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4No

Suspended waste drum unit to municipal solid waste 
specifications consisting of two 100mm diameter 
creosote impregnated posts planted in 600 x 600 x 
800mm deep holes including filling with class B concrete 
and suspending 220 litre iron drum complete with 
pivoting bolts, including removing top of drum and 
drilling holes in bottom.

53

Suspended waste drum:
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SECTION NO. 4

BILL NO. 10 WATER SUPPLIES 
(PROVISIONAL) 

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Contractors shall read and interpret the Bill Of 
Quantities in conjunction with engineering specification 
document: 

Specifications and notes:

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 
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Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push-in type integral rubber ring joints.  
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints

uPVC PRESSURE PIPES AND FITTINGS

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturer's 
instructions

Where no manufacturer's instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following:
SABS 1200

L : Medium-pressure pipelines
LD : Sewers
LE : Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB: 
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SABS 1200 LB: Bedding 
(Pipes)

Unless otherwise described bedding of rigid pipes shall 
be class C bedding

Laying, backfilling, bedding, etc of pipes 

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 98% Mod AASHTO density and 
disposal of surplus material on site.

General:
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Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere).

As-built drawings:

36m40mm GMS outlet pipes 1

Galvanised steel pipes

4No40mm Dia Flange 2

Extra over galvanised mild steel water supply pipes 
for fittings

331m

25mm Pipes laid in and including trenches  not 
exceeding 1m deep including selected granular material 
bedding cradle, selected side fill, backfilling with 
selected material from excavations, excavation in earth 
and carting away surplus excavated material

3

HDPE Class 10 water pipes

10No25mm fittings4

Extra over HDPE pipes for "Plasson" or other 
approved fittings

TAPS, VALVES, ETC

2No25mm fullway isolating ball valve5

Taps, Valves, etc. including couplings to pipes and 
fittings
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2No

Valve Chamber size 510 x 440mm not exceeding 
1000mm deep internally formed of one brick sides of 
extra hard burnt bricks in 1:3 cement mortar on and 
including 150mm thick mass concrete (Grade 20/19) 
bottom projecting 50 mm beyond external face, 
rendered internally in 1:3 cement plaster with mass 
concrete benching (Grade 20/19) finished smooth with 
25 mm thick 1:3 cement screed, 150 mm thick mass 
concrete (Grade 20/19) kerb on top with inner edge 
rebated for and fitted with and including cast iron double 
seal cover and frame type 8A in accordance with SABS 
558, bedded in 1:3 cement mortar and sealed in tallow 
including finishing all exposed surfaces of kerb with 1:2 
cement plaster trowelled smooth, including excavation in 
earth, backfilling and compacting, formwork, holes 
through sides for pipes, etc 

6

Valve box chambers, etc.

1m3

25Mpa unreinforced concrete in thrust or anchor blocks 
in trenches at bends, tees, etc, including extra 
excavation, formwork, etc

7

SUNDRIES

21m3
Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in soft rock

8

10m3
Extra over excavation in earth for pipe trenches, 
chambers, etc for excavation in hard rock

9

THE FOLLOWING IN DRINKING FOUNTAIN

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

0.1m3Holes10

Excavation in earth not exceeding 2m deep

1m3Reduce levels 11

m3Soft rock12

Extra over trench and hole excavations in earth for 
excavation in
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m3Hard rock13

1m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

14

Extra over all excavations for carting away

1m2
Sides of trench and hole excavations not exceeding 
1,5m deep

15

Risk of collapse of excavations

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

16

Keeping excavations free from water

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved

When additional testing is done on instruction of the  
Principal Agent and these tests are successful, they will 
be paid for additionally

FILLING, ETC

2m2

Rip and recompact the insitu layer  to a depth of 150 
mm and compact to 93% Modified AASTO density at 
optimum moisture content

17

Surface bed preparation

0.3m3
Under floors, steps, pavings, etc18

Filling of selected G5 material  supplied by the 
contractor, compacted to 95% Mod AASHTO density
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2m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

19

Compaction of surfaces

1No"Modified AASHTO Density" test on fill material20

Prescribed density tests on filling 

PROTECTION AGAINST TERMITES

2m2

Under floors, etc including forming and poisoning 
shallow furrows against foundation walls, etc and filling 
in furrows and ramming 

21

Soil insecticide

1m2To bottoms and sides of trenches etc22

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

0.1m3Bases(Provisional)23

30MPa/19mm concrete

REINFORCED CONCRETE

0.2m3Surface beds cast in panels on waterproofing 24

30MPa/19mm concrete

1No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

25

CONCRETE TESTING

CONCRETE SUNDRIES

2m2Surface beds, slabs, etc26

Finishing top surfaces of concrete smooth with a 
wood float
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SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)

7m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

27

Smooth formwork to sides

REINFORCEMENT(PROVISIONAL)

0.01t
Steel reinforcing in various Diameter bars28

High tensile steel reinforcement to structural 
concrete work

2m2
Type Ref 193 fabric reinforcement in concrete surface 
beds, slabs, etc

29

Fabric reinforcement

METALWORK

3kg

100 x 100 x 10mm x 17.8kg/m equal angle channel in 
water fountain cast in concrete including end plates, 
connectors, bolts,etc

30

Galvanised Mild Steel:

2m2

75mm Average thick to falls and currents on septic tank 
bottom slab, including finishing off to a non-slip finish 

31

SCREEDS/BENCHING

TAPS, VALVES, ETC

4No

Chrome plated meter pillar type tap (code: KM2-101) 
with flow rate restricted to 6.0 litres/ min 1/2 BSP male 
connection ends.

32

"Cobra Watertech" or equally approved
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1No

Square P-trap, size 115 x 115 x 50mm, with shallow 
seal and grating, female outlet connections with installed
complete in accordance to manufacturer's 
recommendations.

33

uPVC pipes

WATER SUPPLIES

3m20mm Pipes34

Multi layered polyethylene pipes

3No20mm Fittings35

Extra over Multi layered polyethylene pipes
 for fittings

THE FOLLOWING IN WATER TANK STORAGE 

EXCAVATION, FILLING, ETC OTHER THAN 
BULK

49m3Trenches 36

Excavation in earth not exceeding 2m deep

29m3Holes37

46m3Reduce levels 38

8m3Soft rock39

Extra over trench and hole excavations in earth for 
excavation in

4m3Hard rock40

43m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

41

Extra over all excavations for carting away
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209m2
Sides of trench and hole excavations not exceeding 
1,5m deep

42

Risk of collapse of excavations

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

43

Keeping excavations free from water

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved

When additional testing is done on instruction of the  
Principal Agent and these tests are successful, they will 
be paid for additionally

FILLING, ETC

68m2

Rip and recompact the insitu layer  to a depth of 150 
mm and compact to 93% Modified AASTO density at 
optimum moisture content

44

Surface bed preparation

30m3Backfilling to trenches, holes, etc 45

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% 
Mod AASHTO density

30m3
Under floors, steps, pavings, etc46

Filling of selected G5 material  supplied by the 
contractor, compacted to 95% Mod AASHTO density

61m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density 

47

Compaction of surfaces
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1No"Modified AASHTO Density" test on fill material48

Prescribed density tests on filling 

PROTECTION AGAINST TERMITES

47m2

Under floors, etc including forming and poisoning 
shallow furrows against foundation walls, etc and filling 
in furrows and ramming 

49

Soil insecticide

241m2To bottoms and sides of trenches etc50

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

4m3Surface blinding under footings and bases (Provisional)51

10MPa/19mm concrete

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

2m3

500 x 125mm Thick Concrete V-channel drain with joint 
at maximum 2000mm centres, to engineers details

52

15MPa/19mm concrete

8m3Bases(Provisional)53

30MPa/19mm concrete

16m3Strip footings (Provisional)54

1m3Columns in foundations (Provisional)55

REINFORCED CONCRETE

7m3Surface beds cast in panels on waterproofing 56

30MPa/19mm concrete

0.4m3Columns (Provisional)57
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6No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

58

CONCRETE TESTING

CONCRETE SUNDRIES

14m2On drainage channel to falls59

Finishing top surfaces of concrete smooth with a 
wood float

47m2Surface beds, slabs, etc60

Finishing top surfaces of concrete smooth with a 
steel trowel

0.02m3
Bedding approximately 30mm thick under 400 x 400mm 
base plate

61

25Mpa Non-Shrink grout as per Engineer 
specification under bases

SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)

3m2Square or rectangular columns62

Smooth formwork to sides

118m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

63

10m25 x 25mm Chamfers along top or bottom edges64

Boxing in smooth formwork to form

MOVEMENT JOINTS, ETC

136m10mm Joints not exceeding 300mm high 65

Isolation joints with 10mm bitumen impregnated 
insulation board between horizontal and/or vertical 
concrete and brick surfaces including 10 x 10mm 
polysuphide sealant:
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REINFORCEMENT(PROVISIONAL)

3.31t
Steel reinforcing in various Diameter bars66

High tensile steel reinforcement to structural 
concrete work

47m2
Type Ref 193 fabric reinforcement in concrete surface 
beds, slabs, etc

67

Fabric reinforcement

BRICKWORK (PROVISIONAL)

49m2One brick walls 68

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class II mortar

47m2One brick walls in stretcher bond pointed on both sides69

Firelight Travertine "FBX" Clay Face bricks pointed 
with 6mm square recessed horizontal and vertical 
joints:

BRICKWORK SUNDRIES

37m

Approved high tensile steel brick reinforcement 155 mm 
wide well lapped at all angles and passings and built 
into brick walls

70

Reinforcement to brickwork

46m
Ditto in foundations (Provisional)71

DAMPPROOFING OF WALLS AND FLOORS

25m2In walls, under cills, etc 72

One layer of 375 micron embossed damp proof 
course
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47m2Under surface beds 73

One layer of 250 micron USB green waterproof 
sheeting sealed at laps with pressure sensitive tape

STEEL COLUMNS AND BEAMS

1.64t
150 x 150 x 12mm x 27.3kg/m equal angle column 
including base plates, connectors, etc

74

Welded columns in single lengths with flat base, 
cap, bearer and connection plates, bolted to 
concrete

0.50t

305 x 165 x 40mm x 40.3kg/m I-Section Beam including 
gusset plates, connectors, etc welded to columns 
(columns elsewhere)

75

Welded beams in single lengths with flat bearer and 
connection plates, bolted to steel 

0.94t

203 x 133 x 25mm x 25.1kg/m I-Section Beam including 
gusset plates, connectors, etc welded to columns 
(columns elsewhere)

76

0.55t

180 x 70 x 22mm x 22kg/m parallel flange bolted to 
column including gusset plates, connectors, bolts, etc

77

Tenderers are referred to the following Engineer's 
Structural Steelwork Drawings accompanying these Bills 
of Quantities for tender purposes:

E343-ELE-TAN-001
E343-ELE-TAN-002
E343-ELE-TAN-003

STEEL PURLINS, GIRTS, BRACING, ETC

3.68t
90 x 90 x 10mm x 13.40kg/m equal angle bracing to 
columns including cast-in plates, connectors, bolts,etc

78

Welded bracing etc with flat section connection 
plates, cleats, bolted to steel
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Tenderers are referred to the following Engineer's 
Structural Steelwork Drawings accompanying these Bills 
of Quantities for tender purposes:

E343-ELE-TAN-001
E343-ELE-TAN-002
E343-ELE-TAN-003

STEEL STAIRS, BALUSTRADING, HANDRAILS, 
CAT LADDERS, FLOORING, ETC

Item

Welded cat ladder 450mm wide and 18 932mm high 
overall, formed of  120 x 55 x 13mm flat section 
stringers and 20mm diameter rungs at not exceeding 
250mm centres, including flat and angle section 
connections bolted and welded to steel

79

Welded and bolted suspended floor and stairs 
including all connection plates, bolts, etc complete

294kg

Galvanised horizontal balustrading 1000mm high to 
steel grating platform, of 50mm external diameter x 
3mm thick continuous pipe handrail, 50mm diameter 
continuous hollow section bottom rail, 50mm hollow 
section posts and balusters at approximately 1000mm 
centres with 70 x 90 x 10mm base plates bolted  and 
welded to steel channel with and including class 4.8 2No
x M10 bolts  complete (Drawing No E343-ELE-TAN-
003)

80

37m2Elevated tank floor grating in suitable width and lengths81

Supply and installation of galvanised steel grating 
SS 50/50 type comprising 50mm x 4.5 mm load-
bearing flat bars spaced at 50mm centres, with 8mm 
diameter transverse (cross) bars at 50 mm centres, 
electro-forged/welded construction,  including all 
necessary cutting, edge banding, supports, 
fixings/clips, and installation in position as per 
drawings and specifications.

BOLTS, FASTENERS, ETC
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16No

M24 x 520mm long chemical anchor bolts including nuts 
and washers with one end welded to plate including 
core drilling, embedding into top of concrete, epoxy 
grout, etc

82

Galvanised bolts, anchors, etc:

ON METAL SURFACES

176m2On structural steel (various size members)83

Prepare and apply one coat alkyd based zinc 
phosphate primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint, on steel

WATER TANK

1No

Supply and install approved elevated galvanised steel 
portable water square tank overall size 3660 x 3660 x 
3660mm (50 kilolitres capacity) high including hoisting 
tank on to a 15m high elevated steel tank (tank stand 
elsewhere measured) complete in strict accordance with 
manufacturer's instruction and Engineers detail. 

84

Portable water tanks:

11No

5000 Litre Polyethylene Vertical water storage tank with 
75mm diameter inlet connection for rainwater downpipe, 
50mm diameter overflow connection, 20mm lockable 
tank outlet tap fitted to 22mm extension pipe with barrel 
nipple and galvanised socket, 3mm thick galvanised 
mounting plate bolted to concrete plinth, 4mm diameter 
galvanised steel hold-down cables fixed with rawl plugs, 
hooks and expansion eyes, all connectors, fittings, 
fixings and accessories, installed complete in 
accordance with the manufacturer's recommendations. 
(Note: tanks to be filled with water before Practical 
Completion).

85

Rainwater tanks:

ItemAllow for testing water supplies system86

Testing 
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BOREHOLE DRILLING

Drilling, Equipping & Testing of Boreholes
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120m

Drilling, equipping and testing of 1 x Borehole to a 
maximum of 120m depth complete and ready for use  
including connecting water borehole water supply to 
elevated tank (tank e/m). The borehole drilling shall 
meet the following requirements:            

· ·Drilling of borehole minimum 165 diameter, 
maximum depth of 120m but only paid per 
metre drilled (worked). 

· ·casing-maximum of 30m casing depth, paid per 
metre,  the casing outside diameter and 
thickness of 177mm x 4mm

· yield test , minimum 6 hour yield test 
· ·water quality test- according to SANS 

241:2018, test report to indicate if fit for 
irrigation and human consumption 

The drilling and equipping of borehole should conform to 
the recommendations provided in the Geohydrologist 
report appended to these bills of quantities

· The exploration drilling of the borehole at  
should be conducted using down the hole 
rotary air percussion equipment and the work 
be carried out in accordance but not limited to 
the Department of Water and Sanitation (DWS) 
minimum standards and guidelines;

· The boreholes drilling should be supervised by 
a competent hydrogeologist and 
geological/lithological information and hydraulic 
information such as water strikes information be 
recorded;

· Successful boreholes drilled should be 
subjected to pumping tests to determine the 
safe and sustainable groundwater yields. This 
should be done according to scientifically 
acceptable standards; and

· It is of great importance to submit the samples 
of groundwater to an accredited laboratory
for hydrochemical analysis to determine if the 
water is suitable for human consumption.

87

-177 -

Water supplies, Water Tanks and Stands
Bill No.  10
Section 4 - External Works
Section No.  4

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

1No
Extra over drilling and equipping for 0.75KW pump at 
80m depth

88

100m
Extra over drilling and equipping for 32mm diameter 
Class 10 HDPE rising main

89

100m
Extra over drilling and equipping for power supply from 
control box to pump (3 core , 2.5mm, submersible)

90

150m
Extra over drilling and equipping for power supply from 
control box to distribution board

91

Item
Extra over drilling and equipping for control box for the 
pump, including steel cage lockable housing

92

ItemExtra over drilling and equipping for water meter93

Item
Extra over drilling and equipping for housing chamber 
for the rising main ground level

94

WATER TREATMENT PLANT

Item
Reverse Osmosis system with a capacity of 5000l/day 
installed complete

95

Design, Supply and Install reverse Osmosis System 
combined with chlorine dosing

ItemChlorine system with 12 months chlorine tablets supply96

Item
Provide housing for the treatment plant with locking 
mechanism

97

Item
Electrical works , pressure pumps and all the required 
accessories

98

Item
5000l Storage tank on a 1m high platform to specialist 
design

99
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SECTION NO. 3

BILL NO. 11 STORMWATER AND SUBSOIL 
DRAINAGE (PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 

Sewer and drainage pipes and fittings shall be jointed 
and sealed with butyl rubber rings.Soil, waste and vent 
pipes and fittings shall be solvent weld jointed or sealed 
with butyl rubber rings.

uPVC pipes and fittings:

Pipes of 50mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings.Pipes of 63mm diameter and greater shall have 
sockets and spigots with push-in type integral rubber 
ring joints.  Bends shall be uPVC and all other fittings 
shall be cast iron, all with similar push-in type joints.

uPVC pressure pipes and fittings:
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Where fittings have reducing ends or branches they are 
described as 'reducing' and only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained.

Reducing fittings:

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level.

Fixing of pipes:

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturer's 
instructions

Where no manufacturer's instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following:
SABS 1200

LE : Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB: 
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with clauses 3.1 to 
3.4.1, 5.1 to 5.3 and 7 of SABS 1200 LB: Bedding 
(Pipes)

Unless otherwise described bedding of rigid pipes shall 
be class C bedding

Laying, backfilling, bedding, etc., of pipes:

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 98% Mod AASHTO density and 
disposal of surplus material on site.

General:
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Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere).

As-built drawings:

THE FOLLOWING IN STORM WATER SURFACE 
DRAINS

EXCAVATION, ETC

31m3Reduce levels under surface beds1

Excavation in earth not exceeding 2m deep for:

31m3
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor.

2

Extra over all excavations for carting away:

EARTH FILLING, ETC.

208m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density.

3

Compaction of surfaces:

SOIL POISONING

208m2Under floors including any preparation, levelling, etc. 4

Approved registered termite soil poisoning material 
in accordance with SABS 0124 - 1977 mixed with 
water and applied at a rate of not less than 5 litres 
of solution per square metre.  The concentration of 
the solution shall be in strict accordance with the 
manufacturer's instructions and to the approval of 
the Representative/Agent. 
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REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

21m3

600 x 100mm Thick Concrete V-channel drain with joint 
at maximum 2000mm centres, to engineers details

5

15MPa/19mm concrete

CONCRETE TESTING

3No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional) 

6

Concrete testing

SUNDRIES 

208m2On drainage channel to falls7

Finishing top surfaces of concrete smooth with a 
wood float

SMOOTH FORMWORK (DEGREE OF 
ACCURACY 1)

347m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

8

Smooth formwork to sides

MOVEMENT JOINTS

347m10mm Joints not exceeding 300mm high 9

Isolation joints with 10mm "Masonite" or equally 
approved bitumen impregnated insulation board 
between horizontal and/or vertical concrete and 
brick surfaces including 10 x 10mm two part grey 
polysuphide sealant:

REINFORCEMENT(PROVISIONAL)
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208m2
Type Ref 193 fabric reinforcement in concrete surface 
beds, slabs, etc

10

Fabric reinforcement

DAMPPROOFING OF WALLS AND FLOORS

208m2Under surface beds 11

One layer of 250 micron USB green waterproof 
sheeting sealed at laps with pressure sensitive tape
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SECTION NO. 4

BILL NO. 12 SEWER DRAINAGE 
(PROVISIONAL) 

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

Contractors shall read and interpret the Bill Of 
Quantities in conjunction with engineering specification 
document: 

Specifications and notes:

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions

Laying, backfilling, bedding, etc. of pipes

-184 -

Soil Drainage
Bill No.  12
Section 4 - External Works
Section No.  4

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: Sewers LE : Stormwater drainage Pipe 
trenches etc shall be backfilled in accordance with 
clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200 DB : 
Earthworks (Pipe trenches) Pipes shall be bedded in 
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of 
SABS 1200 LB : Bedding (Pipes). Unless otherwise 
described bedding of rigid pipes shall be class B 
bedding

Descriptions of pipes laid in and including trenches and 
of inspection chambers, catchpits, etc shall be deemed 
to include excavation, bedding, backfilling, compaction 
to a minimum of 98% Mod AASHTO density and 
disposal of surplus material on site.

General:

Where required, the contractor shall prepare an updated 
set of as-built drawings.  At completion of the contract 
the contractor shall hand these drawings to the principal 
agent for reproducing onto the originals for handing over 
to the employer (provision for allowance of as-built 
drawings elsewhere).

As-built drawings:

EARTHWORKS

172m3
Excavation in earth not exceeding 2m deep for pipe 
trenches

1

Excavation in earth 

17m3In pipe trenches 2

Excavate unsuitable material from bottom of trench, 
cart away excavated material to a dumping site 
located by contractor

17m3Soft rock3

Extra over excavations in earth for excavation in

9m3Hard rock4
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15m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

5

Extra over all excavations for carting away

457m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

7

Keeping excavations free from water

FILLING, ETC

68m3Backfilling to pipe trenches 8

Earth filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 90% 
Mod AASHTO density

26m3
Selected granular filling in filling around pipes 
compacted to 90% Mod AASHTO density

9

Filling material obtained by contractor from a 
commercial source in bedding , compacted to 90% 
Mod AASHTO density

78m3
Selected filling material, compacted to 90% Mod 
AASHTO density

10

187m160mm Pipes laid in trenches (trenches elsewhere)11

Heavy duty (Class 34) PVC-U spigot and socket 
sewer  pipes with moulded rubber rings

42m110mm Pipes laid in trenches (trenches elsewhere)12

5No160 x 110mm Reducing Y-junction.13

Extra over heavy duty (Class 34) PVC-U sewer and 
drain pipes for fittings

1No160 x 160mm junction with cast iron rodding eye and lid 14
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THE FOLLOWING IN MANHOLES

9m3Excavation in earth not exceeding 1m 15

EARTHWORKS

1m3Soft rock.16

Extra over trench and hole excavations in earth for 
excavation in

0.5m3Hard rock.17

9m3
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor.

18

Extra over all excavations for carting away:

18m2
Sides of trench and hole excavations not exceeding 3m 
deep.

19

Risk of collapse of excavations:

Item
Keeping excavations free from mud and all water 
including subterranean sources.

20

Keeping excavations free of water:

27m2To bottoms and sides of trenches etc21

Soil insecticide

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

1m3Surface blinding under footings and bases (Provisional)22

10MPa/19mm concrete

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

2m3Bases (Provisional)23

25MPa/19mm concrete
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3No
Making and testing 150 x 150 x 150mm concrete 
strength test cube (Provisional) 

24

Concrete tests 

STEEL REINFORCEMENT (PROVISIONAL)

2No

Pre-cast stormwater concrete manhole with 1000mm 
internal diameter shaft at bottom and 600mm internal 
diameter at top with precast concrete wall spacer rings 
internally, 2260 x 2260mm x minimum 200mm thick cast 
in-situ concrete base 25MPa with reinforcement, cast 
iron steps 250c/c vertical and horizontal

25

Precast concrete circular catchpits, inspection 
chambers, etc)

9m2
Extra over for 160mm uPvc pipe benching to falls, slope 
1:6

26

4No

Reinstall existing manhole cover previously removed 
and set aside for re-use, including cleaning, fitting and 
adjusting to ensure proper seating and operation, 
complete.

27

Gratings, covers and frames:

2No

Standard cast iron type two piece double seal manhole 
cover and frame Type 1B to opening size 560mm 
diameter, the frame bedded in 3:1 cement mortar and 
cover in tallow 

28

THE FOLLOWING IN SEPTIC TANK

EARTHWORKS

20m3Exceeding 3m but not 4m deep29

Excavation in earth for septic tank

2m3Soft rock30

Extra over bulk excavations in earth for excavation 
in

1m3Hard rock31
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Excavation in earth not exceeding 2m deep for

47m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

32

Extra over all excavations for carting away

129m2
Sides of trench and hole excavations exceeding 1,5m 
deep

33

Risk of collapse of excavations

Item
Keeping excavations free from mud and all water other 
than from subterranean sources

34

Keeping excavations free from water

FILLING, ETC

1m3Backfilling to trenches, holes, etc 35

Selcted filling obtained from the excavations and/or 
prescribed stock piles on site, compacted to 90% 
Mod AASHTO density

CONCRETE, FORMWORK & REINFORCEMENT

2m3Surface blinding under footings and bases (Provisional)36

10MPa/19mm concrete

13m3Septic tank bottom slab37

25MPa/19mm reinforced concrete 

14m3Roof slab38

5m3Filling in cavity wall39

1m3Ground beam (Provisional)40

30MPa/19mm concrete
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3No
Making and testing 150 x 150 x 150 mm concrete 
strength test cube (Provisional) 

41

Concrete tests 

171m2Surface beds, slabs, etc to falls42

Finishing top surfaces of concrete smooth with a 
wood float 

50m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide (Provisional)

43

Rough formwork to sides

35m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

44

Smooth formwork to sides

85m2Slabs 45

Smooth formwork to soffits

35m20mm Joints not exceeding 300mm high 46

Expansion joints with 20mm "Flexcell" or equal 
approved board between horizontal and/or vertical 
concrete and brick surfaces including backing 
board and 20 x 20mm polysulphide sealant:

1.28tSteel reinforcing in various diameter bars47

High tensile steel reinforcement 

96m2
Type Ref 395 fabric reinforcement in concrete cavity 
infill

48

Fabric reinforcement

1m2
Type Ref 617 fabric reinforcement in concrete cavity 
infill

49

BRICKWORK FOUNDATIONS (PROVISIONAL)
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54m2One brick walls 50

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class II mortar

87m2

300mm Cavity wall formed of two 110mm brick skins 
including wire ties on every course and 80mm wide 
reinforced concrete infill (elsewhere)

51

BRICKWORK SUNDRIES

549m

Approved high tensile steel brick reinforcement 75 mm 
wide well lapped at all angles and passings and built 
into brick walls

52

Reinforcement to brickwork

1 298m

Approved high tensile steel brick reinforcement 155 mm 
wide well lapped at all angles and passings and built 
into brick walls

53

4No
Hole through one brick side of chamber for large pipe 
and make good 

54

WATERPROOFING TO ROOFS, BASEMENTS, 
ETC

244m2On plastered brick walls55

"Aquafin-IC" or equal approved cementitious 
waterproofing system comprising patching defects 
with polymer modified flexible (PMF) waterproofing 
slurry and three full coats PMF waterproofing slurry 
applied with a brush to a final dry film thickness of 2 
to 3mm on:

METALWORK

2No
600 x 450mm heavy duty cast iron double seal manhole 
cover and frame 

56

Gratings, covers and frames:
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INTERNAL PLASTER

176m2On walls57

Cement plaster on brickwork

EXTERNAL PLASTER

87m2On walls58

Cement plaster on brickwork

85m2

75mm Average thick to falls and currents on septic tank 
bottom slab, including finishing off to a non-slip finish 

59

SCREEDS/BENCHING

PLUMBING 

4No75 x 110mm Diameter uPVC pipes as weep holes 60

Drainage:

1m370/150mm packed stone in seepage pit61

PERCOLATION PIPES

7NoExtra over perforated pipe for end cap62

Item

Allow for testing all soil drainage to the satisfaction of 
the Engineer and Principal Agent. All defective work is 
to be taken out and replaced at the Contractor's 
expense 

63

Testing 

ItemProvision of as-built drawings64

AS-BUILT DRAWINGS
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 4

BILL NO. 13 FENCING AND BOUNDARY 
WALL (PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

1. Flatwrap wire and clips to be "Aluzink" coated

Contractors shall read and interpret the Bill Of 
Quantities in conjunction with architectural specification 
document: 

The architectural specifications document should be 
referred to at all times and any claims which may arise 
from failure to refer to this document will not be 
entertained. 

Specifications and notes:

FENCING

941m

Allow for clearing site for the width of 1,000mm where 
fencing runs are to be erected including removing trees, 
shrubs etc. not exceeding 200mm girth, grubbing up 
roots and roughly levelling (provisional)

1

Clearing of site:
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784m

High density anti-climbing and anti-cut pressed  mesh 
panel fence 2400m high above flat or sloping terrain 
with castle spikes to top of fence, powder coated 
anthracite grey, 85-45mm taper locking posts 2.4m high 
including recess mechanism at 3382mm centres sealed 
end caps  and 30 x 3mm  x 250mm long angle section 
base anchors with posts bedded in concrete bases 
including all excavations, concrete etc, installed 
complete all as per manufacturer's requirements

2

Security fencing 

158m

High density anti-climbing and anti-cut pressed  mesh 
panel fence 1500m high above flat or sloping terrain 
with castle spikes to top of fence, powder coated 
anthracite grey, 85-45mm taper locking posts 1.5m high 
including recess mechanism at 3382mm centres sealed 
end caps  and 30 x 3mm  x 250mm long angle section 
base anchors with posts bedded in concrete bases 
including all excavations, concrete etc, installed 
complete all as per manufacturer's requirements

3

1No

Double swing pedestrian gate size 1500 x 1500mm high  
comprising of 60mm x 60mm x 2mm thick mild steel 
hollow section frame to create 2No 1000 x 1500mm 
high panels filled with "Zincalu pvc coated weldmesh" or 
equal approved standard profile mesh infill fitted with 
4No hinges fixed to posts, etc including round bar drop 
bolts, locking mechanism with lock box, angle iron base 
pins, cover plates, grab handles, etc complete as per 
Architect's specifications 

4

Gates

3No

Double swing pedestrian gate size 1500 x 2400mm high  
comprising of 60mm x 60mm x 2mm thick mild steel 
hollow section frame to create 2No 1000 x 1800mm 
high panels filled with "Zincalu pvc coated weldmesh" or 
equal approved standard profile mesh infill fitted with 
4No hinges fixed to posts, etc including round bar drop 
bolts, locking mechanism with lock box, angle iron base 
pins, cover plates, grab handles, etc complete as per 
Architect's specifications 

5
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1No

Sliding vehicle gate size 4600 x 1800mm high made of 
welded mild steel with ClearVu infill panels complete 
with steel track fixed into concrete, fixtures, fittings and 
closing mechanism to enable locking complete as per 
Architect's specifications 

6
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 4

BILL NO. 14 LANDSCAPING 
(PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 

LANDSCAPING

93m3
Rip and compacts insitu material in layers of 150mm to 
87 % Mod AASHTO density

1

Soil Preparation

93m3
In plant beds, grassed areas and holes for trees, 
shrubs, etc

2

Topsoil obtained from prescribed stock piles on site 
including chicken littered based Compost mixed 
into topsoil under new grass (elsewhere) areas 
including spreading and levelling
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622m2Roots in rows3

Kikuyu or other approved
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Section 4 - External Works

SECTION SUMMARY - Section 4 - External Works

Bill
No

Page
No

Amount

Section No. 4

116Demolitions1

119Bulk Earthworks2

123Retaining  walls3

131Parking, Walkways And Ramps4

140Covered Play Area & Sand Pit5

144Assembly Area6

147Flag Poles 7

151Entrance Wall8

160Paper Burning Pit9

178Water supplies, Water Tanks and Stands 10

183Stormwater Drainage11

192Soil Drainage12

195Fencing 13

197Landscaping14
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 5

BILL NO. 1 ALTERATIONS (PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 

MAKING GOOD OF FINISHES ETC

171m2

Inspect the entire metal roof covering for leaks, loose 
and missing tiles,barge capping, ridge capping, etc and 
close leaks and make good/repair/ where damaged for 
decanting purposes as directed by the Principal Agent 
and Engineer measured flat on plan (Prime Cost of R 
50/m2)  

1

Making good roof covering

MAKING GOOD OF BRICKWALLS
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10m

The brickwork remedial actions recommended are thus 
as follows:  Cracks larger than 5 mm should be caulked 
with proprietary cementitious repair mortar (material 
specs in the previous chapter) by using the following 
procedure and specifications:  INSIDE BUILDING 
BRICK SKIN  Step 1: On the inside of the building, 
remove a 350mm width of plaster on both sides of the 
crack along the entire length of the crack.  Step 2: 
Remove approximately 100mm of mortar between the 
brick course for 350mm width on either side of the 
crack.  Step 3: Clean the gap where mortar has been 
removed and insert 600mm long R6 rods. Grout the gap 
with inserted rod with Sikadur "�� 42ZA or similar 
approved fluid epoxy resin grout.  Step 4: Repeat steps 
(ii) and (iii) mentioned above for every 4th brick course 
in a top to bottom direction of crack ensuring that the 
new R6 rod is installed and the void grouted before 
proceeding to the next brick course void cut and 
installation.  Step 5: After completion of every 4th brick 
course repair installation, wait for a minimum of 12 
hours, before commencing the repeat of steps (ii) and 
(iii) between the previously installed rods of step (iv) 
mentioned above. This will result in rods installed every 
2nd brick course.

2

Making good severe cracks/damage in brick walls

BUDGETARY ALLOWANCES

20 000.00Item

Allow a budgetary allowance of R20 000.00 (Twenty 
Thousand Rand) for  any other alterations work as 
instructed by the Principal Agent/Engineer including 
cleaning all rubble from all the floors to be expended as 
directed by the Principal Agent in whole or part and 
omitted if not used

3

The following budgetary allowances are for work to 
be carried out by the Main Contractor and 
remeasured on completion. For payment purposes 
all scheduled items with rates in the Bills of 
Quantities will be applicable and take preference 
over any negotiated rates if not available and so 
required
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 5

BILL NO. 2 CEILINGS, PARTITIONS AND 
ACCESS FLOORING

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 

DRYWALL PARTITIONS

Partitions consisting of 63.5mm "Ultra Drywall" Steel
studs inserted at 600mm centres into 63.5mm
"Ultrasteel Drywall" steel track at top and bottom clad on
both sides as described, including additional studs as
necessary at abutments, ends, etc,. Boards shall be
fixed in strict accordance with the manufacturer's
instructions and all joints shall be taped and jointed.

SUPPLEMENTARY PREAMBLES

Wall paper and paint or varnish finishes are given
separately

Unless otherwise described, prices for partitions shall be
deemed to include for 76mm x 1.9mm black powder
coated flat strip skirting on boarded sides
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7m
Partitions approx 2.8m high with bottom track plugged 
and top track fixed to timber trusses

1

Pelican Systems Drywall partitioning system with 
overall thickness of 90mm comprising internal 
framing formed of 63mm galvanised steel studs 
fixed at 600mm centres to galvanised steel top and 
bottom track with 63mm thick fibreglass insulation 
batts in cavity of partition, including any additional 
steel studding necessary at door openings, glazed 
or other apertures, abutments, ends, corners, etc. 
and covered with 12mm thick JUMBO Plasterboard 
in single lengths to suit height, butt jointed and 
secured to studding with 25mm drywall screws at 
maximum 300mm centres, the joints taped over and 
flushed over with jointing compound minimum 3mm 
thick  RhinoLite�Multipurpose prepared for painting 
.All aluminium door frames, glazing sections, 
corners, transomes, cornices, skirtings, etc. shall be 
formed of natural anodised aluminium sections all 
in accordance with the manufacturer`s 
recommendations
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO 5 

BILL NO. 3 MOBILE TOILETS

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 

TEMPORARY STRUCTURES

3MonthsProvide 10No rented mobile toilets including servicing 1

Supply, deliver rented mobile toilets to be used by 
school pupils including 2No service intervals per 
month
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 5

BILL NO. 4 FENCING  (PROVISIONAL)

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Where items in this Bill are identical to those in the 
previous Bills, the descriptions have been shortened, 
and the full descriptions in the Trades concerned are to 
be referred to for the full meaning and intent of each 
item 

NOTE: 

FENCING

237m

Allow for clearing site for the width of 1,000mm where 
fencing runs are to be erected including removing trees, 
shrubs etc. not exceeding 200mm girth, grubbing up 
roots and roughly levelling (provisional)

1

Clearing of site:

237m

Temporary hoarding fence formed of "Hot dipped" 
galvanised zinc coated chain link fence with diamond 
wire mesh 1800mm high above flat or sloping terrain 
fence, 2100mm timber posts  in concrete bases, green 
hoarding net including all excavations, concrete etc, 
installed complete all

2

Temporary barriers, screens, etc including removal

-204 -

Fencing
Bill No.  4
Section 5 - Temporary Works
Section No.  5

JVNC CAPITAL (PTY) LTD

Carried Forward R



Brought Forward R

SITEBE SENIOR PRIMARY SCHOOL

2No

Pedestrian swing gate size 800 x 1800mm high, gate 
fitted with hinges, catch, stops, etc complete as per 
manufacturers specifications

3

-205 -

Fencing
Bill No.  4
Section 5 - Temporary Works
Section No.  5

JVNC CAPITAL (PTY) LTD

Carried Forward to Summary of Section No. 5 R



SITEBE SENIOR PRIMARY SCHOOL

Section 5 - Temporary Works

SECTION SUMMARY - Section 5 - Temporary Works

Bill
No

Page
No

Amount

Section No. 5

200Alterations1

202Ceilings, Partitions And Access Flooring2

203Temporary Ablutions3

205Fencing 4
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SITEBE SENIOR PRIMARY SCHOOL

SECTION NO. 6

BILL NO. 1PROVISIONAL SUMS 

Tenderers are referred to the relevant clauses in the 
Model Preambles for Trades (2017 Edition) as published 
by the Association of South African Quantity Surveyors 
and Supplementary Preambles for further description 
and amplification of work in this section 

PREAMBLES

For Preambles refer to"Department of Public Works: 
Specification Of Materials And Methods To Be Used - 
PW371"

SUPPLEMENTARY PREAMBLES

Contractors shall read and interpret the Bill Of 
Quantities in conjunction with architectural specification 
document: 
- Architectural Specification, Tender Issue 
Rev.B(Dated: 6 May 2021). 

The architectural specifications document should be 
referred to at all times and any claims which may arise 
from failure to refer to this document will not be 
entertained. 

Specifications and notes:

All prime cost amounts and provisional sums are net 
and include for delivery to site of all articles concerned

Unless a specific percentage mark up for attendence is 
indicated in the rate column, the amounts priced by the 
contractor for attendence against each Provisional Sum 
shall be deemed to be Lump Sum and shall not be 
adjusted unless the scope of the sub-contract varies 
significantly.
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The item "Allow for attendance" following each 
provisional sum is for costs incurred by the Contractor in 
providing free of charge to the Sub-contractor the 
following :

1.  Services as set out in clause B10 of the preliminaries

2.  Hoisting of Selected Sub-contractor's material where 
required

3.  Casing and protection of the Selected Sub-
contractor's work            after completion thereof
4.  Making good in all trades and final cleaning down on 
completion only

5.  Every facility to enable the Selected Sub-contractor 
to carry out his work in a workmanlike manner in proper 
order and sequence

6.  Reasonable site security measures

7.  Programming and co-ordination of the works 
including obtaining all necessary particulars of Selected 
Sub-contractor's work timeously 

Attendance upon sub-contractors 

Loss of profit: Should any of the specialist items listed in 
this Bill be substantially reduced or omitted, no claim for 
"loss of profit" on any of the specialists listed, will be 
considered 

Where "special attendance" such as unloading, storing, 
placing in position, providing special power supplies, 
specific hoisting, cranage and scaffolding requirements, 
provision of temporary casing and/or other specific 
protection of the works, special security and clearing 
away rubbish is required, a separate item describing the 
specific requirements in detail is to be provided for the 
pricing of such requirements

Special attendance on nominated/selected 
subcontractors
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The Contractor's attention is drawn to the fact that the 
indicated individual provisional sums may consist of a 
number of Selected Sub-contracts, all of which will be 
executed by separate Selected Sub-contractors.  The 
Contractor must therefore allow in his tender for any 
cost implication this may bring about, as no claims in 
this regard will be entertained 

Number of Selected Sub-contracts 

85 000.00Item

Provide the amount of R85 000.00 (Eighty Five 
Thousand Rand) for the employment of a Community 
Liaison Officer (R 8 500.00 per month for duration of 
contract plus sundries)

1

COMMUNITY LIAISON OFFICER 

%Profit on above item.2

%Attendance on ditto.3

37 500.00Item

Provide the amount of R37 500.00 (Thirty Seven 
Thousand Five Hundred Rand) for the employment of 
Project Steering Committee members (R 750.00 per 
member per month for duration of contract plus 
sundries)

4

PROJECT STEERING COMMITTEE

%Profit on above item.5

%Attendance on ditto.6
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Page
No

FINAL SUMMARY

Section
No

Amount

29Section 1- Preliminaries and General1

96Section 2 - Main Building2

107Section 3 - Prefabricated Structures3

198Section 4 - External Works4

206Section 5 - Temporary Works5

209Section 6 - Provisional Sums6

RSub Total

%

Provide 2.5% for Contingencies to be used or deducted 
in full at the approval of the client

CONTINGENCIES

RSub Total

RADDValue Added Tax (15%)
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PART C3 

SCOPE OF WORKS 
 

C3 SCOPE OF WORK 
 

 Project Description: 

   THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND RENOVATIONS TO STORM 
DAMAGED FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF 
EDUCATION  

 

 RFQ No:  DEET-ECDOE/DIS/02/2026-27  

 
C3.1 SCOPE OF WORKS 
 
DESCRIPTION OF THE WORKS 
 

Project Name -   THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS AND RENOVATIONS TO STORM DAMAGED 
FACILITIES AT SITEBE JUNIOR PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF EDUCATION  
 
Scope of Works:  
 
Refurbishment of the existing Sitebe Senior Primary school, comprising of 1No existing admin block, 5No existing classroom block, 4No 
existing ablution blocks, demolition of existing 2No blocks compromising of 3 classrooms each, demolition of existing soup kitchen. 
Supply and installation of new grade R preb classroom block and 2No classrooms, including temporary ablutions. Construction of new 
Grade R ablution block.  
 
External works comprising of stormwater, soil drainage, water supply, bulk earthworks, walkways and paving, retaining walls and fencing. 
 
Electrical installations. 

 
 
 

 
 
C3.2 METHODOLOGY OF PROJECT EXECUTION  
   
 Sectional completion  
 
Due to the nature of the active site, works will be completed and handed over in sections to allow for occupation by the  
Students on site.  
 
 
 
C3.3 PROJECT REVIEW  
 

• The work is to be executed in an existing premises, contractor shall barricade off active site and 
ensure that there is an alternative access point for construction workers, to minimize any 
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disturbance of school during construction period. Access to the property must not be compromised 
at all.  

 
 
C3.4 RESTRICTIONS AND CONSTRAINTS  
 

• The completion of the project is urgent, and work shall be executed during normal working hours i.e. 7h00 till 17h00 
daily including weekends. Work required to be executed outside of these hours must be arranged with the Project 
Manager in advance.  

• Noise must be kept to a minimum and within acceptable levels at all times.  
• Dust emanating from the work site must be controlled at all times. 

C3.5 OPERATIONAL PROTOCOLS  
 

• Security is a priority, and the site shall be kept safe at all times.  
• The approved Health and Safety plan shall be adhered to at all times  
• All staff members of the contractor shall wear PPE at all times  
• All staff members of the contractor shall be specifically identifiable at all times and to this 

end shall wear a predetermined coloured overall to be able to enter and work on the site.  
• Regular meetings, the frequency of which is to be determined, shall be held with the 

management of the premises to always ensure a cohesive spirit of co-operation   
• The successful contractor must take into account that other contractors may be busy with 

construction in close proximity to the works and allowance must be made in the contractor’s 
submission to accommodate these parties.         
 

C3.6 ACCESS AND SITE ESTABLISHMENT 
 
• Prospective bidders are to fully familiarize themselves with the site and access to the site and 

restricted area for site establishment. Allowance for temporary construction access etc. shall be 
deemed to be included in contractor’s price/bid. Prospective bidders are to familiarize themselves 
with the site as no additional costs shall be entertained. 

• Identified area for site establishment shall be pointed out to prospective bidders at mandatory site 
inspection. The contractor shall be liable for security, fencing (if required), water, sewer, ablutions, 
electricity, etc. for the site establishment area. No Contractor’s representatives, worker are allowed to 
sleep at establishment area or within the premises  

 C3.7 ACCEPTANCE OF TENDERS   
 

• The Employer is not bound to accept the lowest, or any tender, or any portion of any tender 

 
 
 
C3.8 MINIMUM WAGE 
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• The Contractor shall adhere to “The national minimum wage determined by the Minister in 
accordance with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases for 
duration of contract.  

C3.9 TEMPORARY WORKS 
 

• All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its regulations.  
 

C3.10 EMPLOYER'S DESIGN 
      N/A 
 
C3.11 DESIGN BRIEF 
      N/A 
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PART C4 – SITE INFORMATION 

C4.1 SITE INFORMATION 
 

Project description: 

 THE APPOINTMENT OF A CONTRACTOR FOR THE PROVISION OF REPAIRS 
AND RENOVATIONS TO STORM DAMAGED FACILITIES AT SITEBE JUNIOR 
PRIMARY SCHOOL ON BEHALF OF EASTERN CAPE DEPARTMENT OF 
EDUCATION    

Project Number: DEET-ECDOE/DIS/02/2026-27  
 

 
GENERAL 
 
Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”.   
(Refer to Scope of Works C3) 
 
The site is located at MHLOPEKAZI A/A, CLARKEBURY, ENGCOBO Location, Eastern Cape, South Africa - 
with following coordinates:  
 
31°44'26.18"S 28°17'54.74"E

     

 


